TENDER NO.: NPT0013/26
TENDER NAME: OPEN FRAMEWORK AGREEMENT FOR RADIOLOGY
24/05/2026

ITEM LIST

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1	MAL20017	4220170100400	ULTRASOUND CARDIAC HANDHELD	EACH	1.000	MAL20017
2	MAL20017-W3	4200012063300	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC HANDHELD	EACH	1.000	MAL20017
3	MAL20017-W4	4200012068600	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC HANDHELD	EACH	1.000	MAL20017
4	MAL20017-W5	4200012074300	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC HANDHELD	EACH	1.000	MAL20017
5	MAL20017-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC HANDHELD	EACH	1.000	MAL20017
6	MAL20017-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC HANDHELD	EACH	1.000	MAL20017
7	MHC60020	4220172400700	ULTRASOUND PROBE HANDHELD	EACH	1.000	MHC60020
8	MHC60020-001	4220172500200	LINEAR ARRAY PROBE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
9	MHC60020-002	4220172500300	CONVEX ARRAY PROBE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
10	MHC60020-003	4220172500400	DUAL-HEADED PROBE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
11	MHC60020-004	4220172500500	SECTOR ARRAY PROBE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
12	MHC60020-005	4220172500600	TELE GUIDANCE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
13	MHC60020-006	4220172500700	CARRYING CASE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
14	MHC60020-007	4220172500800	TABLET RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
15	MHC60020-008	4200011853600	TRANSDUCER CABLE RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
16	MHC60020-009	4200014239200	SINGLE HEAD PROBE FOR CONVEX AND LINEAR AND SECTOR ARRAY RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
17	MHC60020-010	4200014239300	ANNUAL SOFTWARE SUBSCRIPTION RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1	MHC60020
18	MHC60020-W3	4200011327200	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1.000	MHC60020
19	MHC60020-W4	4200011327300	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1.000	MHC60020
20	MHC60020-W5	4200011327400	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1.000	MHC60020
21	MHC60020-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1.000	MHC60020
22	MHC60020-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND PROBE HANDHELD	EACH	1.000	MHC60020
23	MMI0100009	4220150001000	SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
24	MMI0100009-001	4200000120500	DENTOGRAPHY RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
25	MMI0100009-002	4200000106200	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
26	MMI0100009-003	4200000105600	ADVANCED CARDIAC FUNCTIONAL APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
27	MMI0100009-004	4200000103200	ADDITIONAL EXCHANGEABLE HIGH-CAPACITY PATIENT TABLE TOP 300 KG LOAD CAPACITY RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
28	MMI0100009-005	4200000153000	QUALITY CONTROL SET INCLUDING: CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
29	MMI0100009-006	4200000112300	BMD PACKAGE SOFTWARE AND HARDWARE PROCESSING RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
30	MMI0100009-007	4200000119600	DEEP LEARNING (AI) FOR IMAGE RECONSTRUCTION OR EQUIVALENT RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
31	MMI0100009-008	4200000129000	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
32	MMI0100009-009	4200000136000	INJECTOR SYNC RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
33	MMI0100009-010	4200000314600	AUTOMATIC CONTRAST MEDIA INJECTOR SYNCHRONIZATION MODULE RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
34	MMI0100009-011	4200000314700	CT ACCESSORY TROLLEY RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
35	MMI0100009-012	4200000314800	IV INFUSION STAND RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
36	MMI0100009-013	4200000314900	FOOT PEDAL SWITCH FOR PATIENT TABLE CONTROL RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
37	MMI0100009-014	4200000315000	UNINTERRUPTIBLE POWER SUPPLY (UPS) WITH RACK CABINET RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
38	MMI0100009-015	4200000315100	IMAGE RECONSTRUCTION MATRIX SOFTWARE MODULE RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
39	MMI0100009-016	4200000315200	LASER POSITIONING GUIDANCE SYSTEM RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
40	MMI0100009-017	4200000315300	EMERGENCY IMAGING PROTOCOL SOFTWARE RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
41	MMI0100009-018	4200000315400	3D CAMERA FOR PATIENT POSITIONING RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
42	MMI0100009-019	4200000315500	REAR HOUSING PANEL WITH CONTROL BUTTONS AND DOCKING PORTS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
43	MMI0100009-020	4200000315600	GANTRY-MOUNTED CONTROL TABLET REAR SIDE RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
44	MMI0100009-021	4200000315700	DOCKING STATION GANTRY CONTROL TABLET RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
45	MMI0100009-022	4200000315800	CT LIVER QUANTIFICATION SOFTWARE MODULE RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
46	MMI0100009-023	4200000315900	INDUSTRIAL UPS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
47	MMI0100009-024	4200014222400	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
48	MMI0100009-P001	4200012154000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
49	MMI0100009-P002	4200012142500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
50	MMI0100009-P003	4200012143800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
51	MMI0100009-P004	4200012141600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
52	MMI0100009-P005	4200012178600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
53	MMI0100009-P006	4200012200100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
54	MMI0100009-P007	4200012233900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
55	MMI0100009-P008	4200012052900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
56	MMI0100009-P009	4200012257200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
57	MMI0100009-P010	4200012077600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
58	MMI0100009-P011	4200012119200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
59	MMI0100009-P012	4200012169400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
60	MMI0100009-P013	4200012247600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
61	MMI0100009-P014	4200012170900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
62	MMI0100009-P015	4200012172300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
63	MMI0100009-P016	4200012120400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
64	MMI0100009-P017	4200012098900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	LOT	1	MMI0100009
65	MMI0100009-P018	4200012175400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
66	MMI0100009-P019	4200012253300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	LOT	1	MMI0100009
67	MMI0100009-P020	4200012220600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	LOT	1	MMI0100009
68	MMI0100009-P021	4200012113700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
69	MMI0100009-P022	4200012129600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
70	MMI0100009-P023	4200012123700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
71	MMI0100009-P024	4200012230200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
72	MMI0100009-P025	4200012251600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
73	MMI0100009-P026	4200012183600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
74	MMI0100009-P027	4200012166500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SHEET	1	MMI0100009
75	MMI0100009-P028	4200012167700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SHEET	1	MMI0100009
76	MMI0100009-P029	4200012110400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
77	MMI0100009-P030	4200012256000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
78	MMI0100009-P031	4200012225000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
79	MMI0100009-P032	4200012115600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
80	MMI0100009-P033	4200012235700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
81	MMI0100009-P034	4200012174200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
82	MMI0100009-P035	4200012175100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
83	MMI0100009-P036	4200012124800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
84	MMI0100009-P037	4200012131100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
85	MMI0100009-P038	4200012164800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
86	MMI0100009-P039	4200012177100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
87	MMI0100009-P040	4200012241700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
88	MMI0100009-P041	4200012121700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
89	MMI0100009-P042	4200012240700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
90	MMI0100009-P043	4200012237400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
91	MMI0100009-P044	4200012155100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SQ METER	1	MMI0100009
92	MMI0100009-P045	4200012218900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
93	MMI0100009-P046	4200012109100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
94	MMI0100009-P047	4200012158200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
95	MMI0100009-P048	4200012222000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
96	MMI0100009-P049	4200012159600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
97	MMI0100009-P050	4200012116400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
98	MMI0100009-P051	4200012245800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
99	MMI0100009-P052	4200012208000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
100	MMI0100009-P053	4200012228500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
101	MMI0100009-P054	4200012135000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
102	MMI0100009-P055	4200012336000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
103	MMI0100009-P056	4200012132900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	LOT	1	MMI0100009
104	MMI0100009-P057	4200012145400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	LOT	1	MMI0100009
105	MMI0100009-P058	4200012146800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	LOT	1	MMI0100009
106	MMI0100009-P059	4200012181400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
107	MMI0100009-P060	4200012179600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
108	MMI0100009-P061	4200012189700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
109	MMI0100009-P062	4200012161700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
110	MMI0100009-P063	4200012217800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
111	MMI0100009-P064	4200012211600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
112	MMI0100009-P065	4200012212900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
113	MMI0100009-P066	4200012214300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
114	MMI0100009-P067	4200012215600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
115	MMI0100009-P068	4200012210100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
116	MMI0100009-P069	4200012210600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
117	MMI0100009-P070	4200012125900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
118	MMI0100009-P071	4200012126500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
119	MMI0100009-P072	4200012127200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
120	MMI0100009-P073	4200012127900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
121	MMI0100009-P074	4200012140100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (�63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
122	MMI0100009-P075	4200012252900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
123	MMI0100009-P076	4200012238800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
124	MMI0100009-P077	4200012184100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
125	MMI0100009-P078	4200012107900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
126	MMI0100009-P079	4200012107100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
127	MMI0100009-P080	4200012148700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
128	MMI0100009-P081	4200012136900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
129	MMI0100009-P082	4200012223400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
130	MMI0100009-P083	4200012216600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
131	MMI0100009-P084	4200012249500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
132	MMI0100009-P085	4200012191500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
133	MMI0100009-P086	4200012206800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
134	MMI0100009-P087	4200012201700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
135	MMI0100009-P088	4200012203400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
136	MMI0100009-P089	4200012205100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
137	MMI0100009-P090	4200012182900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
138	MMI0100009-P091	4200012076100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
139	MMI0100009-P092	4200012190500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
140	MMI0100009-P093	4200012096000	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
141	MMI0100009-P094	4200012176500	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1	MMI0100009
142	MMI0100009-P095	4200012226800	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
143	MMI0100009-P096	4200012096700	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
144	MMI0100009-P097	4200012095500	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
145	MMI0100009-P098	4200012097300	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
146	MMI0100009-P099	4200012101800	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
147	MMI0100009-P100	4200012103400	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
148	MMI0100009-P101	4200012104800	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
149	MMI0100009-P102	4200012098000	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
150	MMI0100009-P103	4200012209200	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
151	MMI0100009-P104	4200012151300	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
152	MMI0100009-P105	4200012149500	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
153	MMI0100009-P106	4200012149800	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
154	MMI0100009-P107	4200012152400	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
155	MMI0100009-P108	4200012195400	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
156	MMI0100009-P109	4200012193400	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
157	MMI0100009-P110	4200012193800	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
158	MMI0100009-P111	4200012196100	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
159	MMI0100009-P112	4200012116900	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
160	MMI0100009-P113	4200012258400	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
161	MMI0100009-P114	4200012186800	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
162	MMI0100009-P115	4200012260100	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009
163	MMI0100009-P116	4200012110800	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
164	MMI0100009-P117	4200012139700	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	PIECE	1	MMI0100009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
165	MMI0100009-P118	4200012259200	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	METER	1	MMI0100009
166	MMI0100009-P119	4200012185000	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	JOB	1	MMI0100009
167	MMI0100009-P120	4200014222500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
168	MMI0100009-P121	4200014222600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
169	MMI0100009-P122	4200014222700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	SET	1	MMI0100009
170	MMI0100009-W10	4200012048800	10TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
171	MMI0100009-W3	4200012060200	3RD YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
172	MMI0100009-W4	4200012065400	4TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
173	MMI0100009-W5	4200012071100	5TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
174	MMI0100009-W6	4200012079700	6TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
175	MMI0100009-W7	4200012083800	7TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
176	MMI0100009-W8	4200012087900	8TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
177	MMI0100009-W9	4200012092000	9TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
178	MMI0100009-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
179	MMI0100009-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT SCAN 64 SLICE DUAL ENERGY	EACH	1.000	MMI0100009
180	MMI0100010	4220150300000	IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
181	MMI0100010-001	4200000138400	LASER ALIGNMENT RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
182	MMI0100010-002	4200000144900	NAVIGATION SYSTEM SPINE RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
183	MMI0100010-003	4200000144700	NAVIGATION SYSTEM CRANIAL RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
184	MMI0100010-004	4200000144800	NAVIGATION SYSTEM CRANIAL AND SPINE RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
185	MMI0100010-005	4200000157100	ROBOTIC ALIGNMENT SPINAL ARM RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
186	MMI0100010-006	4200000157000	ROBOTIC ALIGNMENT CRANIAL ARM RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
187	MMI0100010-007	4200000127200	FACTORY LEVEL SERVICE TRAINING RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
188	MMI0100010-008	4200014010100	SPINE SOFTWARE RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
189	MMI0100010-009	4200014010200	DEEP BRAIN STIMULATION RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
190	MMI0100010-010	4200014010300	DISPOSABLE REFLECTIVE MARKER SPHERES RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
191	MMI0100010-011	4200014222800	DISPOSABLE TUBE DRAPE FOR IMAGING SYSTEM RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
192	MMI0100010-012	4200014222900	DISPOSABLE NAVIGATED PEDICLE ACCESS KIT RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1	MMI0100010
193	MMI0100010-W10	4200012049100	10TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
194	MMI0100010-W3	4200012060500	3RD YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
195	MMI0100010-W4	4200012065700	4TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
196	MMI0100010-W5	4200012071400	5TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
197	MMI0100010-W6	4200012080100	6TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
198	MMI0100010-W7	4200012084200	7TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
199	MMI0100010-W8	4200012088300	8TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
200	MMI0100010-W9	4200012092400	9TH YEAR WARRANTY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
201	MMI0100010-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
202	MMI0100010-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO IMAGING SYSTEM RADIOGRAPHY 2D/3D INTRAOPERATIVE	EACH	1.000	MMI0100010
203	MMI10001	4220150001100	SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
204	MMI10001-001	4200000108200	APPROPRIATE UPS FOR THE MAIN SYSTEM INCLUDING THE ACQUISITION WORKSTATION RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
205	MMI10001-002	4200000131000	FEET HOLDER RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
206	MMI10001-003	4200000109200	APPROVED INJECTOR SYNC SOFTWARE RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
207	MMI10001-004	4200000128600	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
208	MMI10001-005	4200000107800	APPLICATIONS ADVANCED ABDOMINAL RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
209	MMI10001-006	4200000155900	REPLACEMENT TO TABLE 300KG LOAD CAPACITY RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
210	MMI10001-007	4200000117600	CT NAVIGATOR RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
211	MMI10001-008	4200000117200	CT COLONOGRAPHY +EVALUATION RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
212	MMI10001-009	4200000156300	REPORTING + CAD RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
213	MMI10001-010	4200000166000	TABLE MATTRESS RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
214	MMI10001-011	4200000131400	FIXATION AND POSITIONING AIDS FOR PEDIATRIC AND ADULT RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
215	MMI10001-012	4200000111400	AUTOMATIC ELECTROMECHANICAL DUAL HEAD INJECTOR, FLOOR MOUNTED OR CEILING SUSPENSION WITH CONTROL PANELS IN SCANNER ROOM AND MAIN CONSOLE WITH CONTRAST WARMER AND EXTRAVASATIONS DETECTION MODULE RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
216	MMI10001-013	4200000121100	DISPOSABLE ECG ELECTRODES SETS FOR CARDIAC GATING RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
217	MMI10001-014	4200000136100	INTEGRATED IV STAND RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
218	MMI10001-015	4200000118000	CUSHIONS RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
219	MMI10001-016	4200000109500	ARM RESTS RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
220	MMI10001-017	4200000134000	HEAD HOLDER RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
221	MMI10001-018	4200000116800	CORONAL HEAD HOLDER RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
222	MMI10001-019	4200000120200	DENTOGRAPHY RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
223	MMI10001-020	4200000105800	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
224	MMI10001-021	4200000105200	ADVANCED CARDIAC FUNCTION APPLICATIONS RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
225	MMI10001-022	4200000152600	QUALITY CONTROL SET INCLUDING: CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
226	MMI10001-023	4200000152300	PROTECTIVE APRONS - 6 APRONS 0.5 LEAD EQUIVALENT (NON LEAD MATERIAL) WITH RACK RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
227	MMI10001-024	4200000151200	POSITIONING CAMERA RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
228	MMI10001-025	4200000135600	INJECTOR SYNC RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
229	MMI10001-026	4200000119400	DEEP LEARNING (AI) FOR IMAGE RECONSTRUCTION OR EQUIVALENT RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
230	MMI10001-027	4200014223000	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
231	MMI10001-P001	4200012153800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
232	MMI10001-P002	4200012142300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
233	MMI10001-P003	4200012143600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
234	MMI10001-P004	4200012141400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
235	MMI10001-P005	4200012178400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
236	MMI10001-P006	4200012199900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
237	MMI10001-P007	4200012233700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
238	MMI10001-P008	4200012052700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
239	MMI10001-P009	4200012257000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
240	MMI10001-P010	4200012077400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
241	MMI10001-P011	4200012119000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
242	MMI10001-P012	4200012169200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
243	MMI10001-P013	4200012247400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
244	MMI10001-P014	4200012170700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
245	MMI10001-P015	4200012172200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
246	MMI10001-P016	4200012120200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
247	MMI10001-P017	4200012098700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT SCAN 128 SLICE	LOT	1	MMI10001
248	MMI10001-P018	4200012175200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
249	MMI10001-P019	4200012331700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT SCAN 128 SLICE	LOT	1	MMI10001
250	MMI10001-P020	4200012220400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT SCAN 128 SLICE	LOT	1	MMI10001
251	MMI10001-P021	4200012113500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
252	MMI10001-P022	4200012129400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
253	MMI10001-P023	4200012123500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
254	MMI10001-P024	4200012230000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
255	MMI10001-P025	4200012251400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
256	MMI10001-P026	4200012299900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
257	MMI10001-P027	4200012166300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 128 SLICE	SHEET	1	MMI10001
258	MMI10001-P028	4200012167500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 128 SLICE	SHEET	1	MMI10001
259	MMI10001-P029	4200012110200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
260	MMI10001-P030	4200012255800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
261	MMI10001-P031	4200012224800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
262	MMI10001-P032	4200012115400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
263	MMI10001-P033	4200012235500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
264	MMI10001-P034	4200012174000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
265	MMI10001-P035	4200012174900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
266	MMI10001-P036	4200012124600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
267	MMI10001-P037	4200012130900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
268	MMI10001-P038	4200012164600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
269	MMI10001-P039	4200012176900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
270	MMI10001-P040	4200012241500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
271	MMI10001-P041	4200012121500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
272	MMI10001-P042	4200012240500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
273	MMI10001-P043	4200012237200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
274	MMI10001-P044	4200012154900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SQ METER	1	MMI10001
275	MMI10001-P045	4200012218700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
276	MMI10001-P046	4200012108900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
277	MMI10001-P047	4200012158000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
278	MMI10001-P048	4200012221800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
279	MMI10001-P049	4200012159400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
280	MMI10001-P050	4200012116200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
281	MMI10001-P051	4200012245600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
282	MMI10001-P052	4200012207800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
283	MMI10001-P053	4200012228300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
284	MMI10001-P054	4200012134800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
285	MMI10001-P055	4200012335800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
286	MMI10001-P056	4200012132700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE	LOT	1	MMI10001
287	MMI10001-P057	4200012145200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE	LOT	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
288	MMI10001-P058	4200012146600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT SCAN 128 SLICE	LOT	1	MMI10001
289	MMI10001-P059	4200012181200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
290	MMI10001-P060	4200012179400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
291	MMI10001-P061	4200012189500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
292	MMI10001-P062	4200012161500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
293	MMI10001-P063	4200012217600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
294	MMI10001-P064	4200012211400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
295	MMI10001-P065	4200012212700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
296	MMI10001-P066	4200012214100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
297	MMI10001-P067	4200012215400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
298	MMI10001-P068	4200012209900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
299	MMI10001-P069	4200012210400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
300	MMI10001-P070	4200012125700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
301	MMI10001-P071	4200012126300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
302	MMI10001-P072	4200012127000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
303	MMI10001-P073	4200012127700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
304	MMI10001-P074	4200012139900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
305	MMI10001-P075	4200012252700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
306	MMI10001-P076	4200012238600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
307	MMI10001-P077	4200012301600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
308	MMI10001-P078	4200012107700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
309	MMI10001-P079	4200012106900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
310	MMI10001-P080	4200012148500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
311	MMI10001-P081	4200012136700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
312	MMI10001-P082	4200012223300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
313	MMI10001-P083	4200012216400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
314	MMI10001-P084	4200012249300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
315	MMI10001-P085	4200012191300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
316	MMI10001-P086	4200012206600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
317	MMI10001-P087	4200012201500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
318	MMI10001-P088	4200012203200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
319	MMI10001-P089	4200012204900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
320	MMI10001-P090	4200012182700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
321	MMI10001-P091	4200012075900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
322	MMI10001-P092	4200012190400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
323	MMI10001-P093	4200012095900	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
324	MMI10001-P094	4200012176300	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1	MMI10001
325	MMI10001-P095	4200012226600	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
326	MMI10001-P096	4200012096500	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
327	MMI10001-P097	4200012095300	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
328	MMI10001-P098	4200012097100	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
329	MMI10001-P099	4200012101600	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
330	MMI10001-P100	4200012103200	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
331	MMI10001-P101	4200012104600	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
332	MMI10001-P102	4200012097800	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
333	MMI10001-P103	4200012209000	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
334	MMI10001-P104	4200012151000	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
335	MMI10001-P105	4200012149300	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
336	MMI10001-P106	4200012149600	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
337	MMI10001-P107	4200012152200	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
338	MMI10001-P108	4200012195200	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
339	MMI10001-P109	4200012193200	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
340	MMI10001-P110	4200012193600	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
341	MMI10001-P111	4200012195900	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
342	MMI10001-P112	4200012116700	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
343	MMI10001-P113	4200012258200	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
344	MMI10001-P114	4200012186600	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
345	MMI10001-P115	4200012259900	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
346	MMI10001-P116	4200012110600	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
347	MMI10001-P117	4200012139500	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT SCAN 128 SLICE	PIECE	1	MMI10001
348	MMI10001-P118	4200012259100	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT SCAN 128 SLICE	METER	1	MMI10001
349	MMI10001-P119	4200012184800	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT SCAN 128 SLICE	JOB	1	MMI10001
350	MMI10001-P120	4200014223100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
351	MMI10001-P121	4200014223200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
352	MMI10001-P122	4200014223300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE	SET	1	MMI10001
353	MMI10001-W10	4200012050600	10TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
354	MMI10001-W3	4200012061700	3RD YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
355	MMI10001-W4	4200012066900	4TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
356	MMI10001-W5	4200012072600	5TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
357	MMI10001-W6	4200012081100	6TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
358	MMI10001-W7	4200012085200	7TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
359	MMI10001-W8	4200012089300	8TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
360	MMI10001-W9	4200012093400	9TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
361	MMI10001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
362	MMI10001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT SCAN 128 SLICE	EACH	1.000	MMI10001
363	MMI10003	4220150000200	SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
364	MMI10003-001	4200000131100	FEET HOLDER RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
365	MMI10003-002	4200000109400	APPROVED INJECTOR SYNC SOFTWARE RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
366	MMI10003-003	4200000128800	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
367	MMI10003-004	4200000108000	APPLICATIONS ADVANCED ABDOMINAL RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
368	MMI10003-005	4200000156100	REPLACEMENT TO TABLE 300KG LOAD CAPACITY RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
369	MMI10003-006	4200000117800	CT NAVIGATOR RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
370	MMI10003-007	4200000117400	CT COLONOGRAPHY +EVALUATION RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
371	MMI10003-008	4200000156500	REPORTING + CAD RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
372	MMI10003-009	4200000108400	APPROPRIATE UPS FOR THE MAIN SYSTEM INCLUDING THE ACQUISITION WORKSTATION RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
373	MMI10003-010	4200000166200	TABLE MATTRESS RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
374	MMI10003-011	4200000131600	FIXATION AND POSITIONING AIDS FOR PEDIATRIC AND ADULT RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
375	MMI10003-012	4200000111600	AUTOMATIC ELECTROMECHANICAL DUAL HEAD INJECTOR, FLOOR MOUNTED OR CEILING SUSPENSION WITH CONTROL PANELS IN SCANNER ROOM AND MAIN CONSOLE WITH CONTRAST WARMER AND EXTRAVASATIONS DETECTION MODULE RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
376	MMI10003-013	4200000121300	DISPOSABLE ECG ELECTRODES SETS FOR CARDIAC GATING RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
377	MMI10003-014	4200000136300	INTEGRATED IV STAND RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
378	MMI10003-015	4200000118200	CUSHIONS RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
379	MMI10003-016	4200000109700	ARM RESTS RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
380	MMI10003-017	4200000134200	HEAD HOLDER RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
381	MMI10003-018	4200000117000	CORONAL HEAD HOLDER RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
382	MMI10003-019	4200000120400	DENTOGRAPHY RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
383	MMI10003-020	4200000106000	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
384	MMI10003-021	4200000105400	ADVANCED CARDIAC FUNCTION APPLICATIONS RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
385	MMI10003-022	4200000152800	QUALITY CONTROL SET INCLUDING: CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
386	MMI10003-023	4200000152500	PROTECTIVE APRONS - 6 APRONS 0.5 LEAD EQUIVALENT (NON LEAD MATERIAL) WITH RACK RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
387	MMI10003-024	4200000151400	POSITIONING CAMERA RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
388	MMI10003-025	4200000135800	INJECTOR SYNC RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
389	MMI10003-026	4200000119500	DEEP LEARNING (AI) FOR IMAGE RECONSTRUCTION OR EQUIVALENT RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
390	MMI10003-027	4200012930000	IMMERSION TRAINING FOR DOCTOR RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
391	MMI10003-029	4200013670100	SPATIAL RESOLUTION ENHANCEMENT WITH DEEP LEARNING FOR IMAGE RECONSTRUCTION RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
392	MMI10003-030	4200013670200	MOTORIZED LATERAL TABLE MOVEMENT RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
393	MMI10003-028	4200014223400	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
394	MMI10003-P001	4200012290700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
395	MMI10003-P002	4200012281900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
396	MMI10003-P003	4200012143900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
397	MMI10003-P004	4200012141700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
398	MMI10003-P005	4200012178700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
399	MMI10003-P006	4200012200200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
400	MMI10003-P007	4200012234000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
401	MMI10003-P008	4200012053000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
402	MMI10003-P009	4200012257300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
403	MMI10003-P010	4200012077700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
404	MMI10003-P011	4200012119300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
405	MMI10003-P012	4200012169300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
406	MMI10003-P013	4200012247700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
407	MMI10003-P014	4200012170800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
408	MMI10003-P015	4200012169800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
409	MMI10003-P016	4200012120800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
410	MMI10003-P017	4200012099000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT SCAN 256 SLICE	LOT	1	MMI10003
411	MMI10003-P018	4200012175500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
412	MMI10003-P019	4200012332700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT SCAN 256 SLICE	LOT	1	MMI10003
413	MMI10003-P020	4200012220700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT SCAN 256 SLICE	LOT	1	MMI10003
414	MMI10003-P021	4200012113800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
415	MMI10003-P022	4200012129700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
416	MMI10003-P023	4200012277100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
417	MMI10003-P024	4200012325300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
418	MMI10003-P025	4200012251700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
419	MMI10003-P026	4200012300900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
420	MMI10003-P027	4200012293900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 256 SLICE	SHEET	1	MMI10003
421	MMI10003-P028	4200012294700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 256 SLICE	SHEET	1	MMI10003
422	MMI10003-P029	4200012110500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
423	MMI10003-P030	4200012333600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
424	MMI10003-P031	4200012225100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
425	MMI10003-P032	4200012275100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
426	MMI10003-P033	4200012235800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
427	MMI10003-P034	4200012295500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
428	MMI10003-P035	4200012296200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
429	MMI10003-P036	4200012278100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
430	MMI10003-P037	4200012131200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
431	MMI10003-P038	4200012164900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
432	MMI10003-P039	4200012177200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
433	MMI10003-P040	4200012241800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
434	MMI10003-P041	4200012121800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
435	MMI10003-P042	4200012328600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
436	MMI10003-P043	4200012327000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
437	MMI10003-P044	4200012155200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SQ METER	1	MMI10003
438	MMI10003-P045	4200012321500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
439	MMI10003-P046	4200012109200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
440	MMI10003-P047	4200012158300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
441	MMI10003-P048	4200012222100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
442	MMI10003-P049	4200012292100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
443	MMI10003-P050	4200012116500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
444	MMI10003-P051	4200012245900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
445	MMI10003-P052	4200012314000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
446	MMI10003-P053	4200012228600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
447	MMI10003-P054	4200012135100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
448	MMI10003-P055	4200012336100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
449	MMI10003-P056	4200012279900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 256 SLICE	LOT	1	MMI10003
450	MMI10003-P057	4200012283700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT SCAN 256 SLICE	LOT	1	MMI10003
451	MMI10003-P058	4200012284000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT SCAN 256 SLICE	LOT	1	MMI10003
452	MMI10003-P059	4200012181300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
453	MMI10003-P060	4200012179700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
454	MMI10003-P061	4200012304400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
455	MMI10003-P062	4200012161800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
456	MMI10003-P063	4200012320300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
457	MMI10003-P064	4200012211700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
458	MMI10003-P065	4200012213000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
459	MMI10003-P066	4200012214400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
460	MMI10003-P067	4200012215700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
461	MMI10003-P068	4200012210200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
462	MMI10003-P069	4200012210700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
463	MMI10003-P070	4200012125800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
464	MMI10003-P071	4200012126400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
465	MMI10003-P072	4200012127100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
466	MMI10003-P073	4200012127800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
467	MMI10003-P074	4200012140200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (�63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
468	MMI10003-P075	4200012252500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
469	MMI10003-P076	4200012238900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
470	MMI10003-P077	4200012302600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
471	MMI10003-P078	4200012272600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
472	MMI10003-P079	4200012271100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
473	MMI10003-P080	4200012285000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
474	MMI10003-P081	4200012137000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
475	MMI10003-P082	4200012323200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
476	MMI10003-P083	4200012216800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
477	MMI10003-P084	4200012330300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
478	MMI10003-P085	4200012306700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
479	MMI10003-P086	4200012206900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
480	MMI10003-P087	4200012201800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
481	MMI10003-P088	4200012203500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
482	MMI10003-P089	4200012205200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
483	MMI10003-P090	4200012183000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
484	MMI10003-P091	4200012262400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
485	MMI10003-P092	4200012305400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
486	MMI10003-P093	4200012264400	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
487	MMI10003-P094	4200012297000	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
488	MMI10003-P095	4200012226900	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
489	MMI10003-P096	4200012265300	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
490	MMI10003-P097	4200012263800	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
491	MMI10003-P098	4200012266400	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
492	MMI10003-P099	4200012101900	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
493	MMI10003-P100	4200012270300	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
494	MMI10003-P101	4200012104900	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
495	MMI10003-P102	4200012267500	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
496	MMI10003-P103	4200012209300	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
497	MMI10003-P104	4200012151200	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
498	MMI10003-P105	4200012286500	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
499	MMI10003-P106	4200012287300	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
500	MMI10003-P107	4200012289100	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
501	MMI10003-P108	4200012309700	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
502	MMI10003-P109	4200012308100	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
503	MMI10003-P110	4200012193900	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
504	MMI10003-P111	4200012310500	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
505	MMI10003-P112	4200012117000	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
506	MMI10003-P113	4200012258000	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
507	MMI10003-P114	4200012303400	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
508	MMI10003-P115	4200012260200	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
509	MMI10003-P116	4200012110900	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
510	MMI10003-P117	4200012138200	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT SCAN 256 SLICE	PIECE	1	MMI10003
511	MMI10003-P118	4200012258500	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT SCAN 256 SLICE	METER	1	MMI10003
512	MMI10003-P119	4200012185100	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT SCAN 256 SLICE	JOB	1	MMI10003
513	MMI10003-P120	4200012160200	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1	MMI10003
514	MMI10003-P121	4200014223500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
515	MMI10003-P122	4200014223600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
516	MMI10003-P123	4200014223700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 256 SLICE	SET	1	MMI10003
517	MMI10003-W10	4200012051700	10TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
518	MMI10003-W3	4200012062900	3RD YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
519	MMI10003-W4	4200012068100	4TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
520	MMI10003-W5	4200012073800	5TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
521	MMI10003-W6	4200012082300	6TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
522	MMI10003-W7	4200012086400	7TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
523	MMI10003-W8	4200012090500	8TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
524	MMI10003-W9	4200012094600	9TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
525	MMI10003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
526	MMI10003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT SCAN 256 SLICE	EACH	1.000	MMI10003
527	MMI10004	4220150000300	SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
528	MMI10004-001	4200000105500	ADVANCED CARDIAC FUNCTION APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
529	MMI10004-002	4200000106100	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
530	MMI10004-003	4200000108100	APPLICATIONS ADVANCED ABDOMINAL RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
531	MMI10004-004	4200000156200	REPLACEMENT TO TABLE 300KG LOAD CAPACITY RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
532	MMI10004-005	4200000117900	CT NAVIGATOR/CT COLONOGRAPHY +EVALUATION/ AND REPORTING + CAD RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
533	MMI10004-006	4200000162400	STENT PLANNING TECHNIQUES RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
534	MMI10004-007	4200000141000	LUNG NODULE ASSESSMENT PACKAGE RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
535	MMI10004-008	4200000113000	CARDIAC CT RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
536	MMI10004-009	4200000106900	ADVANCED VIRTUAL ENDOSCOPY APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
537	MMI10004-010	4200000105100	ADVANCED BRAIN PERFUSION APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
538	MMI10004-011	4200000105000	ADVANCED BODY PERFUSION APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
539	MMI10004-012	4200000106800	ADVANCED PULMONARY APPLICATIONS, PARENCHYMA ANALYSIS, RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
540	MMI10004-013	4200000106400	ADVANCED FUSION APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
541	MMI10004-014	4200000104400	ADVANCED 3D AND 4D APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
542	MMI10004-015	4200000106300	ADVANCED DUAL ENERGY / SPECTRAL APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
543	MMI10004-016	4200000106700	ADVANCED MUSCULOSKELETAL APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
544	MMI10004-017	4200000106600	ADVANCED INTERVENTIONAL STEP AND SHOT APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
545	MMI10004-018	4200000106500	ADVANCED INTERVENTIONAL FLUORO APPLICATIONS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
546	MMI10004-019	4200000152900	QUALITY CONTROL SET INCLUDING: CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
547	MMI10004-020	4200000114800	COLOR INKJET PRINTER FOR DICOM CD LABELING RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
548	MMI10004-021	4200000151500	POSITIONING CAMERA RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
549	MMI10004-022	4200000128900	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
550	MMI10004-023	4200000135900	INJECTOR SYNC RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
551	MMI10004-024	4200012940000	CALCIUM SCORING RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
552	MMI10004-025	4200012950000	CORONARY ANALYSIS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
553	MMI10004-026	4200014223800	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
554	MMI10004-P001	4200012028800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
555	MMI10004-P002	4200012028900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
556	MMI10004-P003	4200012282800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
557	MMI10004-P004	4200012141800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
558	MMI10004-P005	4200012029000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
559	MMI10004-P006	4200012029100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
560	MMI10004-P007	4200012029200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
561	MMI10004-P008	4200012029300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
562	MMI10004-P009	4200012029400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
563	MMI10004-P010	4200012077800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
564	MMI10004-P011	4200012119400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
565	MMI10004-P012	4200012169500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
566	MMI10004-P013	4200012247800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
567	MMI10004-P014	4200012171000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
568	MMI10004-P015	4200012169900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
569	MMI10004-P016	4200012120900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
570	MMI10004-P017	4200012268900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT SCAN 64 SLICE	LOT	1	MMI10004
571	MMI10004-P018	4200012175600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
572	MMI10004-P019	4200012332800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT SCAN 64 SLICE	LOT	1	MMI10004
573	MMI10004-P020	4200012029500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT SCAN 64 SLICE	LOT	1	MMI10004
574	MMI10004-P021	4200012029600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
575	MMI10004-P022	4200012029700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
576	MMI10004-P023	4200012277200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
577	MMI10004-P024	4200012325400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
578	MMI10004-P025	4200012251800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
579	MMI10004-P026	4200012301000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
580	MMI10004-P027	4200012294000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 64 SLICE	SHEET	1	MMI10004
581	MMI10004-P028	4200012294800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 64 SLICE	SHEET	1	MMI10004
582	MMI10004-P029	4200012029800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
583	MMI10004-P030	4200012333700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
584	MMI10004-P031	4200012029900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
585	MMI10004-P032	4200012275200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
586	MMI10004-P033	4200012235900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
587	MMI10004-P034	4200012259300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
588	MMI10004-P035	4200012026500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
589	MMI10004-P036	4200012026600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
590	MMI10004-P037	4200012026700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
591	MMI10004-P038	4200012026800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
592	MMI10004-P039	4200012177300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
593	MMI10004-P040	4200012241900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
594	MMI10004-P041	4200012121900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
595	MMI10004-P042	4200012027000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
596	MMI10004-P043	4200012327100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
597	MMI10004-P044	4200012155300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SQ METER	1	MMI10004
598	MMI10004-P045	4200012321600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
599	MMI10004-P046	4200012027100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
600	MMI10004-P047	4200012027200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
601	MMI10004-P048	4200012027300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
602	MMI10004-P049	4200012027400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
603	MMI10004-P050	4200012116600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
604	MMI10004-P051	4200012246000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
605	MMI10004-P052	4200012027500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
606	MMI10004-P053	4200012027600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
607	MMI10004-P054	4200012026900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
608	MMI10004-P055	4200012027700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
609	MMI10004-P056	4200012280000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE	LOT	1	MMI10004
610	MMI10004-P057	4200012027800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE	LOT	1	MMI10004
611	MMI10004-P058	4200012027900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT SCAN 64 SLICE	LOT	1	MMI10004
612	MMI10004-P059	4200012028000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
613	MMI10004-P060	4200012028100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
614	MMI10004-P061	4200012028200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
615	MMI10004-P062	4200012028300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
616	MMI10004-P063	4200012028400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
617	MMI10004-P064	4200012211800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
618	MMI10004-P065	4200012213100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
619	MMI10004-P066	4200012028500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
620	MMI10004-P067	4200012215800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
621	MMI10004-P068	4200012210300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
622	MMI10004-P069	4200012210800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
623	MMI10004-P070	4200012028600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
624	MMI10004-P071	4200012126600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
625	MMI10004-P072	4200012127300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
626	MMI10004-P073	4200012128000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
627	MMI10004-P074	4200012140300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (�63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
628	MMI10004-P075	4200012252600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
629	MMI10004-P076	4200012239000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
630	MMI10004-P077	4200012030000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
631	MMI10004-P078	4200012272700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
632	MMI10004-P079	4200012271200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
633	MMI10004-P080	4200012285100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
634	MMI10004-P081	4200012137100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
635	MMI10004-P082	4200012323300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
636	MMI10004-P083	4200012216900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
637	MMI10004-P084	4200012330400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
638	MMI10004-P085	4200012306800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
639	MMI10004-P086	4200012207000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
640	MMI10004-P087	4200012201900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
641	MMI10004-P088	4200012203600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
642	MMI10004-P089	4200012205300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
643	MMI10004-P090	4200012183100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
644	MMI10004-P091	4200012262500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
645	MMI10004-P092	4200012305500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
646	MMI10004-P093	4200012030100	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
647	MMI10004-P094	4200012030200	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
648	MMI10004-P095	4200012030300	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
649	MMI10004-P096	4200012030400	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
650	MMI10004-P097	4200012030500	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
651	MMI10004-P098	4200012030600	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
652	MMI10004-P099	4200012030700	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
653	MMI10004-P100	4200012270400	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
654	MMI10004-P101	4200012030800	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
655	MMI10004-P102	4200012267600	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
656	MMI10004-P103	4200012030900	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
657	MMI10004-P104	4200012288300	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
658	MMI10004-P105	4200012286600	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
659	MMI10004-P106	4200012287400	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
660	MMI10004-P107	4200012289200	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
661	MMI10004-P108	4200012309800	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
662	MMI10004-P109	4200012308200	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
663	MMI10004-P110	4200012194000	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
664	MMI10004-P111	4200012310600	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
665	MMI10004-P112	4200012117100	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
666	MMI10004-P113	4200012258100	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
667	MMI10004-P114	4200012303500	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
668	MMI10004-P115	4200012028700	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
669	MMI10004-P116	4200012111000	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
670	MMI10004-P117	4200012138300	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT SCAN 64 SLICE	PIECE	1	MMI10004
671	MMI10004-P118	4200012258600	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT SCAN 64 SLICE	METER	1	MMI10004
672	MMI10004-P119	4200012185200	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT SCAN 64 SLICE	JOB	1	MMI10004
673	MMI10004-P120	4200012160300	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1	MMI10004
674	MMI10004-P121	4200014223900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
675	MMI10004-P122	4200014224000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
676	MMI10004-P123	4200014224100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 64 SLICE	SET	1	MMI10004
677	MMI10004-W10	4200012051800	10TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
678	MMI10004-W3	4200012031100	3RD YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
679	MMI10004-W4	4200012068200	4TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
680	MMI10004-W5	4200012073900	5TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
681	MMI10004-W6	4200012082400	6TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
682	MMI10004-W7	4200012086500	7TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
683	MMI10004-W8	4200012090600	8TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
684	MMI10004-W9	4200012094700	9TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
685	MMI10004-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
686	MMI10004-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT SCAN 64 SLICE	EACH	1.000	MMI10004
687	MMI10006	4220150000900	SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
688	MMI10006-001	4200000109300	APPROVED INJECTOR SYNC SOFTWARE RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
689	MMI10006-002	4200000128700	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
690	MMI10006-003	4200000107900	APPLICATIONS ADVANCED ABDOMINAL RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
691	MMI10006-004	4200000156000	REPLACEMENT TO TABLE 300KG LOAD CAPACITY RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
692	MMI10006-005	4200000117700	CT NAVIGATOR RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
693	MMI10006-006	4200000117300	CT COLONOGRAPHY +EVALUATION RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
694	MMI10006-007	4200000156400	REPORTING + CAD RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
695	MMI10006-008	4200000108300	APPROPRIATE UPS FOR THE MAIN SYSTEM INCLUDING THE ACQUISITION WORKSTATION RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
696	MMI10006-009	4200000166100	TABLE MATTRESS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
697	MMI10006-010	4200000131500	FIXATION AND POSITIONING AIDS FOR PEDIATRIC AND ADULT RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
698	MMI10006-011	4200000111500	AUTOMATIC ELECTROMECHANICAL DUAL HEAD INJECTOR, FLOOR MOUNTED OR CEILING SUSPENSION WITH CONTROL PANELS IN SCANNER ROOM AND MAIN CONSOLE WITH CONTRAST WARMER AND EXTRAVASATIONS DETECTION MODULE RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
699	MMI10006-012	4200000121200	DISPOSABLE ECG ELECTRODES SETS FOR CARDIAC GATING RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
700	MMI10006-013	4200000136200	INTEGRATED IV STAND RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
701	MMI10006-014	4200000118100	CUSHIONS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
702	MMI10006-015	4200000109600	ARM RESTS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
703	MMI10006-016	4200000134100	HEAD HOLDER RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
704	MMI10006-017	4200000116900	CORONAL HEAD HOLDER RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
705	MMI10006-018	4200000120300	DENTOGRAPHY RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
706	MMI10006-019	4200000105900	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
707	MMI10006-020	4200000105300	ADVANCED CARDIAC FUNCTION APPLICATIONS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
708	MMI10006-021	4200000152700	QUALITY CONTROL SET INCLUDING: CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
709	MMI10006-022	4200000152400	PROTECTIVE APRONS - 6 APRONS 0.5 LEAD EQUIVALENT (NON LEAD MATERIAL) WITH RACK RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
710	MMI10006-023	4200000151300	POSITIONING CAMERA RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
711	MMI10006-024	4200000135700	INJECTOR SYNC RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
712	MMI10006-025	4200000119700	DEEP LEARNING (AI) FOR IMAGE RECONSTRUCTION OR EQV RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
713	MMI10006-026	4200014224200	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
714	MMI10006-P001	4200012153900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
715	MMI10006-P002	4200012142400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
716	MMI10006-P003	4200012143700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
717	MMI10006-P004	4200012141500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
718	MMI10006-P005	4200012178500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
719	MMI10006-P006	4200012200000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
720	MMI10006-P007	4200012233800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
721	MMI10006-P008	4200012052800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
722	MMI10006-P009	4200012257100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
723	MMI10006-P010	4200012077500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
724	MMI10006-P011	4200012119100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
725	MMI10006-P012	4200012171800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
726	MMI10006-P013	4200012247500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
727	MMI10006-P014	4200012172800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
728	MMI10006-P015	4200012173100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
729	MMI10006-P016	4200012120300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
730	MMI10006-P017	4200012098800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	LOT	1	MMI10006
731	MMI10006-P018	4200012175300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
732	MMI10006-P019	4200012253200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	LOT	1	MMI10006
733	MMI10006-P020	4200012220500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	LOT	1	MMI10006
734	MMI10006-P021	4200012113600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
735	MMI10006-P022	4200012129500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
736	MMI10006-P023	4200012123600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
737	MMI10006-P024	4200012230100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
738	MMI10006-P025	4200012251500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
739	MMI10006-P026	4200012183500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
740	MMI10006-P027	4200012166400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SHEET	1	MMI10006
741	MMI10006-P028	4200012167600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SHEET	1	MMI10006
742	MMI10006-P029	4200012110300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
743	MMI10006-P030	4200012255900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
744	MMI10006-P031	4200012224900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
745	MMI10006-P032	4200012115500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
746	MMI10006-P033	4200012235600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
747	MMI10006-P034	4200012174100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
748	MMI10006-P035	4200012175000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
749	MMI10006-P036	4200012124700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
750	MMI10006-P037	4200012131000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
751	MMI10006-P038	4200012164700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
752	MMI10006-P039	4200012177000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
753	MMI10006-P040	4200012241600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
754	MMI10006-P041	4200012121600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
755	MMI10006-P042	4200012240600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
756	MMI10006-P043	4200012237300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
757	MMI10006-P044	4200012155000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SQ METER	1	MMI10006
758	MMI10006-P045	4200012218800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
759	MMI10006-P046	4200012109000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
760	MMI10006-P047	4200012158100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
761	MMI10006-P048	4200012221900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
762	MMI10006-P049	4200012159500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
763	MMI10006-P050	4200012116300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
764	MMI10006-P051	4200012245700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
765	MMI10006-P052	4200012207900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
766	MMI10006-P053	4200012228400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
767	MMI10006-P054	4200012134900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
768	MMI10006-P055	4200012335900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
769	MMI10006-P056	4200012132800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	LOT	1	MMI10006
770	MMI10006-P057	4200012145300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	LOT	1	MMI10006
771	MMI10006-P058	4200012146700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	LOT	1	MMI10006
772	MMI10006-P059	4200012180700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
773	MMI10006-P060	4200012179500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
774	MMI10006-P061	4200012189600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
775	MMI10006-P062	4200012161600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
776	MMI10006-P063	4200012217700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
777	MMI10006-P064	4200012211500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
778	MMI10006-P065	4200012212800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
779	MMI10006-P066	4200012214200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
780	MMI10006-P067	4200012215500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
781	MMI10006-P068	4200012210000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
782	MMI10006-P069	4200012210500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
783	MMI10006-P070	4200012117800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
784	MMI10006-P071	4200012117900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
785	MMI10006-P072	4200012118000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
786	MMI10006-P073	4200012118100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
787	MMI10006-P074	4200012140000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (�63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
788	MMI10006-P075	4200012252800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
789	MMI10006-P076	4200012238700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
790	MMI10006-P077	4200012184000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
791	MMI10006-P078	4200012107800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
792	MMI10006-P079	4200012107000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
793	MMI10006-P080	4200012148600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
794	MMI10006-P081	4200012136800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
795	MMI10006-P082	4200012223200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
796	MMI10006-P083	4200012216500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
797	MMI10006-P084	4200012249400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
798	MMI10006-P085	4200012191400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
799	MMI10006-P086	4200012206700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
800	MMI10006-P087	4200012201600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
801	MMI10006-P088	4200012203300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
802	MMI10006-P089	4200012205000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
803	MMI10006-P090	4200012182800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
804	MMI10006-P091	4200012076000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
805	MMI10006-P092	4200012190300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
806	MMI10006-P093	4200012095800	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
807	MMI10006-P094	4200012176400	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
808	MMI10006-P095	4200012226700	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
809	MMI10006-P096	4200012096600	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
810	MMI10006-P097	4200012095400	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
811	MMI10006-P098	4200012097200	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
812	MMI10006-P099	4200012101700	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
813	MMI10006-P100	4200012103300	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
814	MMI10006-P101	4200012104700	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
815	MMI10006-P102	4200012097900	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
816	MMI10006-P103	4200012209100	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
817	MMI10006-P104	4200012151100	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
818	MMI10006-P105	4200012149400	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
819	MMI10006-P106	4200012149700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
820	MMI10006-P107	4200012152300	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
821	MMI10006-P108	4200012195300	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
822	MMI10006-P109	4200012193300	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
823	MMI10006-P110	4200012193700	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
824	MMI10006-P111	4200012196000	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
825	MMI10006-P112	4200012116800	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
826	MMI10006-P113	4200012258300	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
827	MMI10006-P114	4200012186700	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
828	MMI10006-P115	4200012260000	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006
829	MMI10006-P116	4200012110700	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
830	MMI10006-P117	4200012139600	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	PIECE	1	MMI10006

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
831	MMI10006-P118	4200012259000	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	METER	1	MMI10006
832	MMI10006-P119	4200012184900	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	JOB	1	MMI10006
833	MMI10006-P120	4200012160800	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1	MMI10006
834	MMI10006-P121	4200014224300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
835	MMI10006-P122	4200014224400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
836	MMI10006-P123	4200014224500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	SET	1	MMI10006
837	MMI10006-W10	4200012050700	10TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
838	MMI10006-W3	4200012061800	3RD YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
839	MMI10006-W4	4200012067000	4TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
840	MMI10006-W5	4200012072700	5TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
841	MMI10006-W6	4200012081200	6TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
842	MMI10006-W7	4200012085300	7TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
843	MMI10006-W8	4200012089400	8TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
844	MMI10006-W9	4200012093500	9TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
845	MMI10006-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
846	MMI10006-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT SCAN 128 SLICE DUAL ENERGY	EACH	1.000	MMI10006
847	MMI10007	4220151100400	SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
848	MMI10007-001	4200014302500	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1	MMI10007
849	MMI10007-W10	4200012051600	10TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
850	MMI10007-W3	4200012062800	3RD YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
851	MMI10007-W4	4200012068000	4TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
852	MMI10007-W5	4200012073700	5TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
853	MMI10007-W6	4200012082200	6TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
854	MMI10007-W7	4200012086300	7TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
855	MMI10007-W8	4200012090400	8TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
856	MMI10007-W9	4200012094500	9TH YEAR WARRANTY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
857	MMI10007-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
858	MMI10007-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT 32 SLICE MOBILE	EACH	1.000	MMI10007
859	MMI100074	4220180008500	SPECT CT 16 SLICE	EACH	1.000	MMI100074
860	MMI100074-001	4200013520000	ADVANCED CARDIAC FUNCTION APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
861	MMI100074-002	4200013540000	ADVANCED DENTAL APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
862	MMI100074-003	4200013700000	APPLICATIONS ADVANCED ABDOMINAL RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
863	MMI100074-004	4200013970000	REPLACEMENT TO TABLE 300KG LOAD CAPACITY RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
864	MMI100074-005	4200013760000	CT NAVIGATOR/CT COLONOGRAPHY RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
865	MMI100074-006	4200013980000	STENT PLANNING TECHNIQUES RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
866	MMI100074-007	4200013910000	LUNG NODULE ASSESSMENT PACKAGE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
867	MMI100074-009	4200013680000	ADVANCED VIRTUAL ENDOSCOPY APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
868	MMI100074-010	4200013500000	ADVANCED BRAIN PERFUSION APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
869	MMI100074-011	4200013480000	ADVANCED BODY PERFUSION APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
870	MMI100074-012	4200013340000	PARENCHYMA ANALYSIS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
871	MMI100074-013	4200013660000	ADVANCED PULMONARY APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
872	MMI100074-014	4200013580000	ADVANCED FUSION APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
873	MMI100074-015	4200013460000	ADVANCED 3D & 4D APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
874	MMI100074-016	4200013560000	ADVANCED DUAL ENERGY / SPECTRAL APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
875	MMI100074-017	4200013640000	ADVANCED MUSCULOSKELETAL APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
876	MMI100074-018	4200013620000	ADVANCED INTERVENTIONAL STEP AND SHOT APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
877	MMI100074-019	4200013600000	ADVANCED INTERVENTIONAL FLURO APPLICATIONS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
878	MMI100074-020	4200013350000	QUALITY CONTROL SET INCLUDING (CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC) RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
879	MMI100074-021	4200013740000	COLOR INKJET PRINTER FOR DICOM CD LABELING RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
880	MMI100074-022	4200013310000	POSITIONING CAMERA RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
881	MMI100074-023	4200013800000	FACTORY LEVEL SERVICE TRAINING RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
882	MMI100074-024	4200013270000	INJECTOR SYNC RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
883	MMI100074-025	4200013720000	CAUDAL AND CEPHALIC TILT RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
884	MMI100074-027	4200013950000	PIN HOLE COLLIMATORS (PHC) RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
885	MMI100074-028	4200013850000	LOW ENERGY HIGH RESOLUTION SENSITIVITY RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
886	MMI100074-029	4200013870000	LOW ENERGY HIGH SENSITIVITY RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
887	MMI100074-030	4200013780000	EXTENDED LOW ENERGY GENERAL PURPOSE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
888	MMI100074-031	4200013890000	LOW PENETRATION HIGH RESOLUTION RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
889	MMI100074-032	4200013400000	LOW ENERGY ALL PURPOSE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
890	MMI100074-033	4200013330000	CONE BEAM FOR BRAIN RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
891	MMI100074-034	4200013380000	CONE BEAM FOR CARDIAC RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
892	MMI100074-035	4200014239400	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
893	MMI100074-P001	4200000289700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
894	MMI100074-P002	4200000289800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
895	MMI100074-P003	4200000289900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
896	MMI100074-P004	4200000290000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS AND RUNNER PURLING) AS PER MINIMUM STANDARD RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
897	MMI100074-P005	4200000290100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
898	MMI100074-P006	4200000290200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
899	MMI100074-P007	4200000290300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
900	MMI100074-P008	4200000290400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
901	MMI100074-P009	4200000290500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
902	MMI100074-P010	4200000281300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
903	MMI100074-P011	4200000281400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
904	MMI100074-P012	4200000281500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
905	MMI100074-P013	4200000281600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM AND TOILET RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
906	MMI100074-P014	4200000281700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
907	MMI100074-P015	4200000281800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
908	MMI100074-P016	4200000281900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
909	MMI100074-P017	4200000282000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13)RELATED TO SPECT CT 16 SLICE	LOT	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
910	MMI100074-P018	4200000282100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
911	MMI100074-P019	4200000282200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES. ETC... RELATED TO SPECT CT 16 SLICE	LOT	1	MMI100074
912	MMI100074-P020	4200000282300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST AND MOH RELATED TO SPECT CT 16 SLICE	LOT	1	MMI100074
913	MMI100074-P021	4200000282400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
914	MMI100074-P022	4200000282500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
915	MMI100074-P023	4200000282600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
916	MMI100074-P024	4200000282700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
917	MMI100074-P025	4200000282800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
918	MMI100074-P026	4200000282900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
919	MMI100074-P027	4200000283000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SPECT CT 16 SLICE	SHEET	1	MMI100074
920	MMI100074-P028	4200000283100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SPECT CT 16 SLICE	SHEET	1	MMI100074
921	MMI100074-P029	4200000283200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
922	MMI100074-P030	4200000283300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR) RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
923	MMI100074-P031	4200000283400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
924	MMI100074-P032	4200000283500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
925	MMI100074-P033	4200000283600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
926	MMI100074-P034	4200000283700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
927	MMI100074-P035	4200000283800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
928	MMI100074-P036	4200000283900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
929	MMI100074-P037	4200000284000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
930	MMI100074-P038	4200000284100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
931	MMI100074-P039	4200000284200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
932	MMI100074-P040	4200000284300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
933	MMI100074-P041	4200000284400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
934	MMI100074-P042	4200000284500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
935	MMI100074-P043	4200000284600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
936	MMI100074-P044	4200000284700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL RELATED TO SPECT CT 16 SLICE	SQ METER	1	MMI100074
937	MMI100074-P045	4200000284800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
938	MMI100074-P046	4200000284900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
939	MMI100074-P047	4200000285000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
940	MMI100074-P048	4200000285100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
941	MMI100074-P049	4200000285200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
942	MMI100074-P050	4200000285300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
943	MMI100074-P051	4200000285400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
944	MMI100074-P052	4200000291500	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING.. RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
945	MMI100074-P053	4200000291600	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
946	MMI100074-P054	4200000291700	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
947	MMI100074-P055	4200000291800	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
948	MMI100074-P056	4200000291900	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SPECT CT 16 SLICE	LOT	1	MMI100074
949	MMI100074-P057	4200000292000	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS RELATED TO SPECT CT 16 SLICE	LOT	1	MMI100074
950	MMI100074-P058	4200000292100	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SPECT CT 16 SLICE	LOT	1	MMI100074
951	MMI100074-P059	4200000292200	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
952	MMI100074-P060	4200000292300	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
953	MMI100074-P061	4200000292400	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
954	MMI100074-P062	4200000292500	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
955	MMI100074-P063	4200000292600	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC... RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
956	MMI100074-P064	4200000292700	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
957	MMI100074-P065	4200000292800	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
958	MMI100074-P066	4200000292900	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
959	MMI100074-P067	4200000293000	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
960	MMI100074-P068	4200000293100	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
961	MMI100074-P069	4200000293200	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
962	MMI100074-P070	4200000293300	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
963	MMI100074-P071	4200000293400	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
964	MMI100074-P072	4200000293500	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
965	MMI100074-P073	4200000293600	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
966	MMI100074-P074	4200000293700	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (≤63 AMP) NEAR THE CHILLER RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
967	MMI100074-P075	4200000293800	ELECTRICAL WORKS / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
968	MMI100074-P076	4200000293900	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
969	MMI100074-P077	4200000294000	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
970	MMI100074-P078	4200000294100	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK) RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
971	MMI100074-P079	4200000294200	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW) RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
972	MMI100074-P080	4200000294300	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK) RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
973	MMI100074-P081	4200000294400	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
974	MMI100074-P082	4200000294500	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
975	MMI100074-P083	4200000294600	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
976	MMI100074-P084	4200000294700	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
977	MMI100074-P085	4200000294800	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
978	MMI100074-P086	4200000294900	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
979	MMI100074-P087	4200000295000	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
980	MMI100074-P088	4200000295100	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
981	MMI100074-P089	4200000295200	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
982	MMI100074-P090	4200000295300	ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES RELATED TO SPECT CT 16 SLICE	SET	1	MMI100074
983	MMI100074-P091	4200000295400	ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
984	MMI100074-P092	4200000295500	ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
985	MMI100074-P093	4200000295600	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
986	MMI100074-P094	4200000295700	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
987	MMI100074-P095	4200000295800	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
988	MMI100074-P096	4200000295900	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
989	MMI100074-P097	4200000296000	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN) RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
990	MMI100074-P098	4200000296100	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
991	MMI100074-P099	4200000296200	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
992	MMI100074-P100	4200000303100	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
993	MMI100074-P101	4200000303200	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
994	MMI100074-P102	4200000303300	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
995	MMI100074-P103	4200000303400	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
996	MMI100074-P104	4200000303500	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
997	MMI100074-P105	4200000303600	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
998	MMI100074-P106	4200000303700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
999	MMI100074-P107	4200000303800	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
1000	MMI100074-P108	4200000303900	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
1001	MMI100074-P109	4200000304000	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
1002	MMI100074-P110	4200000296300	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
1003	MMI100074-P111	4200000296400	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
1004	MMI100074-P112	4200000296500	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
1005	MMI100074-P113	4200000296600	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
1006	MMI100074-P114	4200000296700	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
1007	MMI100074-P115	4200000296800	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
1008	MMI100074-P116	4200000296900	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
1009	MMI100074-P117	4200000297000	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC RELATED TO SPECT CT 16 SLICE	PIECE	1	MMI100074
1010	MMI100074-P118	4200000297100	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES RELATED TO SPECT CT 16 SLICE	METER	1	MMI100074
1011	MMI100074-P119	4200000297200	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY RELATED TO SPECT CT 16 SLICE	JOB	1	MMI100074
1012	MMI100074-P120	4200000275900	NRRC AND HOT LAB REQUIREMENTS / 1 / DUAL AREA MONITORS WITH SINGLE PROBE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1013	MMI100074-P121	4200000276000	NRRC AND HOT LAB REQUIREMENTS / 2 / EMERGENCY DECONTAMINATION BODY / EYE SHOWER RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1014	MMI100074-P122	4200000276100	NRRC AND HOT LAB REQUIREMENTS / 3 / ACCESS CONTROL RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1015	MMI100074-P123	4200000276200	NRRC AND HOT LAB REQUIREMENTS / 4 / 2X CCTV RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1016	MMI100074-P124	4200000276300	NRRC AND HOT LAB REQUIREMENTS / 5 / SEPARATE AIR EXTRACTION SYSTEM RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1017	MMI100074-P125	4200000276400	NRRC AND HOT LAB REQUIREMENTS / 6 / CASEWORK WITH CORIAN TOPS AND OVERHEAD OF 3-METER LENGTH AND 2 METER IN CORNER ALONG WITH SINK CASEWORK RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1018	MMI100074-P126	4200000276500	NRRC AND HOT LAB REQUIREMENTS / 7 / DOSE CALIBRATOR ALONG WITH ITS CALIBRATION ISOTOPE SOURCE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1019	MMI100074-P127	4200000276600	NRRC AND HOT LAB REQUIREMENTS / 8 / THICK SHIELDING FOR DOSE CALIBRATION RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1020	MMI100074-P128	4200000276700	NRRC AND HOT LAB REQUIREMENTS / 9 / GM, SURVEY METER RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1021	MMI100074-P129	4200000276800	NRRC AND HOT LAB REQUIREMENTS / 10 / CABINET FOR PET DOSE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1022	MMI100074-P130	4200000276900	NRRC AND HOT LAB REQUIREMENTS / 11 / L-SHAPE LEAD SHIELD WITH LEAD GLASS FOR OPERATION OF FDG RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1023	MMI100074-P131	4200000277000	NRRC AND HOT LAB REQUIREMENTS / 12 / SYRINGE SHIELD, 3CC RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1024	MMI100074-P132	4200000277100	NRRC AND HOT LAB REQUIREMENTS / 13 / SYRINGE SHIELD, 5CC RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1025	MMI100074-P133	4200000277200	NRRC AND HOT LAB REQUIREMENTS / 14 / SYRINGE SHIELD, 1CC RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1026	MMI100074-P134	4200000277300	NRRC AND HOT LAB REQUIREMENTS / 15 / CARRIER FOR SYRINGE 5 – 8 MM LEAD THICK RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1027	MMI100074-P135	4200000277400	NRRC AND HOT LAB REQUIREMENTS / 16 / SHARP CONTAINER 2 – 4 MM LEAD THICK SHIELD (INCLUDING THE PLASTIC CONTAINER 25 – 50 PKG) RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1028	MMI100074-P136	4200000277500	NRRC AND HOT LAB REQUIREMENTS / 17 / RADIO-DECONTAMINATION KIT RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1029	MMI100074-P137	4200000277600	NRRC AND HOT LAB REQUIREMENTS / 18 / SET OF WARNING SIGNS (ALL SIGNS FOR A WHOLE PET CENTER) RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1030	MMI100074-P138	4200000277700	NRRC AND HOT LAB REQUIREMENTS / 19 / CARRIERS TABLE FOR TRANSPORTING THE DOSE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1031	MMI100074-P139	4200000277800	NRRC AND HOT LAB REQUIREMENTS / 20 / RECLINING CHAIR PER UPTAKE ROOM RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1032	MMI100074-P140	4200000277900	NRRC AND HOT LAB REQUIREMENTS / 21 / FORCEPS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1033	MMI100074-P141	4200000278000	NRRC AND HOT LAB REQUIREMENTS / 22 / FDG AUTOMATIC INJECTOR RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1034	MMI100074-P142	4200000278100	NRRC AND HOT LAB REQUIREMENTS / 23 / SLIDING BOARD RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1035	MMI100074-P143	4200000278200	NRRC AND HOT LAB REQUIREMENTS / 24 / SMALL TROLLEY PORTABLE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1036	MMI100074-P144	4200000278300	NRRC AND HOT LAB REQUIREMENTS / 25 / WEIGHING SCALE RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1037	MMI100074-P145	4200000278400	NRRC AND HOT LAB REQUIREMENTS / 26 / IV STAND RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1038	MMI100074-P146	4200000278500	NRRC AND HOT LAB REQUIREMENTS / 27 / LOCKER FOR PATIENTS RELATED TO SPECT CT 16 SLICE	EACH	1	MMI100074
1039	MMI100074-W10	4200014080000	10TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1040	MMI100074-W3	4200012432000	3RD YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1041	MMI100074-W4	4200012433300	4TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1042	MMI100074-W5	4200013390000	5TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1043	MMI100074-W6	4200014040000	6TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1044	MMI100074-W7	4200014050000	7TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1045	MMI100074-W8	4200014060000	8TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1046	MMI100074-W9	4200014070000	9TH YEAR WARRANTY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1047	MMI100074-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1048	MMI100074-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SPECT CT 16 SLICE	EACH	1.000	MMI100074
1049	MMI110001	4220180000400	CASSETTE READER MULTI PLATE	EACH	1.000	MMI110001
1050	MMI110001-001	4200012431200	CR-PLATES RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1051	MMI110001-002	4200012431300	35 X 43 CM CASSETTE APPROX RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1052	MMI110001-003	4200012431400	35 X 35 CM CASSETTE APPROX RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1053	MMI110001-004	4200012431500	24 X 30 CM CASSETTE APPROX RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1054	MMI110001-005	4200012431600	18 X 24 CM CASSETTE APPROX RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1055	MMI110001-006	4200012431700	10X12 CM CASSETTE APPROX RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1056	MMI110001-007	4200012431800	8X10 CM CASSETTE APPROX RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1057	MMI110001-008	4200012431900	15X30 CM FOR PANORAMIC DENTAL X -RAYS RELATED TO CASSETTE READER MULTI PLATE	EACH	1	MMI110001
1058	MMI110001-W3	4200012535000	3RD YEAR WARRANTY COST RELATED TO CASSETTE READER MULTI PLATE	EACH	1.000	MMI110001
1059	MMI110001-W4	4200012536000	4TH YEAR WARRANTY COST RELATED TO CASSETTE READER MULTI PLATE	EACH	1.000	MMI110001
1060	MMI110001-W5	4200012537000	5TH YEAR WARRANTY COST RELATED TO CASSETTE READER MULTI PLATE	EACH	1.000	MMI110001
1061	MMI110001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CASSETTE READER MULTI PLATE	EACH	1.000	MMI110001
1062	MMI110001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CASSETTE READER MULTI PLATE	EACH	1.000	MMI110001
1063	MMI110002	4220180000500	CASSETTE READER SINGLE PLATE	EACH	1.000	MMI110002
1064	MMI110002-002	4200012432100	8X10 CM CASSETTE RELATED TO CASSETTE READER SINGLE PLATE	EACH	1	MMI110002
1065	MMI110002-003	4200012432200	10X12 CM CASSETTE RELATED TO CASSETTE READER SINGLE PLATE	EACH	1	MMI110002
1066	MMI110002-004	4200012432300	14X14 CM CASSETTE RELATED TO CASSETTE READER SINGLE PLATE	EACH	1	MMI110002
1067	MMI110002-005	4200012432400	14X17 CM CASSETTE RELATED TO CASSETTE READER SINGLE PLATE	EACH	1	MMI110002
1068	MMI110002-W3	4200012538000	3RD YEAR WARRANTY COST RELATED TO CASSETTE READER SINGLE PLATE	EACH	1.000	MMI110002
1069	MMI110002-W4	4200012539000	4TH YEAR WARRANTY COST RELATED TO CASSETTE READER SINGLE PLATE	EACH	1.000	MMI110002
1070	MMI110002-W5	4200012540000	5TH YEAR WARRANTY COST RELATED TO CASSETTE READER SINGLE PLATE	EACH	1.000	MMI110002
1071	MMI110002-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CASSETTE READER SINGLE PLATE	EACH	1.000	MMI110002
1072	MMI110002-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CASSETTE READER SINGLE PLATE	EACH	1.000	MMI110002
1073	MMI1100023	4111180800700	X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1074	MMI1100023-001	4200000142900	MOVEABLE DETECTOR HOLDER RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1075	MMI1100023-002	4200000173900	WIRELESS SMALL DETECTOR RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1076	MMI1100023-003	4200000173700	WIRELESS LARGE DETECTOR RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1077	MMI1100023-004	4200000174100	WIRELESS XLARGE DETECTOR RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1078	MMI1100023-005	4200000100200	40 KW GENERATOR RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1079	MMI1100023-006	4200000160800	SID GUIDE RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1080	MMI1100023-007	4200000121000	DIGITAL GRID RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1081	MMI1100023-008	4200000130900	FACTORY LEVEL SERVICE TRAINING RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1	MMI1100023
1082	MMI1100023-W10	4200012049900	10TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1083	MMI1100023-W3	4200012061100	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1084	MMI1100023-W4	4200012066300	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1085	MMI1100023-W5	4200012072000	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1086	MMI1100023-W6	4200012080700	6TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1087	MMI1100023-W7	4200012084800	7TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1088	MMI1100023-W8	4200012088900	8TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1089	MMI1100023-W9	4200012093000	9TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1090	MMI1100023-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1091	MMI1100023-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL SINGLE DETECTOR MOBILE	EACH	1.000	MMI1100023
1092	MMI1100024	4111180800600	X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1093	MMI1100024-001	4200000115200	COMPRESSION BAND RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1094	MMI1100024-002	4200000148300	PATIENT HANDLE FOR BUCKY RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1095	MMI1100024-003	4200000151800	POSITIONING PADS SET RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1096	MMI1100024-004	4200000155200	REMOTE SYSTEM DIAGNOSIS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1097	MMI1100024-005	4200000135100	IN BUCKY DETECTOR TRAY ROTATION RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1098	MMI1100024-006	4200000103100	80 KW NOMINAL OUTPUT RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1099	MMI1100024-007	4200000130800	FACTORY LEVEL SERVICE TRAINING RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1100	MMI1100024-008	4200014010400	BUCKY WALL STAND RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1101	MMI1100024-009	4200014224600	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1102	MMI1100024-P001	4200012036200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1103	MMI1100024-P002	4200012036300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1104	MMI1100024-P003	4200012036400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1105	MMI1100024-P004	4200012036500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1106	MMI1100024-P005	4200012036600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1107	MMI1100024-P006	4200012036700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1108	MMI1100024-P007	4200012036800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1109	MMI1100024-P008	4200012036900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1110	MMI1100024-P009	4200012037000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1111	MMI1100024-P010	4200012037100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1112	MMI1100024-P011	4200012037200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH STEEL LEADED FRAME FOR EXAMINATION ROOM. NONE FIRE RATED RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1113	MMI1100024-P012	4200012037300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CONTROL ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1114	MMI1100024-P013	4200012037400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1115	MMI1100024-P014	4200012037500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR STORE ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1116	MMI1100024-P015	4200012037600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1117	MMI1100024-P016	4200012037700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR TOILET. NONE FIRE RATED. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1118	MMI1100024-P017	4200012037800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9,10,11,12,13 AND 14) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	LOT	1	MMI1100024
1119	MMI1100024-P018	4200012037900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO X-RAY DIGITAL FLOOR MOUNTED	LOT	1	MMI1100024
1120	MMI1100024-P019	4200012038000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=120CM X H=100CM) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1121	MMI1100024-P020	4200012038100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	LOT	1	MMI1100024
1122	MMI1100024-P021	4200012038200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1123	MMI1100024-P022	4200012038300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1124	MMI1100024-P023	4200012038400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1125	MMI1100024-P024	4200012038500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1126	MMI1100024-P025	4200012038600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1127	MMI1100024-P026	4200012038700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1128	MMI1100024-P027	4200012038800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SHEET	1	MMI1100024
1129	MMI1100024-P028	4200012038900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SHEET	1	MMI1100024
1130	MMI1100024-P029	4200012039000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1131	MMI1100024-P030	4200012039100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1132	MMI1100024-P031	4200012039200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1133	MMI1100024-P032	4200012039300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1134	MMI1100024-P033	4200012039400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND WALL BUCKY WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1135	MMI1100024-P034	4200012039500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1136	MMI1100024-P035	4200012039600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1137	MMI1100024-P036	4200012039700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1138	MMI1100024-P037	4200012039800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1139	MMI1100024-P038	4200012039900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1140	MMI1100024-P039	4200012040000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1141	MMI1100024-P040	4200012040100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1142	MMI1100024-P041	4200012040200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1143	MMI1100024-P042	4200012040300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1144	MMI1100024-P043	4200012040400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1145	MMI1100024-P044	4200012040500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SQ METER	1	MMI1100024
1146	MMI1100024-P045	4200012040600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1147	MMI1100024-P046	4200012040700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1148	MMI1100024-P047	4200012040800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1149	MMI1100024-P048	4200012040900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1150	MMI1100024-P049	4200012041000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1151	MMI1100024-P050	4200012041100	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1152	MMI1100024-P051	4200012041200	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL-LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1153	MMI1100024-P052	4200012041300	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1154	MMI1100024-P053	4200012041400	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1155	MMI1100024-P054	4200012041500	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	LOT	1	MMI1100024
1156	MMI1100024-P055	4200012041600	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	LOT	1	MMI1100024
1157	MMI1100024-P056	4200012041700	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	LOT	1	MMI1100024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1158	MMI1100024-P057	4200012041800	ELECTRICAL WORKS / 8 / INSTALLATION OF LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1159	MMI1100024-P058	4200012041900	ELECTRICAL WORKS / 9 / INSTALLATION OF SPOT LIGHTS CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1160	MMI1100024-P059	4200012042000	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1161	MMI1100024-P060	4200012042100	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1162	MMI1100024-P061	4200012042200	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1163	MMI1100024-P062	4200012042300	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1164	MMI1100024-P063	4200012042400	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1165	MMI1100024-P064	4200012042500	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1166	MMI1100024-P065	4200012042600	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1167	MMI1100024-P066	4200012042700	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1168	MMI1100024-P067	4200012042800	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF STEP-UP TRANSFORMER 100 KVA, 3 PHASE, 220V-380V, COPPER COIL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1169	MMI1100024-P068	4200012042900	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1170	MMI1100024-P069	4200012043000	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1171	MMI1100024-P070	4200012043100	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1172	MMI1100024-P071	4200012043200	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1173	MMI1100024-P072	4200012043300	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1174	MMI1100024-P073	4200012043400	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1175	MMI1100024-P074	4200012043500	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1176	MMI1100024-P075	4200012043600	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1177	MMI1100024-P076	4200012043700	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1178	MMI1100024-P077	4200012043800	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1179	MMI1100024-P078	4200012043900	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1180	MMI1100024-P079	4200012044000	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1181	MMI1100024-P080	4200012044100	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1182	MMI1100024-P081	4200012044200	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1183	MMI1100024-P082	4200012044300	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1184	MMI1100024-P083	4200012044400	MECHANICAL WORKS: / 1 / SUPPLY INSTALLATION OF THE SUPPLY & RETURN A/C DIFFUSERS, TOILET EXHAUST, COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1185	MMI1100024-P084	4200012044500	MECHANICAL WORKS: / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1	MMI1100024
1186	MMI1100024-P085	4200012044600	MECHANICAL WORKS: / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1187	MMI1100024-P086	4200012044700	MECHANICAL WORKS: / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1188	MMI1100024-P087	4200012044800	MECHANICAL WORKS: / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1189	MMI1100024-P088	4200012044900	MECHANICAL WORKS: / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1190	MMI1100024-P089	4200012045000	MECHANICAL WORKS: / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1191	MMI1100024-P090	4200012045100	MECHANICAL WORKS: / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1192	MMI1100024-P091	4200012045200	MECHANICAL WORKS: / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1193	MMI1100024-P092	4200012045300	MECHANICAL WORKS: / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1194	MMI1100024-P093	4200012045400	MECHANICAL WORKS: / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1195	MMI1100024-P094	4200012045500	MECHANICAL WORKS: / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 50 KILOGRAM IN EXAMINATION ROOM. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1196	MMI1100024-P095	4200012045600	MECHANICAL WORKS: / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1197	MMI1100024-P096	4200012045700	MECHANICAL WORKS: / 14 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1198	MMI1100024-P097	4200012045800	MECHANICAL WORKS: / 15 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 59 KILOGRAM IN EXAMINATION ROOM. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1199	MMI1100024-P098	4200012045900	MECHANICAL WORKS: / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1200	MMI1100024-P099	4200012046000	MECHANICAL WORKS: / 17 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1201	MMI1100024-P100	4200012046100	MECHANICAL WORKS: / 18 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	METER	1	MMI1100024
1202	MMI1100024-P101	4200012046200	MECHANICAL WORKS: / 19 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	PIECE	1	MMI1100024
1203	MMI1100024-P102	4200012046300	MECHANICAL WORKS: / 20 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	JOB	1	MMI1100024
1204	MMI1100024-P103	4200014224700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1205	MMI1100024-P104	4200014224800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1206	MMI1100024-P105	4200014224900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL FLOOR MOUNTED	SET	1	MMI1100024
1207	MMI1100024-W10	4200012046400	10TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1208	MMI1100024-W3	4200012046600	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1209	MMI1100024-W4	4200012046700	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1210	MMI1100024-W5	4200012046800	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1211	MMI1100024-W6	4200012046900	6TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1212	MMI1100024-W7	4200012047000	7TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1213	MMI1100024-W8	4200012047100	8TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1214	MMI1100024-W9	4200012047200	9TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1215	MMI1100024-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1216	MMI1100024-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL FLOOR MOUNTED	EACH	1.000	MMI1100024
1217	MMI110010	4220270600000	X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1218	MMI110010-001	4200000115000	COMPRESSION BAND RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1219	MMI110010-002	4200000148100	PATIENT HANDLE FOR BUCKY RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1220	MMI110010-003	4200000151600	POSITIONING PADS SET RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1221	MMI110010-004	4200000155000	REMOTE SYSTEM DIAGNOSIS RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1222	MMI110010-005	4200000134900	IN BUCKY DETECTOR TRAY ROTATION RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1223	MMI110010-006	4200000102900	80 KW NOMINAL OUTPUT RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1224	MMI110010-007	4200000130500	FACTORY LEVEL SERVICE TRAINING RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1225	MMI110010-008	4200013004400	ORTHO APPLICATION RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1226	MMI110010-009	4200013004900	POSITIONING ASSISTANT SYSTEM RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1227	MMI110010-010	4200014225000	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1228	MMI110010-P001	4200012154400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1229	MMI110010-P002	4200012143000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1230	MMI110010-P003	4200012144400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1231	MMI110010-P004	4200012163900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1232	MMI110010-P005	4200012200900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1233	MMI110010-P006	4200012234400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1234	MMI110010-P007	4200012054000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1235	MMI110010-P008	4200012047700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1236	MMI110010-P009	4200012076900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1237	MMI110010-P010	4200012243800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1238	MMI110010-P011	4200012120000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH STEEL LEADED FRAME FOR EXAMINATION ROOM. NONE FIRE RATED RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1239	MMI110010-P012	4200012172000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CONTROL ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1240	MMI110010-P013	4200012171500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1241	MMI110010-P014	4200012172600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR STORE ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1242	MMI110010-P015	4200012246800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1243	MMI110010-P016	4200012247200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR TOILET. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1244	MMI110010-P017	4200012099500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9,10,11,12,13 AND 14) RELATED TO X-RAY DIGITAL CEILING BASIC	LOT	1	MMI110010
1245	MMI110010-P018	4200012332900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO X-RAY DIGITAL CEILING BASIC	LOT	1	MMI110010
1246	MMI110010-P019	4200012175900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=120CM X H=100CM) RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1247	MMI110010-P020	4200012221200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO X-RAY DIGITAL CEILING BASIC	LOT	1	MMI110010
1248	MMI110010-P021	4200012114500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1249	MMI110010-P022	4200012130300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1250	MMI110010-P023	4200012124100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1251	MMI110010-P024	4200012230700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1252	MMI110010-P025	4200012252400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1253	MMI110010-P026	4200012301100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1254	MMI110010-P027	4200012166900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO X-RAY DIGITAL CEILING BASIC	SHEET	1	MMI110010
1255	MMI110010-P028	4200012167800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO X-RAY DIGITAL CEILING BASIC	SHEET	1	MMI110010
1256	MMI110010-P029	4200012254300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1257	MMI110010-P030	4200012256400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1258	MMI110010-P031	4200012225700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1259	MMI110010-P032	4200012116000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1260	MMI110010-P033	4200012234600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND WALL BUCKY WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1261	MMI110010-P034	4200012174300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1262	MMI110010-P035	4200012176000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1263	MMI110010-P036	4200012124900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1264	MMI110010-P037	4200012131900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1265	MMI110010-P038	4200012165600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1266	MMI110010-P039	4200012168500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1267	MMI110010-P040	4200012243100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1268	MMI110010-P041	4200012122200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1269	MMI110010-P042	4200012242900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1270	MMI110010-P043	4200012237900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1271	MMI110010-P044	4200012156500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SQ METER	1	MMI110010
1272	MMI110010-P045	4200012219300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1273	MMI110010-P046	4200012109500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1274	MMI110010-P047	4200012157500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1275	MMI110010-P048	4200012222700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1276	MMI110010-P049	4200012160000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1277	MMI110010-P050	4200012208500	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1278	MMI110010-P051	4200012229500	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL-LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1279	MMI110010-P052	4200012136000	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1280	MMI110010-P053	4200012336600	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1281	MMI110010-P054	4200012133100	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING BASIC	LOT	1	MMI110010
1282	MMI110010-P055	4200012146300	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING BASIC	LOT	1	MMI110010
1283	MMI110010-P056	4200012147600	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO X-RAY DIGITAL CEILING BASIC	LOT	1	MMI110010
1284	MMI110010-P057	4200012182600	ELECTRICAL WORKS / 8 / INSTALLATION OF LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1285	MMI110010-P058	4200012243300	ELECTRICAL WORKS / 9 / INSTALLATION OF SPOT LIGHTS CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1286	MMI110010-P059	4200012189800	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1287	MMI110010-P060	4200012162900	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1288	MMI110010-P061	4200012218000	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1289	MMI110010-P062	4200012212100	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1290	MMI110010-P063	4200012213400	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1291	MMI110010-P064	4200012214700	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1292	MMI110010-P065	4200012239600	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1293	MMI110010-P066	4200012302800	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1294	MMI110010-P067	4200012253600	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF STEP-UP TRANSFORMER 100 KVA, 3 PHASE, 220V-380V, COPPER COIL. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1295	MMI110010-P068	4200012108000	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1296	MMI110010-P069	4200012107200	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1297	MMI110010-P070	4200012148800	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1298	MMI110010-P071	4200012137800	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1299	MMI110010-P072	4200012223600	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1300	MMI110010-P073	4200012217000	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1301	MMI110010-P074	4200012249900	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1302	MMI110010-P075	4200012191900	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1303	MMI110010-P076	4200012207600	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1304	MMI110010-P077	4200012202500	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1305	MMI110010-P078	4200012204200	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1306	MMI110010-P079	4200012205900	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1307	MMI110010-P080	4200012298900	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1308	MMI110010-P081	4200012076500	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1309	MMI110010-P082	4200012190700	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1310	MMI110010-P083	4200012246600	MECHANICAL WORKS: / 1 / SUPPLY INSTALLATION OF THE SUPPLY & RETURN A/C DIFFUSERS, TOILET EXHAUST, COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1311	MMI110010-P084	4200012163400	MECHANICAL WORKS: / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1	MMI110010
1312	MMI110010-P085	4200012226100	MECHANICAL WORKS: / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1313	MMI110010-P086	4200012266000	MECHANICAL WORKS: / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1314	MMI110010-P087	4200012095700	MECHANICAL WORKS: / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1315	MMI110010-P088	4200012097400	MECHANICAL WORKS: / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1316	MMI110010-P089	4200012100100	MECHANICAL WORKS: / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1317	MMI110010-P090	4200012100300	MECHANICAL WORKS: / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1318	MMI110010-P091	4200012100600	MECHANICAL WORKS: / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1319	MMI110010-P092	4200012098100	MECHANICAL WORKS: / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1320	MMI110010-P093	4200012209800	MECHANICAL WORKS: / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1321	MMI110010-P094	4200012150800	MECHANICAL WORKS: / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 50 KILOGRAM IN EXAMINATION ROOM. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1322	MMI110010-P095	4200012149900	MECHANICAL WORKS: / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1323	MMI110010-P096	4200012152600	MECHANICAL WORKS: / 14 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1324	MMI110010-P097	4200012195000	MECHANICAL WORKS: / 15 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 59 KILOGRAM IN EXAMINATION ROOM. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1325	MMI110010-P098	4200012194100	MECHANICAL WORKS: / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1326	MMI110010-P099	4200012196600	MECHANICAL WORKS: / 17 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1327	MMI110010-P100	4200012187200	MECHANICAL WORKS: / 18 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO X-RAY DIGITAL CEILING BASIC	METER	1	MMI110010
1328	MMI110010-P101	4200012250400	MECHANICAL WORKS: / 19 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO X-RAY DIGITAL CEILING BASIC	PIECE	1	MMI110010
1329	MMI110010-P102	4200012185800	MECHANICAL WORKS: / 20 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO X-RAY DIGITAL CEILING BASIC	JOB	1	MMI110010
1330	MMI110010-P103	4200014225100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1331	MMI110010-P104	4200014225200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1332	MMI110010-P105	4200014225300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING BASIC	SET	1	MMI110010
1333	MMI110010-W10	4200012049600	10TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1334	MMI110010-W3	4200012061000	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1335	MMI110010-W4	4200012066200	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1336	MMI110010-W5	4200012071900	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1337	MMI110010-W6	4200012080500	6TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1338	MMI110010-W7	4200012084600	7TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1339	MMI110010-W8	4200012088700	8TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1340	MMI110010-W9	4200012092800	9TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1341	MMI110010-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1342	MMI110010-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL CEILING BASIC	EACH	1.000	MMI110010
1343	MMI110014	4220180054400	X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1344	MMI110014-001	4200000142800	MOVEABLE DETECTOR HOLDER RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1345	MMI110014-002	4200000173800	WIRELESS SMALL DETECTOR RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1346	MMI110014-003	4200000173600	WIRELESS LARGE DETECTOR RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1347	MMI110014-004	4200000174000	WIRELESS XLARGE DETECTOR RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1348	MMI110014-005	4200000100100	40 KW GENERATOR RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1349	MMI110014-006	4200000160700	SID GUIDE RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1350	MMI110014-007	4200000120900	DIGITAL GRID RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014
1351	MMI110014-008	4200000130700	FACTORY LEVEL SERVICE TRAINING RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1	MMI110014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1352	MMI110014-W10	4200012049800	10TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1353	MMI110014-W3	4200012025400	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1354	MMI110014-W4	4200012025500	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1355	MMI110014-W5	4200012025600	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1356	MMI110014-W6	4200012080600	6TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1357	MMI110014-W7	4200012084700	7TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1358	MMI110014-W8	4200012088800	8TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1359	MMI110014-W9	4200012092900	9TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1360	MMI110014-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1361	MMI110014-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL DUAL DETECTOR MOBILE	EACH	1.000	MMI110014
1362	MMI110016	4220270600100	X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1363	MMI110016-001	4200000115100	COMPRESSION BAND RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1364	MMI110016-002	4200000148200	PATIENT HANDLE FOR BUCKY RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1365	MMI110016-003	4200000151700	POSITIONING PADS SET RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1366	MMI110016-004	4200000155100	REMOTE SYSTEM DIAGNOSIS RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1367	MMI110016-005	4200000135000	IN BUCKY DETECTOR TRAY ROTATION RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1368	MMI110016-006	4200000103000	80 KW NOMINAL OUTPUT RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1369	MMI110016-007	4200000130600	FACTORY LEVEL SERVICE TRAINING RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1370	MMI110016-014	4200012600000	ORTHOPEDIC SOFTWARE RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1371	MMI110016-012	4200012990000	MOBILE DETECTOR HOLDER RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1372	MMI110016-011	4200012980000	VIRTUAL COLLIMATION RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1373	MMI110016-010	4200012970000	ADVANCED IMAGING AND MODALITY RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1374	MMI110016-009	4200012960000	VIRTUAL ORTHOPEDIC RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1375	MMI110016-008	4200012590000	WIRELESS REMOTE CONTROL RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1376	MMI110016-018	4200013003200	AUTOMATIC IMAGE STITCHING FOR SPINE AND LOWER LIMB RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1377	MMI110016-019	4200013003300	BONE SUPPRESSION FOR CHEST RADIOGRAPHY RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1378	MMI110016-020	4200013003400	GRIDLESS WORKFLOW SOFTWARE RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1379	MMI110016-021	4200013004700	POSITIONING GUIDE RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1380	MMI110016-022	4200013005000	AUTO THORAX COLLIMATION RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1381	MMI110016-023	4200013005100	CLEAR READ BONE SUPPRESS RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1382	MMI110016-024	4200014225400	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1383	MMI110016-P001	4200012031200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1384	MMI110016-P002	4200012143100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1385	MMI110016-P003	4200012144500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1386	MMI110016-P004	4200012031300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1387	MMI110016-P005	4200012031400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1388	MMI110016-P006	4200012031500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1389	MMI110016-P007	4200012031600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1390	MMI110016-P008	4200012031700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1391	MMI110016-P009	4200012031800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1392	MMI110016-P010	4200012031900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1393	MMI110016-P011	4200012120100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH STEEL LEADED FRAME FOR EXAMINATION ROOM. NONE FIRE RATED RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1394	MMI110016-P012	4200012172100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CONTROL ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1395	MMI110016-P013	4200012171600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1396	MMI110016-P014	4200012173300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR STORE ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1397	MMI110016-P015	4200012246900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1398	MMI110016-P016	4200012248100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR TOILET. NONE FIRE RATED. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1399	MMI110016-P017	4200012032000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9,10,11,12,13 AND 14) RELATED TO X-RAY DIGITAL CEILING ADVANCE	LOT	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1400	MMI110016-P018	4200012032100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO X-RAY DIGITAL CEILING ADVANCE	LOT	1	MMI110016
1401	MMI110016-P019	4200012032200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=120CM X H=100CM) RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1402	MMI110016-P020	4200012032300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO X-RAY DIGITAL CEILING ADVANCE	LOT	1	MMI110016
1403	MMI110016-P021	4200012032400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1404	MMI110016-P022	4200012130400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1405	MMI110016-P023	4200012032500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1406	MMI110016-P024	4200012230800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1407	MMI110016-P025	4200012250600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1408	MMI110016-P026	4200012183700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1409	MMI110016-P027	4200012167000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO X-RAY DIGITAL CEILING ADVANCE	SHEET	1	MMI110016
1410	MMI110016-P028	4200012167900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO X-RAY DIGITAL CEILING ADVANCE	SHEET	1	MMI110016
1411	MMI110016-P029	4200012033800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1412	MMI110016-P030	4200012033900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1413	MMI110016-P031	4200012034000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1414	MMI110016-P032	4200012116100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1415	MMI110016-P033	4200012234700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND WALL BUCKY WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1416	MMI110016-P034	4200012174400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1417	MMI110016-P035	4200012176100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1418	MMI110016-P036	4200012034100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1419	MMI110016-P037	4200012034200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1420	MMI110016-P038	4200012165700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1421	MMI110016-P039	4200012034400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1422	MMI110016-P040	4200012034500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1423	MMI110016-P041	4200012122300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1424	MMI110016-P042	4200012034600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1425	MMI110016-P043	4200012238000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1426	MMI110016-P044	4200012156600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SQ METER	1	MMI110016
1427	MMI110016-P045	4200012034700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1428	MMI110016-P046	4200012034800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1429	MMI110016-P047	4200012034900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1430	MMI110016-P048	4200012035000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1431	MMI110016-P049	4200012035100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1432	MMI110016-P050	4200012035200	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1433	MMI110016-P051	4200012034300	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL-LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1434	MMI110016-P052	4200012035300	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1435	MMI110016-P053	4200012035400	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1436	MMI110016-P054	4200012133200	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	LOT	1	MMI110016
1437	MMI110016-P055	4200012035500	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	LOT	1	MMI110016
1438	MMI110016-P056	4200012147800	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO X-RAY DIGITAL CEILING ADVANCE	LOT	1	MMI110016
1439	MMI110016-P057	4200012035600	ELECTRICAL WORKS / 8 / INSTALLATION OF LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1440	MMI110016-P058	4200012035700	ELECTRICAL WORKS / 9 / INSTALLATION OF SPOT LIGHTS CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1441	MMI110016-P059	4200012035800	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1442	MMI110016-P060	4200012163000	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1443	MMI110016-P061	4200012035900	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1444	MMI110016-P062	4200012032600	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1445	MMI110016-P063	4200012213500	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1446	MMI110016-P064	4200012214800	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1447	MMI110016-P065	4200012239700	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1448	MMI110016-P066	4200012302700	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1449	MMI110016-P067	4200012253700	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF STEP-UP TRANSFORMER 100 KVA, 3 PHASE, 220V-380V, COPPER COIL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1450	MMI110016-P068	4200012108100	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1451	MMI110016-P069	4200012107300	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1452	MMI110016-P070	4200012148900	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1453	MMI110016-P071	4200012137900	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1454	MMI110016-P072	4200012223700	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1455	MMI110016-P073	4200012217100	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1456	MMI110016-P074	4200012250000	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1457	MMI110016-P075	4200012192000	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1458	MMI110016-P076	4200012207700	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1459	MMI110016-P077	4200012202600	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1460	MMI110016-P078	4200012204300	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1461	MMI110016-P079	4200012206000	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1462	MMI110016-P080	4200012182400	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1463	MMI110016-P081	4200012076600	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1464	MMI110016-P082	4200012190800	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1465	MMI110016-P083	4200012032700	MECHANICAL WORKS: / 1 / SUPPLY INSTALLATION OF THE SUPPLY & RETURN A/C DIFFUSERS, TOILET EXHAUST, COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1466	MMI110016-P084	4200012032800	MECHANICAL WORKS: / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1	MMI110016
1467	MMI110016-P085	4200012032900	MECHANICAL WORKS: / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1468	MMI110016-P086	4200012033000	MECHANICAL WORKS: / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1469	MMI110016-P087	4200012033100	MECHANICAL WORKS: / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1470	MMI110016-P088	4200012033200	MECHANICAL WORKS: / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1471	MMI110016-P089	4200012033300	MECHANICAL WORKS: / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1472	MMI110016-P090	4200012033400	MECHANICAL WORKS: / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1473	MMI110016-P091	4200012033500	MECHANICAL WORKS: / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1474	MMI110016-P092	4200012098200	MECHANICAL WORKS: / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1475	MMI110016-P093	4200012033600	MECHANICAL WORKS: / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1476	MMI110016-P094	4200012150900	MECHANICAL WORKS: / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 50 KILOGRAM IN EXAMINATION ROOM. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1477	MMI110016-P095	4200012150000	MECHANICAL WORKS: / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1478	MMI110016-P096	4200012152700	MECHANICAL WORKS: / 14 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1479	MMI110016-P097	4200012195100	MECHANICAL WORKS: / 15 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 59 KILOGRAM IN EXAMINATION ROOM. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1480	MMI110016-P098	4200012194200	MECHANICAL WORKS: / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1481	MMI110016-P099	4200012196700	MECHANICAL WORKS: / 17 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016
1482	MMI110016-P100	4200012033700	MECHANICAL WORKS: / 18 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO X-RAY DIGITAL CEILING ADVANCE	METER	1	MMI110016
1483	MMI110016-P101	4200012250500	MECHANICAL WORKS: / 19 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO X-RAY DIGITAL CEILING ADVANCE	PIECE	1	MMI110016
1484	MMI110016-P102	4200012184200	MECHANICAL WORKS: / 20 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO X-RAY DIGITAL CEILING ADVANCE	JOB	1	MMI110016

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1485	MMI110016-P103	4200014225500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1486	MMI110016-P104	4200014225600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1487	MMI110016-P105	4200014225700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO X-RAY DIGITAL CEILING ADVANCE	SET	1	MMI110016
1488	MMI110016-W10	4200012049700	10TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1489	MMI110016-W3	4200012036100	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1490	MMI110016-W4	4200012069700	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1491	MMI110016-W5	4200012075400	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1492	MMI110016-W6	4200012082500	6TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1493	MMI110016-W7	4200012086600	7TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1494	MMI110016-W8	4200012090700	8TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1495	MMI110016-W9	4200012094800	9TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1496	MMI110016-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1497	MMI110016-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL CEILING ADVANCE	EACH	1.000	MMI110016
1498	MMI110018	4220170400000	DENSITOMETERS BONE	EACH	1.000	MMI110018
1499	MMI110018-001	4200000167400	TBS PHANTOM RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1500	MMI110018-002	4200000157700	SARCOPENIA RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1501	MMI110018-003	4200000161700	SPORTS ATHLETICS PACKAGE RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1502	MMI110018-P001	4200012290800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1503	MMI110018-P002	4200012142600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1504	MMI110018-P003	4200012144000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1505	MMI110018-P004	4200012163500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1506	MMI110018-P005	4200012200300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1507	MMI110018-P006	4200012326200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1508	MMI110018-P007	4200012053100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1509	MMI110018-P008	4200012261100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1510	MMI110018-P009	4200012077900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1511	MMI110018-P010	4200012329700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1512	MMI110018-P011	4200012119500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH STEEL LEADED FRAME FOR EXAMINATION ROOM. NONE FIRE RATED RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1513	MMI110018-P012	4200012171900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CONTROL ROOM. NONE FIRE RATED. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1514	MMI110018-P013	4200012171400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1515	MMI110018-P014	4200012173200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR STORE ROOM. NONE FIRE RATED. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1516	MMI110018-P015	4200012247900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1517	MMI110018-P016	4200012248000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR TOILET. NONE FIRE RATED. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1518	MMI110018-P017	4200012099100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9,10,11,12,13 AND 14) RELATED TO DENSITOMETERS BONE	LOT	1	MMI110018
1519	MMI110018-P018	4200012331800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO DENSITOMETERS BONE	LOT	1	MMI110018
1520	MMI110018-P019	4200012175700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=120CM X H=100CM) RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1521	MMI110018-P020	4200012220800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO DENSITOMETERS BONE	LOT	1	MMI110018
1522	MMI110018-P021	4200012113900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1523	MMI110018-P022	4200012129800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1524	MMI110018-P023	4200012277300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1525	MMI110018-P024	4200012230300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1526	MMI110018-P025	4200012251900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1527	MMI110018-P026	4200012300000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1528	MMI110018-P027	4200012294100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO DENSITOMETERS BONE	SHEET	1	MMI110018
1529	MMI110018-P028	4200012294900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO DENSITOMETERS BONE	SHEET	1	MMI110018
1530	MMI110018-P029	4200012254200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1531	MMI110018-P030	4200012333800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1532	MMI110018-P031	4200012225200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1533	MMI110018-P032	4200012275300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1534	MMI110018-P033	4200012234900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND WALL BUCKY WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1535	MMI110018-P034	4200012295600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1536	MMI110018-P035	4200012296300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1537	MMI110018-P036	4200012278200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1538	MMI110018-P037	4200012131300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1539	MMI110018-P038	4200012165000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1540	MMI110018-P039	4200012177400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1541	MMI110018-P040	4200012242000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1542	MMI110018-P041	4200012122000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1543	MMI110018-P042	4200012243200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1544	MMI110018-P043	4200012237500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1545	MMI110018-P044	4200012155400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO DENSITOMETERS BONE	SQ METER	1	MMI110018
1546	MMI110018-P045	4200012321700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1547	MMI110018-P046	4200012109300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1548	MMI110018-P047	4200012158400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1549	MMI110018-P048	4200012222200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1550	MMI110018-P049	4200012292200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1551	MMI110018-P050	4200012208100	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1552	MMI110018-P051	4200012228700	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL-LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1553	MMI110018-P052	4200012135200	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1554	MMI110018-P053	4200012336200	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1555	MMI110018-P054	4200012280100	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO DENSITOMETERS BONE	LOT	1	MMI110018

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1556	MMI110018-P055	4200012145500	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO DENSITOMETERS BONE	LOT	1	MMI110018
1557	MMI110018-P056	4200012147200	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO DENSITOMETERS BONE	LOT	1	MMI110018
1558	MMI110018-P057	4200012182500	ELECTRICAL WORKS / 8 / INSTALLATION OF LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1559	MMI110018-P058	4200012328900	ELECTRICAL WORKS / 9 / INSTALLATION OF SPOT LIGHTS CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1560	MMI110018-P059	4200012304500	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1561	MMI110018-P060	4200012162400	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1562	MMI110018-P061	4200012320400	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1563	MMI110018-P062	4200012211900	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1564	MMI110018-P063	4200012213200	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1565	MMI110018-P064	4200012214500	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1566	MMI110018-P065	4200012239100	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1567	MMI110018-P066	4200012301700	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1568	MMI110018-P067	4200012253400	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF STEP-UP TRANSFORMER 100 KVA, 3 PHASE, 220V-380V, COPPER COIL. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1569	MMI110018-P068	4200012272800	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1570	MMI110018-P069	4200012271300	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1571	MMI110018-P070	4200012285200	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1572	MMI110018-P071	4200012137200	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1573	MMI110018-P072	4200012323400	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1574	MMI110018-P073	4200012318900	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1575	MMI110018-P074	4200012330500	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1576	MMI110018-P075	4200012306900	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1577	MMI110018-P076	4200012207100	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1578	MMI110018-P077	4200012202000	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1579	MMI110018-P078	4200012203700	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1580	MMI110018-P079	4200012205400	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1581	MMI110018-P080	4200012298000	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO DENSITOMETERS BONE	SET	1	MMI110018
1582	MMI110018-P081	4200012262600	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1583	MMI110018-P082	4200012305600	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1584	MMI110018-P083	4200012246400	MECHANICAL WORKS: / 1 / SUPPLY INSTALLATION OF THE SUPPLY & RETURN A/C DIFFUSERS, TOILET EXHAUST, COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1585	MMI110018-P084	4200012293100	MECHANICAL WORKS: / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO DENSITOMETERS BONE	EACH	1	MMI110018
1586	MMI110018-P085	4200012226000	MECHANICAL WORKS: / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1587	MMI110018-P086	4200012265400	MECHANICAL WORKS: / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1588	MMI110018-P087	4200012263900	MECHANICAL WORKS: / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1589	MMI110018-P088	4200012266500	MECHANICAL WORKS: / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1590	MMI110018-P089	4200012100200	MECHANICAL WORKS: / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1591	MMI110018-P090	4200012100400	MECHANICAL WORKS: / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1592	MMI110018-P091	4200012100700	MECHANICAL WORKS: / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1593	MMI110018-P092	4200012267700	MECHANICAL WORKS: / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1594	MMI110018-P093	4200012209400	MECHANICAL WORKS: / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1595	MMI110018-P094	4200012288000	MECHANICAL WORKS: / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 50 KILOGRAM IN EXAMINATION ROOM. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1596	MMI110018-P095	4200012286700	MECHANICAL WORKS: / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1597	MMI110018-P096	4200012289300	MECHANICAL WORKS: / 14 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1598	MMI110018-P097	4200012193500	MECHANICAL WORKS: / 15 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 59 KILOGRAM IN EXAMINATION ROOM. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1599	MMI110018-P098	4200012308600	MECHANICAL WORKS: / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1600	MMI110018-P099	4200012196200	MECHANICAL WORKS: / 17 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1601	MMI110018-P100	4200012303600	MECHANICAL WORKS: / 18 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO DENSITOMETERS BONE	METER	1	MMI110018
1602	MMI110018-P101	4200012250300	MECHANICAL WORKS: / 19 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO DENSITOMETERS BONE	PIECE	1	MMI110018
1603	MMI110018-P102	4200012185300	MECHANICAL WORKS: / 20 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO DENSITOMETERS BONE	JOB	1	MMI110018
1604	MMI110018-W10	4200012050000	10TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1605	MMI110018-W3	4200012061300	3RD YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1606	MMI110018-W4	4200012066500	4TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1607	MMI110018-W5	4200012072200	5TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1608	MMI110018-W6	4200012080900	6TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1609	MMI110018-W7	4200012085000	7TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1610	MMI110018-W8	4200012089100	8TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1611	MMI110018-W9	4200012093200	9TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1612	MMI110018-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1613	MMI110018-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO DENSITOMETERS BONE	EACH	1.000	MMI110018
1614	MMI110022	4220400000400	DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1615	MMI110022-001	4200000155700	REPLACEMENT DETECTOR TO 43 X 43 CM RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1	MMI110022
1616	MMI110022-002	4200000155800	REPLACEMENT PORTABLE WORKSTATION RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1	MMI110022
1617	MMI110022-003	4200000141100	MANUAL STITCHING RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1	MMI110022
1618	MMI110022-004	4200011722500	FACTORY LEVEL SERVICE TRAINING RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1	MMI110022
1619	MMI110022-W3	4200011499400	3RD YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1620	MMI110022-W4	4200011499500	4TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1621	MMI110022-W5	4200011499600	5TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1622	MMI110022-W8	4200012088000	8TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1623	MMI110022-W9	4200012092100	9TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1624	MMI110022-W10	4200012048900	10TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1625	MMI110022-W6	4200012079800	6TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1626	MMI110022-W7	4200012083900	7TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1627	MMI110022-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1628	MMI110022-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO DETECTOR X-RAY FLAT PANEL WIRELESS	EACH	1.000	MMI110022
1629	MMI110023	4111180800800	X-RAY DIGITAL PORTABLE	EACH	1.000	MMI110023
1630	MMI110023-001	4200012434200	STAND FOR TUBE RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1631	MMI110023-002	4200012434300	WIRELESS SMALL DETECTOR RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1632	MMI110023-003	4200012434400	WIRELESS LARGE DETECTOR RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1633	MMI110023-004	4200012434500	WIRELESS MEDIUM DETECTOR RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1634	MMI110023-005	4200012434600	CHEST AI INTEGRATION INTO THE ACQUISITION CONSOLE RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1635	MMI110023-008	4200012434900	DETECTOR SHARING RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1636	MMI110023-009	4200012435000	STAND FOR MULTI FUNCTION RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1637	MMI110023-010	4200012435100	STAND TRIPODS RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1638	MMI110023-011	4200012435200	STAND FOR DETECTOR RELATED TO X-RAY DIGITAL PORTABLE	EACH	1	MMI110023
1639	MMI110023-W3	4200012544000	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL PORTABLE	EACH	1.000	MMI110023
1640	MMI110023-W4	4200012545000	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL PORTABLE	EACH	1.000	MMI110023
1641	MMI110023-W5	4200012546000	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL PORTABLE	EACH	1.000	MMI110023
1642	MMI110023-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL PORTABLE	EACH	1.000	MMI110023
1643	MMI110023-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL PORTABLE	EACH	1.000	MMI110023
1644	MMI1500009	4220180903000	INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1645	MMI1500009-001	4200000132000	FOOTSWITCH RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1646	MMI1500009-002	4200000115400	CONTRAST HEAT MAINTAINER RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1647	MMI1500009-003	4200000166300	TABLE MOUNT RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1648	MMI1500009-004	4200000113900	CEILING MOUNT RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1649	MMI1500009-005	4200000148700	PEDESTAL MOUNT RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1650	MMI1500009-006	4200000122600	DUAL SYRINGE KIT RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1651	MMI1500009-007	4200000176400	Y-PATIENT LINE HIGH PRESSURE RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1652	MMI1500009-008	4200000127300	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1	MMI1500009
1653	MMI1500009-W10	4200012049200	10TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1654	MMI1500009-W3	4200012060600	3RD YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1655	MMI1500009-W4	4200012065800	4TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1656	MMI1500009-W5	4200012071500	5TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1657	MMI1500009-W6	4200012080200	6TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1658	MMI1500009-W7	4200012084300	7TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1659	MMI1500009-W8	4200012088400	8TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1660	MMI1500009-W9	4200012092500	9TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1661	MMI1500009-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1662	MMI1500009-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR ANGIOGRAPHY DUAL HEAD	EACH	1.000	MMI1500009
1663	MMI150001	4111571500000	INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1664	MMI150001-001	4200000133800	HAND SWITCH RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1665	MMI150001-002	4200000164900	SYRINGE 100 ML WITH FILLING TUBE RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1666	MMI150001-003	4200000165000	SYRINGE 200 ML WITH FILLING TUBE RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1667	MMI150001-004	4200000148500	PATIENT LINE RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1668	MMI150001-005	4200000165200	SYRINGE KIT 100 ML (SYRINGE + PATIENT LINE + FILLING TUBE/SPIKE) RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1669	MMI150001-006	4200000165400	SYRINGE KIT 200 ML (SYRINGE + PATIENT LINE + FILLING TUBE/SPIKE) RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1670	MMI150001-007	4200000164300	SYNC WITH CT SCANNER RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1671	MMI150001-008	4200014226600	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR CT SINGLE HEAD	EACH	1	MMI150001
1672	MMI150001-W10	4200012051000	10TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1673	MMI150001-W3	4200012062100	3RD YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1674	MMI150001-W4	4200012067300	4TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1675	MMI150001-W5	4200012073000	5TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1676	MMI150001-W6	4200012081500	6TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1677	MMI150001-W7	4200012085600	7TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1678	MMI150001-W8	4200012089700	8TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1679	MMI150001-W9	4200012093800	9TH YEAR WARRANTY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1680	MMI150001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1681	MMI150001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR CT SINGLE HEAD	EACH	1.000	MMI150001
1682	MMI1500010	4220180903100	INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1683	MMI1500010-001	4200000132100	FOOTSWITCH RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1684	MMI1500010-002	4200000115500	CONTRAST HEAT MAINTAINER RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1685	MMI1500010-003	4200000166400	TABLE MOUNT RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1686	MMI1500010-004	4200000114000	CEILING MOUNT RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1687	MMI1500010-005	4200000148800	PEDESTAL MOUNT RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1688	MMI1500010-007	4200000176300	Y - PATIENT LINE HIGH PRESSURE RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1689	MMI1500010-008	4200000127400	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1690	MMI1500010-006	4200014226700	DUAL SYRING KIT RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1	MMI1500010
1691	MMI1500010-W10	4200012049300	10TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1692	MMI1500010-W3	4200012060700	3RD YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1693	MMI1500010-W4	4200012065900	4TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1694	MMI1500010-W5	4200012071600	5TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1695	MMI1500010-W6	4200012080300	6TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1696	MMI1500010-W7	4200012084400	7TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1697	MMI1500010-W8	4200012088500	8TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1698	MMI1500010-W9	4200012092600	9TH YEAR WARRANTY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1699	MMI1500010-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1700	MMI1500010-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR ANGIOGRAPHY SINGLE HEAD	EACH	1.000	MMI1500010
1701	MMI1500011	4220180903200	INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1702	MMI1500011-001	4200000133700	HAND SWITCH RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1703	MMI1500011-002	4200000164200	SYNC WITH CT SCANNER RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1704	MMI1500011-003	4200000114200	CEILING MOUNTED 2 ARMS RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1705	MMI1500011-004	4200000131800	FLOOR MOUNTED RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1706	MMI1500011-005	4200000148400	PATIENT KIT RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1707	MMI1500011-006	4200000115300	CONTRAST 500 ML PREFILLED RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1708	MMI1500011-007	4200000157600	SALINE 500 ML PREFILLED RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1709	MMI1500011-008	4200000123300	EMPTY 500 ML BAG RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1710	MMI1500011-009	4200000118300	DAY SET (3 SYRINGES + TUBINGS + SPIKES WITH SENSORS) RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1711	MMI1500011-010	4200000127600	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1	MMI1500011
1712	MMI1500011-W10	4200012049400	10TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1713	MMI1500011-W3	4200012060800	3RD YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1714	MMI1500011-W4	4200012066000	4TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1715	MMI1500011-W5	4200012071700	5TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1716	MMI1500011-W6	4200012080400	6TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1717	MMI1500011-W7	4200012084500	7TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1718	MMI1500011-W8	4200012088600	8TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1719	MMI1500011-W9	4200012092700	9TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1720	MMI1500011-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1721	MMI1500011-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR CT DUAL HEAD MULTIUSE	EACH	1.000	MMI1500011
1722	MMI150002	4220180901900	INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1723	MMI150002-001	4200000133600	HAND SWITCH RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002
1724	MMI150002-002	4200000165100	SYRINGE KIT 100 ML (SYRINGE + PATIENT LINE + FILLING TUBE/SPIKE) RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002
1725	MMI150002-003	4200000165300	SYRINGE KIT 200 ML (SYRINGE + PATIENT LINE + FILLING TUBE/SPIKE) RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1726	MMI150002-004	4200000164500	SYNCHRONIZATION WITH CT SCANNER RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002
1727	MMI150002-005	4200000114100	CEILING MOUNTED 2 ARMS RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002
1728	MMI150002-006	4200000131700	FLOOR MOUNTED RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002
1729	MMI150002-007	4200000127500	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR CT DUAL HEAD	EACH	1	MMI150002
1730	MMI150002-W10	4200012050800	10TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1731	MMI150002-W3	4200012061900	3RD YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1732	MMI150002-W4	4200012067100	4TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1733	MMI150002-W5	4200012072800	5TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1734	MMI150002-W6	4200012081300	6TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1735	MMI150002-W7	4200012085400	7TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1736	MMI150002-W8	4200012089500	8TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1737	MMI150002-W9	4200012093600	9TH YEAR WARRANTY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1738	MMI150002-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1739	MMI150002-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR CT DUAL HEAD	EACH	1.000	MMI150002
1740	MMI150003	4220180901500	INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1741	MMI150003-001	4200000133900	HAND SWITCH RELATED TO INJECTOR MRI DUAL HEAD	EACH	1	MMI150003
1742	MMI150003-002	4200000165500	SYRINGE KIT MRI RELATED TO INJECTOR MRI DUAL HEAD	EACH	1	MMI150003
1743	MMI150003-003	4200000164400	SYNC WITH MRI RELATED TO INJECTOR MRI DUAL HEAD	EACH	1	MMI150003
1744	MMI150003-004	4200000127900	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR MRI DUAL HEAD	EACH	1	MMI150003
1745	MMI150003-W10	4200012050200	10TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1746	MMI150003-W3	4200012059800	3RD YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1747	MMI150003-W4	4200012065000	4TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1748	MMI150003-W5	4200012070700	5TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1749	MMI150003-W6	4200012079200	6TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1750	MMI150003-W7	4200012083300	7TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1751	MMI150003-W8	4200012087400	8TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1752	MMI150003-W9	4200012091500	9TH YEAR WARRANTY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1753	MMI150003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1754	MMI150003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR MRI DUAL HEAD	EACH	1.000	MMI150003
1755	MMI150005	4220180901700	INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1756	MMI150005-001	4200000127700	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1	MMI150005
1757	MMI150005-W10	4200012050900	10TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1758	MMI150005-W3	4200012062000	3RD YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1759	MMI150005-W4	4200012067200	4TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1760	MMI150005-W5	4200012072900	5TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1761	MMI150005-W6	4200012081400	6TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1762	MMI150005-W7	4200012085500	7TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1763	MMI150005-W8	4200012089600	8TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1764	MMI150005-W9	4200012093700	9TH YEAR WARRANTY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1765	MMI150005-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1766	MMI150005-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR FLUID MANAGEMENT CARDIOVASCULAR	EACH	1.000	MMI150005
1767	MMI150008	4220240100200	INJECTOR PET SCAN	EACH	1.000	MMI150008
1768	MMI150008-001	4200000161500	SOURCE SET RELATED TO INJECTOR PET SCAN	EACH	1	MMI150008
1769	MMI150008-002	4200000148600	PATIENT SET RELATED TO INJECTOR PET SCAN	EACH	1	MMI150008
1770	MMI150008-003	4200000152200	PRINTER RELATED TO INJECTOR PET SCAN	EACH	1	MMI150008
1771	MMI150008-004	4200000127800	FACTORY LEVEL SERVICE TRAINING RELATED TO INJECTOR PET SCAN	EACH	1	MMI150008
1772	MMI150008-W10	4200012050100	10TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1773	MMI150008-W3	4200012059700	3RD YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1774	MMI150008-W4	4200012064900	4TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1775	MMI150008-W5	4200012070600	5TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1776	MMI150008-W6	4200012079100	6TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1777	MMI150008-W7	4200012083200	7TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1778	MMI150008-W8	4200012087300	8TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1779	MMI150008-W9	4200012091400	9TH YEAR WARRANTY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1780	MMI150008-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1781	MMI150008-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INJECTOR PET SCAN	EACH	1.000	MMI150008
1782	MMI20001	4220160000600	MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1783	MMI20001-001	4200000169000	TMJ COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1784	MMI20001-002	4200000112800	BREAST IMAGING COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1785	MMI20001-003	4200000112500	BREAST BIOPSY COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1786	MMI20001-004	4200000150100	PERIPHERAL VASCULAR COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1787	MMI20001-005	4200000132700	FUNCTIONAL IMAGING (INCLUDING THE AUDIO/ VISUAL STIMULATION TOOLS AND POST-PROCESSING PACKAGE.) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1788	MMI20001-006	4200000149800	PEDIATRIC PACKAGE AND DEDICATED COILS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1789	MMI20001-007	4200000104100	ADVANCE METAL ARTIFACT REDUCTION TECHNIQUES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1790	MMI20001-008	4200000104500	ADVANCED ACCELERATION TECHNIQUES (COMPRESSED SENSING) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1791	MMI20001-009	4200000104800	ADVANCED ACCELERATION TECHNIQUES (SIMULTANEOUS MULTI SLICES FOR ALL ANATOMIES) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1792	MMI20001-010	4200000119800	DEEP LEARNING (AI) IMAGE RECON RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1793	MMI20001-011	4200000136700	IRON-QUANTIFICATION TECHNIQUES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1794	MMI20001-012	4200000164600	SYNTHETIC MRI SEQUENCE RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1795	MMI20001-013	4200000160900	SINGLE VOXEL SPECTROSCOPY (SVS), CHEMICAL SHIFT IMAGING (CSI), PROTOCOLS FOR PROSTATE SPECTROSCOPY/SOFTWARE PACKAGE WITH SEQUENCES AND PROTOCOLS FOR PROTON SPECTROSCOPY (LOW, MID, AND HIGH TE. WITH POST PROCESSING SOFTWARE) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1796	MMI20001-014	4200000165800	T2 CARTILAGE MAPPING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1797	MMI20001-015	4200000143300	MRI COMPATIBLE VITAL SIGNS MONITOR INCLUDING PULSE OXIMETER, HEART RATE, BP, AND CO2/CAPNOGRAM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1798	MMI20001-016	4200000143600	MRI COMPATIBLE, ANESTHESIA MACHINE. INCLUDES VENTILATOR AND SUCTIONS MACHINE. PLUS, ANESTHESIA CART RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1799	MMI20001-017	4200000145800	NON FERROUS MRI WHEELCHAIR RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1800	MMI20001-018	4200000145500	NON FERROUS MRI STRETCHER RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1801	MMI20001-019	4200000143900	MRI SURGICAL LIGHT RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1802	MMI20001-020	4200000143000	MRI COMPATIBLE CHAIRS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1803	MMI20001-021	4200000118800	DEDICATED WRIST COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1804	MMI20001-022	4200000118400	DEDICATED FOOT/ANKLE COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1805	MMI20001-023	4200000128000	FACTORY LEVEL SERVICE TRAINING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1806	MMI20001-024	4200000172600	WHOLE BODY SCREENING WITH T1, T2, STIR, AND DWI RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1807	MMI20001-025	4200000101100	4D FLOW CARDIAC FUNCTIONALITY RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1808	MMI20001-026	4200000154000	RADIO THERAPY ONCOLOGY SIMULATION PACK (POSITIONING KIT, LASER BRIDGE, FLAT TABLETOP, RT PLANNING SOFTWARE) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1809	MMI20001-027	4200014110100	AMBIENT MRI RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1810	MMI20001-029	4200014110300	PATIENT TRANSPORTATION TROLLEY RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1811	MMI20001-028	4200014110200	SYSTEM UPS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1812	MMI20001-030	4200014226800	BODY BLANKET COILS GREATER THAN OR EQUAL TO 16 CHANNEL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1813	MMI20001-031	4200014226900	MULTI PURPOSE BLANKET COILS GREATER THAN OR EQUAL TO 16 CHANNEL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1814	MMI20001-032	4200014227000	ADVANCED RESPIRATORY TRIGGER RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1815	MMI20001-033	4200014227100	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1816	MMI20001-P001	4200012291100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1817	MMI20001-P002	4200012282200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1818	MMI20001-P003	4200012283100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1819	MMI20001-P004	4200012200800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1820	MMI20001-P005	4200012326400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1821	MMI20001-P006	4200012053600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1822	MMI20001-P007	4200012261400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1823	MMI20001-P008	4200012078400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1824	MMI20001-P009	4200012297400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / LEVELING OF SCREED 50-55MM TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, IN PREPARATION OF THE RF CABIN INSTALLATION, INCLUDING SELF LEVELLING OF FINISHED FLOOR AS PER RF DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1825	MMI20001-P010	4200012275900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / CUTTING OF FLOOR CEMENT SCREED (LAYER ABOVE CONCRETE SLAB) TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, TECHNICAL ROOM AND CONTROL ROOM, INCLUDING SELF-LEVELING OF FINISHED FLOOR. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1826	MMI20001-P011	4200012152800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY OF GLYCOL, FREON AND BOTTLED WATER THEN FILL TO CHILLER TANK. PORTABLE WATER PUMP MUST BE PROVIDED DURING FILLING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1827	MMI20001-P012	4200012281400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF EPOXY PAINT FLOOR FOR TECHNICAL ROOM AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1828	MMI20001-P013	4200012239900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF SINGLE LEAF SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM ,EQUIPMENT ROOM & TOILET RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1829	MMI20001-P014	4200012269200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1830	MMI20001-P015	4200012329200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF STEEL PLATFORM STRUCTURE FOR EQUIPMENT RIGGING -IN / RIGGING -OUT OF EXAM ROOM AND/OR TECHNICAL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1831	MMI20001-P016	4200012334400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / PROVISION OF WALL OPENINGS FOR DOORS, WINDOWS, RF FILTER, QUENCH PIPE, A/C DUCTS, ETC., WHERE REQUIRED IN THE EXAMINATION, CONTROL AND TECHNICAL ROOM WALLS AND WHERE ELSE REQUIRED AS INDICATED IN THE RF DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1832	MMI20001-P017	4200012250700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / PROVISION OF TEMPORARY TRANSPORT ACCESS FOR MAGNET DELIVERY BY CUTTING THE EXISTING WALL AND RE-BUILD AFTER THE NEW MAGNET IS INSTALLED. (OPENING DIMENSIONS: 3.00MW X 3.00MH). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1833	MMI20001-P018	4200012324800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVE ALL EXISTING SERVICES(METAL SUBJECTS, STEEL & PVC PIPES, DUCTING, ETC.) WITH IN THE EXAM ROOM AREA RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1834	MMI20001-P019	4200012299200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / RECEIVING AND POSITIONING OF MAIN CHILLER UNIT TO ITS BASE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1835	MMI20001-P020	4200012269500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / SUPPLY AND INSTALLATION OF ACOUSTIC LAYERS (50MM LAYER PLASTERBOARD + 70MM ROCK WOOL + 50MM LAYER PLASTERBOARD)INSIDE EXAM ROOM WALLS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1836	MMI20001-P021	4200012332400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1837	MMI20001-P022	4200012114400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1838	MMI20001-P023	4200012278900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1839	MMI20001-P024	4200012277600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1840	MMI20001-P025	4200012325700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1841	MMI20001-P026	4200012331400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1842	MMI20001-P027	4200012300600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1843	MMI20001-P028	4200012334100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1844	MMI20001-P029	4200012324300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1845	MMI20001-P030	4200012275600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING/ QUENCH PIPES/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1846	MMI20001-P031	4200012236500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND FOR THE RF CABIN. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1847	MMI20001-P032	4200012278500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1848	MMI20001-P033	4200012131800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1849	MMI20001-P034	4200012240800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF SINGLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1850	MMI20001-P035	4200012120500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1851	MMI20001-P036	4200012187600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1852	MMI20001-P037	4200012187300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1853	MMI20001-P038	4200012327400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1854	MMI20001-P039	4200012156000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SQ METER	1	MMI20001
1855	MMI20001-P040	4200012322000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1856	MMI20001-P041	4200012274000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1857	MMI20001-P042	4200012158900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. AS APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1858	MMI20001-P043	4200012188800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY OF MRI COMPATIBLE SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1859	MMI20001-P044	4200012244600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1860	MMI20001-P045	4200012114700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / PROVISION TO CONSTRUCT CONCRETE FOUNDATION FOR ECO CHILLER INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1861	MMI20001-P046	4200012246100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID UNDERGROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1862	MMI20001-P047	4200012334700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / FABRICATION OF ALL NECESSARY WARNING SIGNS OUTSIDE PERIMETER OF THE EXAMINATION ROOM FOR KEEPING AWAY PACEMAKER PATIENTS AND ANY FERROMAGNETIC OBJECT "SUCH AS CARS, TROLLEYS, ETC., SHOULD ALWAYS FAR FROM THE MAGNETIC FIELD COVERAGE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1863	MMI20001-P048	4200012231500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / SUPPLY AND INSTALLATIONS OF SCREENED FENCE BELOW/ SIDE OF THE MRI MAGNET AREA, TO KEEP ANY FERROMAGNETIC OBJECT (SUCH AS CARS, TROLLEY, ETC.) AWAY FROM MAGNETIC FIELD COVERAGE. WORKS INCLUDE STEEL FRAMING SYSTEM. SIZE AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1864	MMI20001-P049	4200012314300	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING...SECONDARY PANEL BOARD RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1865	MMI20001-P050	4200012229300	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1866	MMI20001-P051	4200012135800	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1867	MMI20001-P052	4200012138600	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALLATION OF EXHAUST FAN MIN. 1200 CFM. FROM EXAM ROOM TILL OUTSIDE END-TERMINAL AS PER DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1868	MMI20001-P053	4200012280600	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN TECHNICAL ROOM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1869	MMI20001-P054	4200012145900	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1870	MMI20001-P055	4200012181800	ELECTRICAL WORKS / 7 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1871	MMI20001-P056	4200012180100	ELECTRICAL WORKS / 8 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1872	MMI20001-P057	4200012304800	ELECTRICAL WORKS / 9 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1873	MMI20001-P058	4200012292800	ELECTRICAL WORKS / 10 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1874	MMI20001-P059	4200012320900	ELECTRICAL WORKS / 11 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1875	MMI20001-P060	4200012315300	ELECTRICAL WORKS / 12 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES (380 VAC, 3 PHASE, 150 A) FOR THE OUTDOOR WATER CHILLER FROM THE MRI MAINS DISTRIBUTION PANEL IN THE TECHNICAL ROOM TO THE CHILLER POWER DISCONNECT SWITCH (CHILLER TERMINAL BOX). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1876	MMI20001-P061	4200012144600	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL FLEXIBLE POWER CABLE FROM PDB AS PER ELECTRICAL DRAWINGS FOR UPS 160KVA, COMPLETE WITH REQUIRED CABLES AND ACCESSORIES ,CIRCUIT BREAKER ,GROUNDING SYSTEM AS PER THE DRAWING . RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1877	MMI20001-P062	4200012319700	ELECTRICAL WORKS / 14 / SUPPLYING AND INSTALLATION OF POWER DEDICATED FOR THE RF PANEL MODULE INCLUDING CONTROL . RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1878	MMI20001-P063	4200012215900	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF POWER SUPPLY FOR EXHAUST FAN FOR HELIUM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1879	MMI20001-P064	4200012146100	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO UPS, MDP AND PGR INSIDE TECHNICAL ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1880	MMI20001-P065	4200012111400	ELECTRICAL WORKS / 17 / INSTALLATION OF CHILLER INTERFACE PANEL THAT COMES WITH THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1881	MMI20001-P066	4200012111700	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF CIRCUIT BREAKER FOR THE CHILLER WITH THE REQUIRED CABLES, ACCESSORIES AND GROUNDING SYSTEM AS PER CHILLER TECHNICAL SPECIFICATION. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1882	MMI20001-P067	4200012316500	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1883	MMI20001-P068	4200012317100	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1884	MMI20001-P069	4200012317700	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1885	MMI20001-P070	4200012318200	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1886	MMI20001-P071	4200012315600	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1887	MMI20001-P072	4200012315900	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1888	MMI20001-P073	4200012126000	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1889	MMI20001-P074	4200012126700	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1890	MMI20001-P075	4200012127400	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1891	MMI20001-P076	4200012128100	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1892	MMI20001-P077	4200012140400	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1893	MMI20001-P078	4200012069900	ELECTRICAL WORKS / 30 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1894	MMI20001-P079	4200012328000	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1895	MMI20001-P080	4200012302400	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1896	MMI20001-P081	4200012106300	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1897	MMI20001-P082	4200012273400	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1898	MMI20001-P083	4200012271900	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1899	MMI20001-P084	4200012285800	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1900	MMI20001-P085	4200012137700	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1901	MMI20001-P086	4200012319400	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1902	MMI20001-P087	4200012330800	ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1903	MMI20001-P088	4200012307200	ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1904	MMI20001-P089	4200012313700	ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1905	MMI20001-P090	4200012311900	ELECTRICAL WORKS / 42 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1906	MMI20001-P091	4200012312500	ELECTRICAL WORKS / 43 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1907	MMI20001-P092	4200012313100	ELECTRICAL WORKS / 44 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1908	MMI20001-P093	4200012298600	ELECTRICAL WORKS / 45 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	SET	1	MMI20001
1909	MMI20001-P094	4200012262900	ELECTRICAL WORKS / 46 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1910	MMI20001-P095	4200012306100	ELECTRICAL WORKS / 47 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1911	MMI20001-P096	4200012264700	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1912	MMI20001-P097	4200012161300	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF THERMAL INSULATED COPPER PIPES INCLUDING GAUGES, FITTINGS, AIR VENTS, AND ALL NECESARY VALVES AND CONNECTORS THEN CONNECT WITH CHILLER INTERFACE PANEL AND MAIN CHILLER UNIT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1913	MMI20001-P098	4200012192100	MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF THE NON-MAGNETIC QUENCH PIPE FROM THE MAGNET ROOM TO THE OUTSIDE OF THE BUILDING INCLINING FITTINGS & END-TERMINALS USING RECOMMENDED DIMENSIONS PROVIDED IN CALCULATION CHARTS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1914	MMI20001-P099	4200012147900	MECHANICAL WORKS / 4 / FLUSHING AND CLEANING OF CHILLER PIPE NETWORK INCLUDING PIPE PRESSURE TEST AS PER CHILLER REQUIREMENTS BEFORE CHILLER RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1915	MMI20001-P100	4200012185900	MECHANICAL WORKS / 5 / SUPPLY & INSTALLATION OF MEDICAL GAS LINES, OUTLETS, NIST CONNECTORS AND OTHER ACCESSORIES. NUMBER OF OUTLETS & LINES TO BE CORRESPONDING WITH THE HOSPITAL MEDICAL GAS STANDARDS. PROVIDE OFFICIAL COMMISSIONING CERTIFICATE FOR MEDICAL GAS OUTLETS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1916	MMI20001-P101	4200012132000	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF DRAIN SYSTEM IN TECHNICAL ROOM CONNECTED TO HOSPITAL DRAINAGE SYSTEM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1917	MMI20001-P102	4200012257800	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF WATER LINE WITH DRAINAGE AT CHILLER LOCATION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1918	MMI20001-P103	4200012161100	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF THERMAL INSULATED CLOSED LOOP CHILLED WATER BACKUP SYSTEM CONNECTED TO HOSPITAL MAIN CHILLED WATER SYSTEM INCLUDING COMPATIBLE PIPES, GAUGES, FITTINGS, AND BOOSTING PUMP. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1919	MMI20001-P105	4200012218100	MECHANICAL WORKS / 10 / PROVISION OF PRESSURE TEST(8BAR) UPON TESTING AND COMMISSIONING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1920	MMI20001-P106	4200012231200	MECHANICAL WORKS / 11 / SUPPLY & INSTALLATION OF RF COMPATIBLE MEDICAL GAS FLEXIBLE HOSES FROM PENETRATION PANEL TO MEDICAL GAS OUTLETS INSIDE EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1921	MMI20001-P107	4200012099800	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 4T IN THE TECHNICAL ROOM COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1922	MMI20001-P108	4200012257500	MECHANICAL WORKS / 13 / INSTALLATION OF WATER FILTER WITH STAINLESS STEEL MATERIAL OUTSIDE TECHNICAL ROOM AND RECOMMENDED TO BE PLACED CLOSE TO CHILLER LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	LOT	1	MMI20001
1923	MMI20001-P109	4200012227500	MECHANICAL WORKS / 14 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1924	MMI20001-P110	4200012188200	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DUCTS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1925	MMI20001-P111	4200012187900	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DIFFUSERS (RETURN/ SUPPLY) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1926	MMI20001-P112	4200012188500	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C GRILLS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1927	MMI20001-P113	4200012102300	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1928	MMI20001-P114	4200012103800	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1929	MMI20001-P115	4200012105000	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1930	MMI20001-P116	4200012268300	MECHANICAL WORKS / 21 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1931	MMI20001-P117	4200012315000	MECHANICAL WORKS / 22 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1932	MMI20001-P118	4200012288400	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1933	MMI20001-P119	4200012287000	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1934	MMI20001-P120	4200012287500	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1935	MMI20001-P121	4200012289800	MECHANICAL WORKS / 26 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1936	MMI20001-P122	4200012309900	MECHANICAL WORKS / 27 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1937	MMI20001-P123	4200012308300	MECHANICAL WORKS / 28 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1938	MMI20001-P124	4200012308900	MECHANICAL WORKS / 29 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1939	MMI20001-P125	4200012310900	MECHANICAL WORKS / 30 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1940	MMI20001-P126	4200012303900	MECHANICAL WORKS / 31 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1941	MMI20001-P127	4200012260800	MECHANICAL WORKS / 32 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1942	MMI20001-P128	4200012111100	MECHANICAL WORKS / 33 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1943	MMI20001-P129	4200012139800	MECHANICAL WORKS / 34 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	PIECE	1	MMI20001
1944	MMI20001-P130	4200012258700	MECHANICAL WORKS / 35 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1945	MMI20001-P131	4200012219400	QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 1 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE (STAINLESS STEEL, ALUMINUM OR COPPER) WITH PROPER INSULATION AND CLADDING, FROM THE MAGNET TO THE OUTSIDE OF THE BUILDING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	METER	1	MMI20001
1946	MMI20001-P132	4200012219700	QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 2 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE OUTLET (STAINLESS STEEL, ALUMINUM OR COPPER) OUTSIDE OF THE BUILDING WITH WIRE MESH TO COVER THE OUTLET END. WORKS INCLUDES WARNING SIGN IN ENGLISH AND ARABIC TEXT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	JOB	1	MMI20001
1947	MMI20001-P133	4200012230900	RF CAGE, CHILLER AND INSTALLATION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1	MMI20001
1948	MMI20001-W10	4200012051300	10TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1949	MMI20001-W3	4200012062500	3RD YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1950	MMI20001-W4	4200012067700	4TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1951	MMI20001-W5	4200012073400	5TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1952	MMI20001-W6	4200012081900	6TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1953	MMI20001-W7	4200012086000	7TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1954	MMI20001-W8	4200012090100	8TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1955	MMI20001-W9	4200012094200	9TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1956	MMI20001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1957	MMI20001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 128 CHANNELS	EACH	1.000	MMI20001
1958	MMI20002	4220160000700	MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
1959	MMI20002-001	4200000169200	TMJ COIL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1960	MMI20002-002	4200000112700	BREAST BIOPSY COIL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1961	MMI20002-003	4200000132600	FUNCTIONAL IMAGING (INCLUDING THE AUDIO/ VISUAL STIMULATION TOOLS AND POST-PROCESSING PACKAGE) RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1962	MMI20002-004	4200000150000	PEDIATRIC PACKAGE AND DEDICATED COILS RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1963	MMI20002-005	4200000104300	ADVANCE METAL ARTIFACT REDUCTION TECHNIQUES RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1964	MMI20002-006	4200000104700	ADVANCED ACCELERATION TECHNIQUES (COMPRESSED SENSING) SIMULTANEOUS MULTI SLICES FOR ALL ANATOMIES) RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1965	MMI20002-007	4200000111100	AUTOMATED IRON-QUANTIFICATION / FAT FRACTION TECHNIQUES RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1966	MMI20002-008	4200000164800	SYNTHETIC MRI SEQUENCE RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1967	MMI20002-009	4200000161100	SINGLE VOXEL SPECTROSCOPY (SVS), CHEMICAL SHIFT IMAGING (CSI), PROTOCOLS FOR PROSTATE SPECTROSCOPY/SOFTWARE PACKAGE WITH SEQUENCES AND PROTOCOLS FOR PROTON SPECTROSCOPY. (LOW, MID, AND HIGH TE. WITH POST PROCESSING SOFTWARE) RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1968	MMI20002-010	4200000101200	4D FLOW CARDIAC FUNCTIONALITY RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1969	MMI20002-011	4200000120000	DEEP LEARNING (AI) IMAGE RECON RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1970	MMI20002-012	4200000132200	FREE BREATHING CARDIAC CINE RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1971	MMI20002-013	4200000112200	BLANKET COIL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1972	MMI20002-014	4200000118700	DEDICATED HEAD COIL (≥ 32 CHANNEL) RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1973	MMI20002-015	4200000154100	RADIO THERAPY ONCOLOGY SIMULATION PACK (POSITIONING KIT, LASER BRIDGE, FLAT TABLETOP, RT PLANNING SOFTWARE) RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1974	MMI20002-016	4200000143500	MRI COMPATIBLE VITAL SIGNS MONITOR INCLUDING PULSE OXIMETER, HEART RATE, BP, AND CO2/CAPNOGRAM RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1975	MMI20002-017	4200000143800	MRI COMPATIBLE, ANESTHESIA MACHINE. INCLUDES VENTILATOR AND SUCTIONS MACHINE. PLUS, ANESTHESIA CART RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1976	MMI20002-018	4200000146000	NON FERROUS MRI WHEELCHAIR RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1977	MMI20002-019	4200000145700	NON FERROUS MRI STRETCHER RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1978	MMI20002-020	4200000144100	MRI SURGICAL LIGHT RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1979	MMI20002-021	4200000143200	MRI COMPATIBLE CHAIRS RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1980	MMI20002-022	4200000119000	DEDICATED WRIST COIL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1981	MMI20002-023	4200000118600	DEDICATED FOOT/ANKLE COIL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1982	MMI20002-024	4200000113100	CARDIAC IMAGING RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1983	MMI20002-025	4200000128200	FACTORY LEVEL SERVICE TRAINING RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1984	MMI20002-026	4200014227200	BODY BLANKET COILS GREATER THAN OR EQUAL TO 16 CHANNEL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1985	MMI20002-027	4200014227300	MULTI PURPOSE BLANKET COILS GREATER THAN OR EQUAL TO 16 CHANNEL RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1986	MMI20002-028	4200014227400	ADVANCED RESPIRATORY TRIGGER RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1987	MMI20002-029	4200014227500	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
1988	MMI20002-P001	4200012291300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1989	MMI20002-P002	4200012282400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
1990	MMI20002-P003	4200012283300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1991	MMI20002-P004	4200012311500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1992	MMI20002-P005	4200012326600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1993	MMI20002-P006	4200012262000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1994	MMI20002-P007	4200012261600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
1995	MMI20002-P008	4200012263500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1996	MMI20002-P009	4200012297600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / LEVELING OF SCREED 50-55MM TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, IN PREPARATION OF THE RF CABIN INSTALLATION, INCLUDING SELF LEVELLING OF FINISHED FLOOR AS PER RF DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1997	MMI20002-P010	4200012276100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / CUTTING OF FLOOR CEMENT SCREED (LAYER ABOVE CONCRETE SLAB) TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, TECHNICAL ROOM AND CONTROL ROOM, INCLUDING SELF-LEVELING OF FINISHED FLOOR. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
1998	MMI20002-P011	4200012153000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY OF GLYCOL, FREON AND BOTTLED WATER THEN FILL TO CHILLER TANK. PORTABLE WATER PUMP MUST BE PROVIDED DURING FILLING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
1999	MMI20002-P012	4200012281600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF EPOXY PAINT FLOOR FOR TECHNICAL ROOM AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2000	MMI20002-P013	4200012239800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF SINGLE LEAF SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM ,EQUIPMENT ROOM & TOILET RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2001	MMI20002-P014	4200012269400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2002	MMI20002-P015	4200012329400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF STEEL PLATFORM STRUCTURE FOR EQUIPMENT RIGGING -IN / RIGGING -OUT OF EXAM ROOM AND/OR TECHNICAL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2003	MMI20002-P016	4200012334600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / PROVISION OF WALL OPENINGS FOR DOORS, WINDOWS, RF FILTER, QUENCH PIPE, A/C DUCTS, ETC., WHERE REQUIRED IN THE EXAMINATION, CONTROL AND TECHNICAL ROOM WALLS AND WHERE ELSE REQUIRED AS INDICATED IN THE RF DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2004	MMI20002-P017	4200012250900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / PROVISION OF TEMPORARY TRANSPORT ACCESS FOR MAGNET DELIVERY BY CUTTING THE EXISTING WALL AND RE-BUILD AFTER THE NEW MAGNET IS INSTALLED. (OPENING DIMENSIONS: 3.00MW X 3.00MH). RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2005	MMI20002-P018	4200012325000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVE ALL EXISTING SERVICES(METAL SUBJECTS, STEEL & PVC PIPES, DUCTING, ETC.) WITH IN THE EXAM ROOM AREA RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2006	MMI20002-P019	4200012299400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / RECEIVING AND POSITIONING OF MAIN CHILLER UNIT TO ITS BASE. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2007	MMI20002-P020	4200012269700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / SUPPLY AND INSTALLATION OF ACOUSTIC LAYERS (50MM LAYER PLASTERBOARD + 70MM ROCK WOOL + 50MM LAYER PLASTERBOARD)INSIDE EXAM ROOM WALLS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2008	MMI20002-P021	4200012332600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2009	MMI20002-P022	4200012274700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2010	MMI20002-P023	4200012279100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2011	MMI20002-P024	4200012277800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2012	MMI20002-P025	4200012325900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2013	MMI20002-P026	4200012331600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2014	MMI20002-P027	4200012300800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2015	MMI20002-P028	4200012334300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2016	MMI20002-P029	4200012324500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2017	MMI20002-P030	4200012275800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING/ QUENCH PIPES/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2018	MMI20002-P031	4200012236700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND FOR THE RF CABIN. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2019	MMI20002-P032	4200012278700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2020	MMI20002-P033	4200012279600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2021	MMI20002-P034	4200012241000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF SINGLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2022	MMI20002-P035	4200012120700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2023	MMI20002-P036	4200012187800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2024	MMI20002-P037	4200012187500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2025	MMI20002-P038	4200012327600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2026	MMI20002-P039	4200012291400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SQ METER	1	MMI20002
2027	MMI20002-P040	4200012322200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2028	MMI20002-P041	4200012274200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2029	MMI20002-P042	4200012291800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. AS APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2030	MMI20002-P043	4200012189000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY OF MRI COMPATIBLE SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2031	MMI20002-P044	4200012244800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2032	MMI20002-P045	4200012114900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / PROVISION TO CONSTRUCT CONCRETE FOUNDATION FOR ECO CHILLER INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2033	MMI20002-P046	4200012246300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID UNDERGROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2034	MMI20002-P047	4200012334900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / FABRICATION OF ALL NECESSARY WARNING SIGNS OUTSIDE PERIMETER OF THE EXAMINATION ROOM FOR KEEPING AWAY PACEMAKER PATIENTS AND ANY FERROMAGNETIC OBJECT "SUCH AS CARS, TROLLEYS, ETC., SHOULD ALWAYS FAR FROM THE MAGNETIC FIELD COVERAGE. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2035	MMI20002-P048	4200012231700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / SUPPLY AND INSTALLATIONS OF SCREENED FENCE BELOW/ SIDE OF THE MRI MAGNET AREA, TO KEEP ANY FERROMAGNETIC OBJECT (SUCH AS CARS, TROLLEY, ETC.) AWAY FROM MAGNETIC FIELD COVERAGE. WORKS INCLUDE STEEL FRAMING SYSTEM. SIZE AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2036	MMI20002-P049	4200012314500	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING...SECONDARY PANEL BOARD RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2037	MMI20002-P050	4200012324700	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2038	MMI20002-P051	4200012280900	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2039	MMI20002-P052	4200012138800	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALLATION OF EXHAUST FAN MIN. 1200 CFM. FROM EXAM ROOM TILL OUTSIDE END-TERMINAL AS PER DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2040	MMI20002-P053	4200012280800	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN TECHNICAL ROOM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2041	MMI20002-P054	4200012146400	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2042	MMI20002-P055	4200012182000	ELECTRICAL WORKS / 7 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2043	MMI20002-P056	4200012180300	ELECTRICAL WORKS / 8 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2044	MMI20002-P057	4200012305000	ELECTRICAL WORKS / 9 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2045	MMI20002-P058	4200012293000	ELECTRICAL WORKS / 10 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2046	MMI20002-P059	4200012321100	ELECTRICAL WORKS / 11 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2047	MMI20002-P060	4200012315500	ELECTRICAL WORKS / 12 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES (380 VAC, 3 PHASE, 150 A) FOR THE OUTDOOR WATER CHILLER FROM THE MRI MAINS DISTRIBUTION PANEL IN THE TECHNICAL ROOM TO THE CHILLER POWER DISCONNECT SWITCH (CHILLER TERMINAL BOX). RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2048	MMI20002-P061	4200012283400	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL FLEXIBLE POWER CABLE FROM PDB AS PER ELECTRICAL DRAWINGS FOR UPS 160KVA, COMPLETE WITH REQUIRED CABLES AND ACCESSORIES ,CIRCUIT BREAKER ,GROUNDING SYSTEM AS PER THE DRAWING . RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2049	MMI20002-P062	4200012319900	ELECTRICAL WORKS / 14 / SUPPLYING AND INSTALLATION OF POWER DEDICATED FOR THE RF PANEL MODULE INCLUDING CONTROL . RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2050	MMI20002-P063	4200012318600	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF POWER SUPPLY FOR EXHAUST FAN FOR HELIUM RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2051	MMI20002-P064	4200012146500	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO UPS, MDP AND PGR INSIDE TECHNICAL ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2052	MMI20002-P065	4200012111600	ELECTRICAL WORKS / 17 / INSTALLATION OF CHILLER INTERFACE PANEL THAT COMES WITH THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2053	MMI20002-P066	4200012111900	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF CIRCUIT BREAKER FOR THE CHILLER WITH THE REQUIRED CABLES, ACCESSORIES AND GROUNDING SYSTEM AS PER CHILLER TECHNICAL SPECIFICATION. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2054	MMI20002-P067	4200012316700	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2055	MMI20002-P068	4200012317300	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2056	MMI20002-P069	4200012317900	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2057	MMI20002-P070	4200012318400	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2058	MMI20002-P071	4200012315800	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2059	MMI20002-P072	4200012316100	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2060	MMI20002-P073	4200012126200	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2061	MMI20002-P074	4200012126900	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2062	MMI20002-P075	4200012127600	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2063	MMI20002-P076	4200012128300	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2064	MMI20002-P077	4200012140600	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2065	MMI20002-P078	4200012069800	ELECTRICAL WORKS / 30 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2066	MMI20002-P079	4200012328200	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2067	MMI20002-P080	4200012302000	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2068	MMI20002-P081	4200012106500	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2069	MMI20002-P082	4200012273600	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2070	MMI20002-P083	4200012272100	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2071	MMI20002-P084	4200012286000	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2072	MMI20002-P085	4200012281300	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2073	MMI20002-P086	4200012319600	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2074	MMI20002-P087	4200012331000	ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2075	MMI20002-P088	4200012307400	ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2076	MMI20002-P089	4200012313900	ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2077	MMI20002-P090	4200012312100	ELECTRICAL WORKS / 42 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2078	MMI20002-P091	4200012312700	ELECTRICAL WORKS / 43 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2079	MMI20002-P092	4200012313300	ELECTRICAL WORKS / 44 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2080	MMI20002-P093	4200012298800	ELECTRICAL WORKS / 45 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAGNETIC RESONANCE IMAGING 3T	SET	1	MMI20002
2081	MMI20002-P094	4200012263100	ELECTRICAL WORKS / 46 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2082	MMI20002-P095	4200012306300	ELECTRICAL WORKS / 47 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2083	MMI20002-P096	4200012264900	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2084	MMI20002-P097	4200012253100	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF THERMAL INSULATED COPPER PIPES INCLUDING GAUGES, FITTINGS, AIR VENTS, AND ALL NECESARY VALVES AND CONNECTORS THEN CONNECT WITH CHILLER INTERFACE PANEL AND MAIN CHILLER UNIT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2085	MMI20002-P098	4200012192300	MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF THE NON-MAGNETIC QUENCH PIPE FROM THE MAGNET ROOM TO THE OUTSIDE OF THE BUILDING INCLINING FITTINGS & END-TERMINALS USING RECOMMENDED DIMENSIONS PROVIDED IN CALCULATION CHARTS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2086	MMI20002-P099	4200012148100	MECHANICAL WORKS / 4 / FLUSHING AND CLEANING OF CHILLER PIPE NETWORK INCLUDING PIPE PRESSURE TEST AS PER CHILLER REQUIREMENTS BEFORE CHILLER RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2087	MMI20002-P100	4200012186100	MECHANICAL WORKS / 5 / SUPPLY & INSTALLATION OF MEDICAL GAS LINES, OUTLETS, NIST CONNECTORS AND OTHER ACCESSORIES. NUMBER OF OUTLETS & LINES TO BE CORRESPONDING WITH THE HOSPITAL MEDICAL GAS STANDARDS. PROVIDE OFFICIAL COMMISSIONING CERTIFICATE FOR MEDICAL GAS OUTLETS RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2088	MMI20002-P101	4200012132200	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF DRAIN SYSTEM IN TECHNICAL ROOM CONNECTED TO HOSPITAL DRAINAGE SYSTEM RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2089	MMI20002-P102	4200012047300	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF WATER LINE WITH DRAINAGE AT CHILLER LOCATION RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2090	MMI20002-P103	4200012253000	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF THERMAL INSULATED CLOSED LOOP CHILLED WATER BACKUP SYSTEM CONNECTED TO HOSPITAL MAIN CHILLED WATER SYSTEM INCLUDING COMPATIBLE PIPES, GAUGES, FITTINGS, AND BOOSTING PUMP. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2091	MMI20002-P105	4200012218300	MECHANICAL WORKS / 10 / PROVISION OF PRESSURE TEST(8BAR) UPON TESTING AND COMMISSIONING RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2092	MMI20002-P106	4200012231400	MECHANICAL WORKS / 11 / SUPPLY & INSTALLATION OF RF COMPATIBLE MEDICAL GAS FLEXIBLE HOSES FROM PENETRATION PANEL TO MEDICAL GAS OUTLETS INSIDE EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2093	MMI20002-P107	4200012100000	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 4T IN THE TECHNICAL ROOM COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2094	MMI20002-P108	4200012257700	MECHANICAL WORKS / 13 / INSTALLATION OF WATER FILTER WITH STAINLESS STEEL MATERIAL OUTSIDE TECHNICAL ROOM AND RECOMMENDED TO BE PLACED CLOSE TO CHILLER LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 3T	LOT	1	MMI20002
2095	MMI20002-P109	4200012324600	MECHANICAL WORKS / 14 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2096	MMI20002-P110	4200012188400	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DUCTS. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2097	MMI20002-P111	4200012188100	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DIFFUSERS (RETURN/ SUPPLY) RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2098	MMI20002-P112	4200012188700	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C GRILLS RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2099	MMI20002-P113	4200012270200	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2100	MMI20002-P114	4200012270500	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2101	MMI20002-P115	4200012270600	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2102	MMI20002-P116	4200012268500	MECHANICAL WORKS / 21 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2103	MMI20002-P117	4200012315200	MECHANICAL WORKS / 22 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2104	MMI20002-P118	4200012288600	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2105	MMI20002-P119	4200012287200	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2106	MMI20002-P120	4200012287700	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2107	MMI20002-P121	4200012290000	MECHANICAL WORKS / 26 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2108	MMI20002-P122	4200012310100	MECHANICAL WORKS / 27 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2109	MMI20002-P123	4200012308500	MECHANICAL WORKS / 28 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2110	MMI20002-P124	4200012309100	MECHANICAL WORKS / 29 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2111	MMI20002-P125	4200012311100	MECHANICAL WORKS / 30 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2112	MMI20002-P126	4200012304100	MECHANICAL WORKS / 31 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2113	MMI20002-P127	4200012261000	MECHANICAL WORKS / 32 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2114	MMI20002-P128	4200012111300	MECHANICAL WORKS / 33 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2115	MMI20002-P129	4200012138500	MECHANICAL WORKS / 34 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 3T	PIECE	1	MMI20002
2116	MMI20002-P130	4200012258900	MECHANICAL WORKS / 35 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2117	MMI20002-P131	4200012219600	QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 1 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE (STAINLESS STEEL, ALUMINUM OR COPPER) WITH PROPER INSULATION AND CLADDING, FROM THE MAGNET TO THE OUTSIDE OF THE BUILDING. RELATED TO MAGNETIC RESONANCE IMAGING 3T	METER	1	MMI20002
2118	MMI20002-P132	4200012219900	QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 2 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE OUTLET (STAINLESS STEEL, ALUMINUM OR COPPER) OUTSIDE OF THE BUILDING WITH WIRE MESH TO COVER THE OUTLET END. WORKS INCLUDES WARNING SIGN IN ENGLISH AND ARABIC TEXT. RELATED TO MAGNETIC RESONANCE IMAGING 3T	JOB	1	MMI20002
2119	MMI20002-P133	4200012231100	RF CAGE, CHILLER AND INSTALLATION RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1	MMI20002
2120	MMI20002-W10	4200012051500	10TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2121	MMI20002-W3	4200012062700	3RD YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2122	MMI20002-W4	4200012067900	4TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2123	MMI20002-W5	4200012073600	5TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2124	MMI20002-W6	4200012082100	6TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2125	MMI20002-W7	4200012086200	7TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2126	MMI20002-W8	4200012090300	8TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2127	MMI20002-W9	4200012094400	9TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2128	MMI20002-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2129	MMI20002-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 3T	EACH	1.000	MMI20002
2130	MMI20003	4220160700100	MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2131	MMI20003-001	4200000169100	TMJ COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2132	MMI20003-002	4200000112900	BREAST IMAGING COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2133	MMI20003-003	4200000112600	BREAST BIOPSY COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2134	MMI20003-004	4200000150200	PERIPHERAL VASCULAR COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2135	MMI20003-005	4200000132500	FUNCTIONAL IMAGING (INCLUDING THE AUDIO/ VISUAL STIMULATION TOOLS AND POST-PROCESSING PACKAGE) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2136	MMI20003-006	4200000149900	PEDIATRIC PACKAGE AND DEDICATED COILS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2137	MMI20003-007	4200000104200	ADVANCE METAL ARTIFACT REDUCTION TECHNIQUES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2138	MMI20003-008	4200000104600	ADVANCED ACCELERATION TECHNIQUES (COMPRESSED SENSING) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2139	MMI20003-009	4200000104900	ADVANCED ACCELERATION TECHNIQUES (SIMULTANEOUS MULTI SLICES FOR ALL ANATOMIES) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2140	MMI20003-010	4200000119900	DEEP LEARNING (AI) IMAGE RECON RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2141	MMI20003-011	4200000136800	IRON-QUANTIFICATION TECHNIQUES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2142	MMI20003-012	4200000164700	SYNTHETIC MRI SEQUENCE RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2143	MMI20003-013	4200000161000	SINGLE VOXEL SPECTROSCOPY, CHEMICAL SHIFT IMAGING, FOR PROSTATE SPECTROSCOPY/SOFTWARE PACKAGE WITH SEQUENCES AND PROTOCOLS FOR PROTON SPECTROSCOPY RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2144	MMI20003-014	4200000165900	T2 CARTILAGE MAPPING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2145	MMI20003-015	4200000143400	MRI COMPATIBLE VITAL SIGNS MONITOR INCLUDING PULSE OXIMETER, HEART RATE, BP, AND CO2/CAPNOGRAM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2146	MMI20003-016	4200000143700	MRI COMPATIBLE, ANESTHESIA MACHINE. INCLUDES VENTILATOR AND SUCTIONS MACHINE. PLUS, ANESTHESIA CART RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2147	MMI20003-017	4200000145900	NON FERROUS MRI WHEELCHAIR RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2148	MMI20003-018	4200000145600	NON FERROUS MRI STRETCHER RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2149	MMI20003-019	4200000144000	MRI SURGICAL LIGHT RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2150	MMI20003-020	4200000143100	MRI COMPATIBLE CHAIRS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2151	MMI20003-021	4200000118900	DEDICATED WRIST COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2152	MMI20003-022	4200000118500	DEDICATED FOOT/ANKLE COIL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2153	MMI20003-023	4200000128100	FACTORY LEVEL SERVICE TRAINING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2154	MMI20003-024	4200000172700	WHOLE BODY SCREENING WITH T1, T2, STIR, AND DWI. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2155	MMI20003-029	4200013670300	3D METAL ARTIFACT REDUCTION TECHNIQUES WITH DEEP LEARNING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2156	MMI20003-030	4200013670400	IMAGE MATRIX SIZE INCREASE WITH DEEP LEARNING FOR IMAGE RECONSTRUCTION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2157	MMI20003-025	4200014227600	BODY BLANKET COILS GREATER THAN OR EQUAL TO 16 CHANNEL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2158	MMI20003-026	4200014227700	MULTI PURPOSE BLANKET COILS GREATER THAN OR EQUAL TO 16 CHANNEL RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2159	MMI20003-027	4200014227800	ADVANCED RESPIRATORY TRIGGER RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2160	MMI20003-028	4200014227900	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2161	MMI20003-P001	4200012291200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2162	MMI20003-P002	4200012282300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2163	MMI20003-P003	4200012283200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2164	MMI20003-P004	4200012311400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2165	MMI20003-P005	4200012326500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2166	MMI20003-P006	4200012261900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2167	MMI20003-P007	4200012261500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2168	MMI20003-P008	4200012263400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2169	MMI20003-P009	4200012297500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / LEVELING OF SCREED 50-55MM TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, IN PREPARATION OF THE RF CABIN INSTALLATION, INCLUDING SELF LEVELLING OF FINISHED FLOOR AS PER RF DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2170	MMI20003-P010	4200012276000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / CUTTING OF FLOOR CEMENT SCREED (LAYER ABOVE CONCRETE SLAB) TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, TECHNICAL ROOM AND CONTROL ROOM, INCLUDING SELF-LEVELING OF FINISHED FLOOR. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2171	MMI20003-P011	4200012152900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY OF GLYCOL, FREON AND BOTTLED WATER THEN FILL TO CHILLER TANK. PORTABLE WATER PUMP MUST BE PROVIDED DURING FILLING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2172	MMI20003-P012	4200012281500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF EPOXY PAINT FLOOR FOR TECHNICAL ROOM AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2173	MMI20003-P013	4200012240000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF SINGLE LEAF SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM ,EQUIPMENT ROOM & TOILET RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2174	MMI20003-P014	4200012269300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2175	MMI20003-P015	4200012329300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF STEEL PLATFORM STRUCTURE FOR EQUIPMENT RIGGING -IN / RIGGING -OUT OF EXAM ROOM AND/OR TECHNICAL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2176	MMI20003-P016	4200012334500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / PROVISION OF WALL OPENINGS FOR DOORS, WINDOWS, RF FILTER, QUENCH PIPE, A/C DUCTS, ETC., WHERE REQUIRED IN THE EXAMINATION, CONTROL AND TECHNICAL ROOM WALLS AND WHERE ELSE REQUIRED AS INDICATED IN THE RF DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2177	MMI20003-P017	4200012250800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / PROVISION OF TEMPORARY TRANSPORT ACCESS FOR MAGNET DELIVERY BY CUTTING THE EXISTING WALL AND RE-BUILD AFTER THE NEW MAGNET IS INSTALLED. (OPENING DIMENSIONS: 3.00MW X 3.00MH). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2178	MMI20003-P018	4200012324900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVE ALL EXISTING SERVICES(METAL SUBJECTS, STEEL & PVC PIPES, DUCTING, ETC.) WITH IN THE EXAM ROOM AREA RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2179	MMI20003-P019	4200012299300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / RECEIVING AND POSITIONING OF MAIN CHILLER UNIT TO ITS BASE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2180	MMI20003-P020	4200012269600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / SUPPLY AND INSTALLATION OF ACOUSTIC LAYERS (50MM LAYER PLASTERBOARD + 70MM ROCK WOOL + 50MM LAYER PLASTERBOARD)INSIDE EXAM ROOM WALLS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2181	MMI20003-P021	4200012332500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2182	MMI20003-P022	4200012274600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2183	MMI20003-P023	4200012279000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2184	MMI20003-P024	4200012277700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2185	MMI20003-P025	4200012325800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2186	MMI20003-P026	4200012331500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2187	MMI20003-P027	4200012300700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2188	MMI20003-P028	4200012334200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2189	MMI20003-P029	4200012324400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2190	MMI20003-P030	4200012275700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING/ QUENCH PIPES/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2191	MMI20003-P031	4200012236600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND FOR THE RF CABIN. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2192	MMI20003-P032	4200012278600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2193	MMI20003-P033	4200012279500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2194	MMI20003-P034	4200012240900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF SINGLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2195	MMI20003-P035	4200012120600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2196	MMI20003-P036	4200012187700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2197	MMI20003-P037	4200012187400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2198	MMI20003-P038	4200012327500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2199	MMI20003-P039	4200012156100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SQ METER	1	MMI20003
2200	MMI20003-P040	4200012322100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2201	MMI20003-P041	4200012274100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2202	MMI20003-P042	4200012291700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. AS APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2203	MMI20003-P043	4200012188900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY OF MRI COMPATIBLE SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2204	MMI20003-P044	4200012244700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2205	MMI20003-P045	4200012114800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / PROVISION TO CONSTRUCT CONCRETE FOUNDATION FOR ECO CHILLER INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2206	MMI20003-P046	4200012246200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID UNDERGROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2207	MMI20003-P047	4200012334800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / FABRICATION OF ALL NECESSARY WARNING SIGNS OUTSIDE PERIMETER OF THE EXAMINATION ROOM FOR KEEPING AWAY PACEMAKER PATIENTS AND ANY FERROMAGNETIC OBJECT "SUCH AS CARS, TROLLEYS, ETC., SHOULD ALWAYS FAR FROM THE MAGNETIC FIELD COVERAGE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2208	MMI20003-P048	4200012231600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / SUPPLY AND INSTALLATIONS OF SCREENED FENCE BELOW/ SIDE OF THE MRI MAGNET AREA, TO KEEP ANY FERROMAGNETIC OBJECT (SUCH AS CARS, TROLLEY, ETC.) AWAY FROM MAGNETIC FIELD COVERAGE. WORKS INCLUDE STEEL FRAMING SYSTEM. SIZE AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2209	MMI20003-P049	4200012314400	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING...SECONDARY PANEL BOARD RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2210	MMI20003-P050	4200012229400	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2211	MMI20003-P051	4200012135900	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2212	MMI20003-P052	4200012138700	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALLATION OF EXHAUST FAN MIN. 1200 CFM. FROM EXAM ROOM TILL OUTSIDE END-TERMINAL AS PER DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2213	MMI20003-P053	4200012280700	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN TECHNICAL ROOM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2214	MMI20003-P054	4200012146000	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2215	MMI20003-P055	4200012181900	ELECTRICAL WORKS / 7 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2216	MMI20003-P056	4200012180200	ELECTRICAL WORKS / 8 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2217	MMI20003-P057	4200012304900	ELECTRICAL WORKS / 9 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2218	MMI20003-P058	4200012292900	ELECTRICAL WORKS / 10 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2219	MMI20003-P059	4200012321000	ELECTRICAL WORKS / 11 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2220	MMI20003-P060	4200012315400	ELECTRICAL WORKS / 12 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES (380 VAC, 3 PHASE, 150 A) FOR THE OUTDOOR WATER CHILLER FROM THE MRI MAINS DISTRIBUTION PANEL IN THE TECHNICAL ROOM TO THE CHILLER POWER DISCONNECT SWITCH (CHILLER TERMINAL BOX). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2221	MMI20003-P061	4200012144700	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL FLEXIBLE POWER CABLE FROM PDB AS PER ELECTRICAL DRAWINGS FOR UPS 160KVA, COMPLETE WITH REQUIRED CABLES AND ACCESSORIES ,CIRCUIT BREAKER ,GROUNDING SYSTEM AS PER THE DRAWING . RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2222	MMI20003-P062	4200012319800	ELECTRICAL WORKS / 14 / SUPPLYING AND INSTALLATION OF POWER DEDICATED FOR THE RF PANEL MODULE INCLUDING CONTROL . RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2223	MMI20003-P063	4200012318500	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF POWER SUPPLY FOR EXHAUST FAN FOR HELIUM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2224	MMI20003-P064	4200012146200	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO UPS, MDP AND PGR INSIDE TECHNICAL ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2225	MMI20003-P065	4200012111500	ELECTRICAL WORKS / 17 / INSTALLATION OF CHILLER INTERFACE PANEL THAT COMES WITH THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2226	MMI20003-P066	4200012111800	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF CIRCUIT BREAKER FOR THE CHILLER WITH THE REQUIRED CABLES, ACCESSORIES AND GROUNDING SYSTEM AS PER CHILLER TECHNICAL SPECIFICATION. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2227	MMI20003-P067	4200012316600	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2228	MMI20003-P068	4200012317200	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2229	MMI20003-P069	4200012317800	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2230	MMI20003-P070	4200012318300	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2231	MMI20003-P071	4200012315700	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2232	MMI20003-P072	4200012316000	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2233	MMI20003-P073	4200012126100	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2234	MMI20003-P074	4200012126800	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2235	MMI20003-P075	4200012127500	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2236	MMI20003-P076	4200012128200	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2237	MMI20003-P077	4200012140500	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2238	MMI20003-P078	4200012070000	ELECTRICAL WORKS / 30 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2239	MMI20003-P079	4200012328100	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2240	MMI20003-P080	4200012302500	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2241	MMI20003-P081	4200012106400	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2242	MMI20003-P082	4200012273500	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2243	MMI20003-P083	4200012272000	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2244	MMI20003-P084	4200012285900	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2245	MMI20003-P085	4200012281200	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2246	MMI20003-P086	4200012319500	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2247	MMI20003-P087	4200012330900	ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2248	MMI20003-P088	4200012307300	ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2249	MMI20003-P089	4200012313800	ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2250	MMI20003-P090	4200012312000	ELECTRICAL WORKS / 42 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2251	MMI20003-P091	4200012312600	ELECTRICAL WORKS / 43 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2252	MMI20003-P092	4200012313200	ELECTRICAL WORKS / 44 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2253	MMI20003-P093	4200012298700	ELECTRICAL WORKS / 45 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	SET	1	MMI20003
2254	MMI20003-P094	4200012263000	ELECTRICAL WORKS / 46 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2255	MMI20003-P095	4200012306200	ELECTRICAL WORKS / 47 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2256	MMI20003-P096	4200012264800	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2257	MMI20003-P097	4200012161400	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF THERMAL INSULATED COPPER PIPES INCLUDING GAUGES, FITTINGS, AIR VENTS, AND ALL NECESARY VALVES AND CONNECTORS THEN CONNECT WITH CHILLER INTERFACE PANEL AND MAIN CHILLER UNIT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2258	MMI20003-P098	4200012192200	MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF THE NON-MAGNETIC QUENCH PIPE FROM THE MAGNET ROOM TO THE OUTSIDE OF THE BUILDING INCLINING FITTINGS & END-TERMINALS USING RECOMMENDED DIMENSIONS PROVIDED IN CALCULATION CHARTS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2259	MMI20003-P099	4200012148000	MECHANICAL WORKS / 4 / FLUSHING AND CLEANING OF CHILLER PIPE NETWORK INCLUDING PIPE PRESSURE TEST AS PER CHILLER REQUIREMENTS BEFORE CHILLER RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2260	MMI20003-P100	4200012186000	MECHANICAL WORKS / 5 / SUPPLY & INSTALLATION OF MEDICAL GAS LINES, OUTLETS, NIST CONNECTORS AND OTHER ACCESSORIES. NUMBER OF OUTLETS & LINES TO BE CORRESPONDING WITH THE HOSPITAL MEDICAL GAS STANDARDS. PROVIDE OFFICIAL COMMISSIONING CERTIFICATE FOR MEDICAL GAS OUTLETS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2261	MMI20003-P101	4200012132100	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF DRAIN SYSTEM IN TECHNICAL ROOM CONNECTED TO HOSPITAL DRAINAGE SYSTEM RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2262	MMI20003-P102	4200012257900	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF WATER LINE WITH DRAINAGE AT CHILLER LOCATION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2263	MMI20003-P103	4200012161200	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF THERMAL INSULATED CLOSED LOOP CHILLED WATER BACKUP SYSTEM CONNECTED TO HOSPITAL MAIN CHILLED WATER SYSTEM INCLUDING COMPATIBLE PIPES, GAUGES, FITTINGS, AND BOOSTING PUMP. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2264	MMI20003-P105	4200012218200	MECHANICAL WORKS / 10 / PROVISION OF PRESSURE TEST(8BAR) UPON TESTING AND COMMISSIONING RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2265	MMI20003-P106	4200012231300	MECHANICAL WORKS / 11 / SUPPLY & INSTALLATION OF RF COMPATIBLE MEDICAL GAS FLEXIBLE HOSES FROM PENETRATION PANEL TO MEDICAL GAS OUTLETS INSIDE EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2266	MMI20003-P107	4200012099900	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 4T IN THE TECHNICAL ROOM COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2267	MMI20003-P108	4200012257600	MECHANICAL WORKS / 13 / INSTALLATION OF WATER FILTER WITH STAINLESS STEEL MATERIAL OUTSIDE TECHNICAL ROOM AND RECOMMENDED TO BE PLACED CLOSE TO CHILLER LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	LOT	1	MMI20003
2268	MMI20003-P109	4200012227600	MECHANICAL WORKS / 14 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2269	MMI20003-P110	4200012188300	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DUCTS. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2270	MMI20003-P111	4200012188000	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DIFFUSERS (RETURN/ SUPPLY) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2271	MMI20003-P112	4200012188600	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C GRILLS RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2272	MMI20003-P113	4200012102400	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2273	MMI20003-P114	4200012103900	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2274	MMI20003-P115	4200012105100	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2275	MMI20003-P116	4200012268400	MECHANICAL WORKS / 21 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2276	MMI20003-P117	4200012315100	MECHANICAL WORKS / 22 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2277	MMI20003-P118	4200012288500	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2278	MMI20003-P119	4200012287100	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2279	MMI20003-P120	4200012287600	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2280	MMI20003-P121	4200012289900	MECHANICAL WORKS / 26 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2281	MMI20003-P122	4200012310000	MECHANICAL WORKS / 27 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2282	MMI20003-P123	4200012308400	MECHANICAL WORKS / 28 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2283	MMI20003-P124	4200012309000	MECHANICAL WORKS / 29 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2284	MMI20003-P125	4200012311000	MECHANICAL WORKS / 30 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2285	MMI20003-P126	4200012304000	MECHANICAL WORKS / 31 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2286	MMI20003-P127	4200012260900	MECHANICAL WORKS / 32 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2287	MMI20003-P128	4200012111200	MECHANICAL WORKS / 33 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2288	MMI20003-P129	4200012138400	MECHANICAL WORKS / 34 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	PIECE	1	MMI20003
2289	MMI20003-P130	4200012258800	MECHANICAL WORKS / 35 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2290	MMI20003-P131	4200012219500	QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 1 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE (STAINLESS STEEL, ALUMINUM OR COPPER) WITH PROPER INSULATION AND CLADDING, FROM THE MAGNET TO THE OUTSIDE OF THE BUILDING. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	METER	1	MMI20003
2291	MMI20003-P132	4200012219800	QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 2 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE OUTLET (STAINLESS STEEL, ALUMINUM OR COPPER) OUTSIDE OF THE BUILDING WITH WIRE MESH TO COVER THE OUTLET END. WORKS INCLUDES WARNING SIGN IN ENGLISH AND ARABIC TEXT. RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	JOB	1	MMI20003
2292	MMI20003-P133	4200012231000	RF CAGE, CHILLER AND INSTALLATION RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1	MMI20003
2293	MMI20003-W10	4200012051400	10TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2294	MMI20003-W3	4200012062600	3RD YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2295	MMI20003-W4	4200012067800	4TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2296	MMI20003-W5	4200012073500	5TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2297	MMI20003-W6	4200012082000	6TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2298	MMI20003-W7	4200012086100	7TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2299	MMI20003-W8	4200012090200	8TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2300	MMI20003-W9	4200012094300	9TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2301	MMI20003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2302	MMI20003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 1.5T 64 CHANNELS	EACH	1.000	MMI20003
2303	MMI40001	4220180009100	C-ARM 3D	EACH	1.000	MMI40001
2304	MMI40001-001	4200000170000	TOUCHSCREEN ON MOBILE STAND IS ROTATABLE, ENABLING OPERATION FROM TWO SIDES RELATED TO C-ARM 3D	EACH	1	MMI40001
2305	MMI40001-002	4200000067800	STERILE COVER FOR FLAT PANEL DETECTOR RELATED TO C-ARM 3D	EACH	1	MMI40001
2306	MMI40001-003	4200000173200	WIRELESS FOOT SWITCH RELATED TO C-ARM 3D	EACH	1	MMI40001
2307	MMI40001-004	4200000155600	REPLACEMENT DETECTOR 30X30 RELATED TO C-ARM 3D	EACH	1	MMI40001
2308	MMI40001-006	4200000172800	WIRELESS COMMUNICATION RELATED TO C-ARM 3D	EACH	1	MMI40001
2309	MMI40001-007	4200000126200	FACTORY LEVEL SERVICE TRAINING RELATED TO C-ARM 3D	EACH	1	MMI40001
2310	MMI40001-008	4200012991000	IMMERSION CLINICAL TRAINING FOR DOCTOR RELATED TO C-ARM 3D	EACH	1	MMI40001
2311	MMI40001-W10	4200012047800	10TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2312	MMI40001-W3	4200012059200	3RD YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2313	MMI40001-W4	4200012064400	4TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2314	MMI40001-W5	4200012070100	5TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2315	MMI40001-W6	4200012078500	6TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2316	MMI40001-W7	4200012082600	7TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2317	MMI40001-W8	4200012086700	8TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2318	MMI40001-W9	4200012090800	9TH YEAR WARRANTY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2319	MMI40001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2320	MMI40001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO C-ARM 3D	EACH	1.000	MMI40001
2321	MMI40002	4220180000100	C-ARM GENERAL	EACH	1.000	MMI40002
2322	MMI40002-001	4200000044600	TOUCHSCREEN ON MOBILE STAND IS ROTATABLE, ENABLING OPERATION FROM TWO SIDES RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2323	MMI40002-002	4200000045200	STERILE COVER FOR FLAT PANEL DETECTOR RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2324	MMI40002-003	4200000173300	WIRELESS FOOT SWITCH RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2325	MMI40002-004	4200000172900	WIRELESS COMMUNICATION RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2326	MMI40002-005	4200000126300	FACTORY LEVEL SERVICE TRAINING RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2327	MMI40002-006	4200012991100	ADDITIONAL WORKSTATION DISPLAY MONITOR RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2328	MMI40002-007	4200012991200	IMMERSION CLINICAL TRAINING FOR DOCTOR RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2329	MMI40002-008	4200000306600	DETECTOR SIZE 31X31 CM RELATED TO C-ARM GENERAL	EACH	1	MMI40002
2330	MMI40002-W10	4200012047900	10TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2331	MMI40002-W3	4200012059300	3RD YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2332	MMI40002-W4	4200012064500	4TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2333	MMI40002-W5	4200012070200	5TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2334	MMI40002-W6	4200012078600	6TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2335	MMI40002-W7	4200012082700	7TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2336	MMI40002-W8	4200012086800	8TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2337	MMI40002-W9	4200012090900	9TH YEAR WARRANTY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2338	MMI40002-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2339	MMI40002-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO C-ARM GENERAL	EACH	1.000	MMI40002
2340	MMI40003	4220180000200	C-ARM MINI	EACH	1.000	MMI40003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2341	MMI40003-001	4200000173400	WIRELESS FOOT SWITCH RELATED TO C-ARM MINI	EACH	1	MMI40003
2342	MMI40003-002	4200000173000	WIRELESS COMMUNICATION RELATED TO C-ARM MINI	EACH	1	MMI40003
2343	MMI40003-003	4200000126400	FACTORY LEVEL SERVICE TRAINING RELATED TO C-ARM MINI	EACH	1	MMI40003
2344	MMI40003-W10	4200012048000	10TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2345	MMI40003-W3	4200012059400	3RD YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2346	MMI40003-W4	4200012064600	4TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2347	MMI40003-W5	4200012070300	5TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2348	MMI40003-W6	4200012078700	6TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2349	MMI40003-W7	4200012082800	7TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2350	MMI40003-W8	4200012086900	8TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2351	MMI40003-W9	4200012091000	9TH YEAR WARRANTY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2352	MMI40003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2353	MMI40003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO C-ARM MINI	EACH	1.000	MMI40003
2354	MMI40004	4220180000300	C-ARM VASCULAR	EACH	1.000	MMI40004
2355	MMI40004-001	4200000173500	WIRELESS FOOT SWITCH RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2356	MMI40004-002	4200000173100	WIRELESS COMMUNICATION RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2357	MMI40004-003	4200000126500	FACTORY LEVEL SERVICE TRAINING RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2358	MMI40004-004	4200013000000	ADVANCED C-ARM RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2359	MMI40004-005	4200012991300	IMMERSION CLINICAL TRAINING FOR DOCTOR RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2360	MMI40004-006	4200012910200	MOTORIZATION CONFIGURATION RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2361	MMI40004-007	4200012910300	SURGICAL FLOATING TABLE RELATED TO C-ARM VASCULAR	EACH	1	MMI40004
2362	MMI40004-W10	4200012048100	10TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2363	MMI40004-W3	4200012059500	3RD YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2364	MMI40004-W4	4200012064700	4TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2365	MMI40004-W5	4200012070400	5TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2366	MMI40004-W6	4200012078800	6TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2367	MMI40004-W7	4200012082900	7TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2368	MMI40004-W8	4200012087000	8TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2369	MMI40004-W9	4200012091100	9TH YEAR WARRANTY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2370	MMI40004-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2371	MMI40004-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO C-ARM VASCULAR	EACH	1.000	MMI40004
2372	MMI40007	4220180600000	FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2373	MMI40007-001	4200000147900	PATIENT FOOT REST, SHOULDER SUPPORTS, PATIENT HAND GRIPS, COMPRESSION BAND, ARMPIT SUPPORT RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2374	MMI40007-002	4200000122300	DUAL MONITOR CEILING SUSPENSION ≥ 19 INCH MEDICAL MONITORS, ARTICULATED, HEIGHT ADJUSTABLE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2375	MMI40007-003	4200000149500	PEDIATRIC CRADLE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2376	MMI40007-004	4200000162000	STANDARD TABLE SHIELDS, DOUBLE PIVOT RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2377	MMI40007-005	4200000164000	SURGICAL LAMP LED 3 SINGLE COLOR CELLING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2378	MMI40007-006	4200000155300	REMOVABLE RADIATION PROTECTION SHIELDS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2379	MMI40007-007	4200000154800	REMOTE SYSTEM DIAGNOSIS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2380	MMI40007-008	4200000122000	DRY PRINTER RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2381	MMI40007-009	4200000122500	DUAL MONITOR TROLLEY, ≥ 19 INCH MEDICAL MONITORS. REPLACEMENT FOR SINGLE MONITOR TROLLY RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2382	MMI40007-010	4200000114400	CEILING SUSPENSION MONITOR, ≥ 19 INCH MEDICAL MONITORS. REPLACEMENT FOR SINGLE MONITOR TROLLY RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2383	MMI40007-011	4200000114300	CEILING SUSPENSION DUAL MONITOR, ≥ 19 INCH MEDICAL MONITORS. REPLACEMENT FOR SINGLE MONITOR TROLLY RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2384	MMI40007-012	4200000103800	ADJUSTABLE HEIGHT MOBILE BARRIERS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2385	MMI40007-013	4200000170600	USER ANTI-FATIGUE MATS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2386	MMI40007-014	4200000142600	MOBILE BARRIER BODY CONTOURED, HEIGHT ADJUSTED RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2387	MMI40007-015	4200000122100	DSA RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2388	MMI40007-016	4200000127000	FACTORY LEVEL SERVICE TRAINING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2389	MMI40007-017	4200014228000	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2390	MMI40007-P001	4200012290900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2391	MMI40007-P002	4200012282000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2392	MMI40007-P003	4200012282900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2393	MMI40007-P004	4200012293400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2394	MMI40007-P005	4200012200400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2395	MMI40007-P006	4200012233200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2396	MMI40007-P007	4200012053200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2397	MMI40007-P008	4200012261200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2398	MMI40007-P009	4200012078000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2399	MMI40007-P010	4200012329800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2400	MMI40007-P011	4200012119600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH STEEL LEADED FRAME FOR EXAMINATION ROOM. NONE FIRE RATED RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2401	MMI40007-P012	4200012169600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CONTROL ROOM. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2402	MMI40007-P013	4200012168600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2403	MMI40007-P014	4200012172400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR STORE ROOM. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2404	MMI40007-P015	4200012246700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2405	MMI40007-P016	4200012247000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR TOILET. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2406	MMI40007-P017	4200012269000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9,10,11,12,13 AND 14) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	LOT	1	MMI40007
2407	MMI40007-P018	4200012332000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	LOT	1	MMI40007
2408	MMI40007-P019	4200012175800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=120CM X H=100CM) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2409	MMI40007-P020	4200012322500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	LOT	1	MMI40007
2410	MMI40007-P021	4200012114000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2411	MMI40007-P022	4200012129900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2412	MMI40007-P023	4200012277400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2413	MMI40007-P024	4200012325500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2414	MMI40007-P025	4200012252000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2415	MMI40007-P026	4200012300100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2416	MMI40007-P027	4200012294200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SHEET	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2417	MMI40007-P028	4200012295000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SHEET	1	MMI40007
2418	MMI40007-P029	4200012333400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2419	MMI40007-P030	4200012333900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2420	MMI40007-P031	4200012324100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2421	MMI40007-P032	4200012275400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2422	MMI40007-P033	4200012236000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND WALL BUCKY WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2423	MMI40007-P034	4200012295700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2424	MMI40007-P035	4200012296400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2425	MMI40007-P036	4200012278300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2426	MMI40007-P037	4200012131400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2427	MMI40007-P038	4200012165100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2428	MMI40007-P039	4200012177500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2429	MMI40007-P040	4200012242100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2430	MMI40007-P041	4200012122100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2431	MMI40007-P042	4200012242500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2432	MMI40007-P043	4200012327200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2433	MMI40007-P044	4200012155500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SQ METER	1	MMI40007
2434	MMI40007-P045	4200012321800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2435	MMI40007-P046	4200012109400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2436	MMI40007-P047	4200012158500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2437	MMI40007-P048	4200012222300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2438	MMI40007-P049	4200012292300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2439	MMI40007-P050	4200012314100	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2440	MMI40007-P051	4200012228800	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL-LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2441	MMI40007-P052	4200012135300	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2442	MMI40007-P053	4200012335200	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2443	MMI40007-P054	4200012280200	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	LOT	1	MMI40007
2444	MMI40007-P055	4200012283800	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	LOT	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2445	MMI40007-P056	4200012284400	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	LOT	1	MMI40007
2446	MMI40007-P057	4200012299000	ELECTRICAL WORKS / 8 / INSTALLATION OF LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2447	MMI40007-P058	4200012329000	ELECTRICAL WORKS / 9 / INSTALLATION OF SPOT LIGHTS CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2448	MMI40007-P059	4200012304600	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2449	MMI40007-P060	4200012162500	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2450	MMI40007-P061	4200012320500	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2451	MMI40007-P062	4200012212000	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2452	MMI40007-P063	4200012213300	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2453	MMI40007-P064	4200012214600	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2454	MMI40007-P065	4200012239200	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2455	MMI40007-P066	4200012301800	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2456	MMI40007-P067	4200012253500	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF STEP-UP TRANSFORMER 100 KVA, 3 PHASE, 220V-380V, COPPER COIL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2457	MMI40007-P068	4200012272900	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2458	MMI40007-P069	4200012271400	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2459	MMI40007-P070	4200012285300	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2460	MMI40007-P071	4200012137300	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2461	MMI40007-P072	4200012323500	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2462	MMI40007-P073	4200012319000	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2463	MMI40007-P074	4200012330600	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2464	MMI40007-P075	4200012307000	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2465	MMI40007-P076	4200012207200	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2466	MMI40007-P077	4200012202100	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2467	MMI40007-P078	4200012203800	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2468	MMI40007-P079	4200012205500	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2469	MMI40007-P080	4200012298100	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	SET	1	MMI40007
2470	MMI40007-P081	4200012262700	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2471	MMI40007-P082	4200012305700	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2472	MMI40007-P083	4200012246500	MECHANICAL WORKS: / 1 / SUPPLY INSTALLATION OF THE SUPPLY & RETURN A/C DIFFUSERS, TOILET EXHAUST, COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2473	MMI40007-P084	4200012293200	MECHANICAL WORKS: / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1	MMI40007
2474	MMI40007-P085	4200012227100	MECHANICAL WORKS: / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2475	MMI40007-P086	4200012265500	MECHANICAL WORKS: / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2476	MMI40007-P087	4200012264000	MECHANICAL WORKS: / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2477	MMI40007-P088	4200012266600	MECHANICAL WORKS: / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2478	MMI40007-P089	4200012269800	MECHANICAL WORKS: / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2479	MMI40007-P090	4200012100500	MECHANICAL WORKS: / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2480	MMI40007-P091	4200012100800	MECHANICAL WORKS: / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2481	MMI40007-P092	4200012267800	MECHANICAL WORKS: / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2482	MMI40007-P093	4200012314800	MECHANICAL WORKS: / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2483	MMI40007-P094	4200012288100	MECHANICAL WORKS: / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 50 KILOGRAM IN EXAMINATION ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2484	MMI40007-P095	4200012286800	MECHANICAL WORKS: / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2485	MMI40007-P096	4200012289400	MECHANICAL WORKS: / 14 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2486	MMI40007-P097	4200012309500	MECHANICAL WORKS: / 15 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 59 KILOGRAM IN EXAMINATION ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2487	MMI40007-P098	4200012308700	MECHANICAL WORKS: / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2488	MMI40007-P099	4200012310700	MECHANICAL WORKS: / 17 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2489	MMI40007-P100	4200012303700	MECHANICAL WORKS: / 18 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	METER	1	MMI40007
2490	MMI40007-P101	4200012260300	MECHANICAL WORKS: / 19 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	PIECE	1	MMI40007
2491	MMI40007-P102	4200012185400	MECHANICAL WORKS: / 20 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	JOB	1	MMI40007
2492	MMI40007-W10	4200012050300	10TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2493	MMI40007-W3	4200012060300	3RD YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2494	MMI40007-W4	4200012065500	4TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2495	MMI40007-W5	4200012071200	5TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2496	MMI40007-W6	4200012079900	6TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2497	MMI40007-W7	4200012084000	7TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2498	MMI40007-W8	4200012088100	8TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2499	MMI40007-W9	4200012092200	9TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2500	MMI40007-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2501	MMI40007-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL ADVANCE PATIENT SIDE	EACH	1.000	MMI40007
2502	MMI40009	4220190000300	FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2503	MMI40009-001	4200000147800	PATIENT FOOT REST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2504	MMI40009-002	4200000142700	MONITOR MORE THAN 19 INCH WITH CART RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2505	MMI40009-003	4200000122400	DUAL MONITOR MORE THAN 19 INCH WITH CART RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2506	MMI40009-004	4200000113800	CEILING MONITOR ADJUSTABLE AND ROTATABLE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2507	MMI40009-005	4200000122200	DUAL CEILING MONITOR ADJUSTABLE AND ROTATABLE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2508	MMI40009-006	4200000149600	PEDIATRIC CRADLE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2509	MMI40009-007	4200000125100	EXPOSURE HAND SWITCH RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2510	MMI40009-008	4200000134300	HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2511	MMI40009-009	4200000155400	REMOVABLE RADIATION PROTECTION SHIELDS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2512	MMI40009-010	4200000131900	FOOT STEP STAINLESS STEEL CONSTRUCTION RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2513	MMI40009-011	4200000154900	REMOTE SYSTEM DIAGNOSIS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2514	MMI40009-012	4200000037600	DRY PRINTER, (43X35) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2515	MMI40009-013	4200000021400	NEARBY CONTROL TROLLEY, FOR IN-ROOM CONTROL OF IMAGING AND PARAMETERS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2516	MMI40009-014	4000000035200	DSA RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2517	MMI40009-015	4000000035300	STITCHING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2518	MMI40009-016	4000000035400	TOMOSYNTHESIS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2519	MMI40009-017	4200000021500	USER ANTI-FATIGUE MATS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2520	MMI40009-018	4000000035500	MOBILE BARRIER, HEIGHT ADJUSTED RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2521	MMI40009-019	4200000160600	SHOULDER SUPPORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2522	MMI40009-020	4200000148000	PATIENT HAND GRIPS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2523	MMI40009-021	4200000114900	COMPRESSION BAND RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2524	MMI40009-022	4200000109800	ARMPIT SUPPORT RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2525	MMI40009-023	4200000103700	ADDITIONAL MONITOR 19 INCH OR MORE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2526	MMI40009-024	4200000127100	FACTORY LEVEL SERVICE TRAINING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2527	MMI40009-025	4200013010000	ILLUMINATION AND PANEL RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2528	MMI40009-026	4200013020000	AUTOMATIC POSITIONING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2529	MMI40009-027	4200013030000	AUTOMATIC IMAGE ARCHIVING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2530	MMI40009-028	4200013040000	AUTOMATIC DOSE REGULATION RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2531	MMI40009-029	4200013050000	DIGITAL ZOOM RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2532	MMI40009-030	4200013060000	SNAPSHOT MODE RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2533	MMI40009-031	4200013070000	WIRELESS FOOTSWITCH RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2534	MMI40009-032	4200014228100	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2535	MMI40009-P001	4200012291000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2536	MMI40009-P002	4200012282100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2537	MMI40009-P003	4200012283000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2538	MMI40009-P004	4200012293500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2539	MMI40009-P005	4200012311300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2540	MMI40009-P006	4200012326300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2541	MMI40009-P007	4200012261800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2542	MMI40009-P008	4200012261300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2543	MMI40009-P009	4200012263300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2544	MMI40009-P010	4200012329900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2545	MMI40009-P011	4200012276400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH STEEL LEADED FRAME FOR EXAMINATION ROOM. NONE FIRE RATED RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2546	MMI40009-P012	4200012169700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CONTROL ROOM. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2547	MMI40009-P013	4200012168700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2548	MMI40009-P014	4200012170200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED STEEL FRAME FOR STORE ROOM. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2549	MMI40009-P015	4200012247300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CHANGING ROOM. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2550	MMI40009-P016	4200012247100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR TOILET. NONE FIRE RATED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2551	MMI40009-P017	4200012269100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9,10,11,12,13 AND 14) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	LOT	1	MMI40009
2552	MMI40009-P018	4200012331900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	LOT	1	MMI40009
2553	MMI40009-P019	4200012296600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=120CM X H=100CM) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2554	MMI40009-P020	4200012322600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	LOT	1	MMI40009
2555	MMI40009-P021	4200012274500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2556	MMI40009-P022	4200012278800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2557	MMI40009-P023	4200012277500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2558	MMI40009-P024	4200012325600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2559	MMI40009-P025	4200012331300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2560	MMI40009-P026	4200012300200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2561	MMI40009-P027	4200012294300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SHEET	1	MMI40009
2562	MMI40009-P028	4200012295100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SHEET	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2563	MMI40009-P029	4200012333500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2564	MMI40009-P030	4200012334000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2565	MMI40009-P031	4200012324200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2566	MMI40009-P032	4200012275500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2567	MMI40009-P033	4200012236100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND WALL BUCKY WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2568	MMI40009-P034	4200012295800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2569	MMI40009-P035	4200012296500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2570	MMI40009-P036	4200012278400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2571	MMI40009-P037	4200012279400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2572	MMI40009-P038	4200012165200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2573	MMI40009-P039	4200012297300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2574	MMI40009-P040	4200012328800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2575	MMI40009-P041	4200012276700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2576	MMI40009-P042	4200012259400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2577	MMI40009-P043	4200012327300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2578	MMI40009-P044	4200012155600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SQ METER	1	MMI40009
2579	MMI40009-P045	4200012321900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2580	MMI40009-P046	4200012273900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2581	MMI40009-P047	4200012291600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2582	MMI40009-P048	4200012322800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2583	MMI40009-P049	4200012292400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2584	MMI40009-P050	4200012314200	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2585	MMI40009-P051	4200012228900	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL-LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2586	MMI40009-P052	4200012135400	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2587	MMI40009-P053	4200012335300	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2588	MMI40009-P054	4200012280300	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	LOT	1	MMI40009
2589	MMI40009-P055	4200012283900	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	LOT	1	MMI40009
2590	MMI40009-P056	4200012284500	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	LOT	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2591	MMI40009-P057	4200012299100	ELECTRICAL WORKS / 8 / INSTALLATION OF LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2592	MMI40009-P058	4200012329100	ELECTRICAL WORKS / 9 / INSTALLATION OF SPOT LIGHTS CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2593	MMI40009-P059	4200012304700	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2594	MMI40009-P060	4200012292700	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2595	MMI40009-P061	4200012320600	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2596	MMI40009-P062	4200012316400	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2597	MMI40009-P063	4200012317000	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2598	MMI40009-P064	4200012317600	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2599	MMI40009-P065	4200012327900	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2600	MMI40009-P066	4200012301900	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2601	MMI40009-P067	4200012333000	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF STEP-UP TRANSFORMER 100 KVA, 3 PHASE, 220V-380V, COPPER COIL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2602	MMI40009-P068	4200012273000	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2603	MMI40009-P069	4200012271500	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2604	MMI40009-P070	4200012285400	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2605	MMI40009-P071	4200012281100	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2606	MMI40009-P072	4200012323600	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2607	MMI40009-P073	4200012319100	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2608	MMI40009-P074	4200012330700	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2609	MMI40009-P075	4200012307100	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2610	MMI40009-P076	4200012313600	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2611	MMI40009-P077	4200012311800	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2612	MMI40009-P078	4200012312400	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2613	MMI40009-P079	4200012313000	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2614	MMI40009-P080	4200012298200	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	SET	1	MMI40009
2615	MMI40009-P081	4200012262800	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2616	MMI40009-P082	4200012305800	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2617	MMI40009-P083	4200012330000	MECHANICAL WORKS: / 1 / SUPPLY INSTALLATION OF THE SUPPLY & RETURN A/C DIFFUSERS, TOILET EXHAUST, COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2618	MMI40009-P084	4200012293300	MECHANICAL WORKS: / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1	MMI40009
2619	MMI40009-P085	4200012227000	MECHANICAL WORKS: / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2620	MMI40009-P086	4200012265600	MECHANICAL WORKS: / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2621	MMI40009-P087	4200012264100	MECHANICAL WORKS: / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2622	MMI40009-P088	4200012266700	MECHANICAL WORKS: / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2623	MMI40009-P089	4200012269900	MECHANICAL WORKS: / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2624	MMI40009-P090	4200012270000	MECHANICAL WORKS: / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2625	MMI40009-P091	4200012270100	MECHANICAL WORKS: / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2626	MMI40009-P092	4200012267900	MECHANICAL WORKS: / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2627	MMI40009-P093	4200012314900	MECHANICAL WORKS: / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2628	MMI40009-P094	4200012288200	MECHANICAL WORKS: / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 50 KILOGRAM IN EXAMINATION ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2629	MMI40009-P095	4200012286900	MECHANICAL WORKS: / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2630	MMI40009-P096	4200012289500	MECHANICAL WORKS: / 14 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2631	MMI40009-P097	4200012309600	MECHANICAL WORKS: / 15 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 59 KILOGRAM IN EXAMINATION ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2632	MMI40009-P098	4200012308800	MECHANICAL WORKS: / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2633	MMI40009-P099	4200012310800	MECHANICAL WORKS: / 17 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2634	MMI40009-P100	4200012303800	MECHANICAL WORKS: / 18 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	METER	1	MMI40009
2635	MMI40009-P101	4200012260400	MECHANICAL WORKS: / 19 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	PIECE	1	MMI40009
2636	MMI40009-P102	4200012303100	MECHANICAL WORKS: / 20 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	JOB	1	MMI40009
2637	MMI40009-W10	4200012049000	10TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2638	MMI40009-W3	4200012060400	3RD YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2639	MMI40009-W4	4200012065600	4TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2640	MMI40009-W5	4200012071300	5TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2641	MMI40009-W6	4200012080000	6TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2642	MMI40009-W7	4200012084100	7TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2643	MMI40009-W8	4200012088200	8TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2644	MMI40009-W9	4200012092300	9TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2645	MMI40009-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2646	MMI40009-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO FLUOROSCOPY FLAT PANEL DIGITAL REMOTE CONTROL	EACH	1.000	MMI40009
2647	MMI50003	4220180054700	SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2648	MMI50003-001	4220240200300	HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2649	MMI50003-002	4220240200200	OPERATOR CONSOLE CHAIR HIGH QUALITY, HEIGHT ADJUSTABLE CHAIRS WITH BACK SUPPORT AND ANTISTATIC, WATER RESISTANT, TO COMPLY WITH INFECTION CONTROL REQU RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2650	MMI50003-003	4220240200400	REMOTE SYSTEM DIAGNOSIS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2651	MMI50003-004	4220240200500	TABLE MATTRESS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2652	MMI50003-005	4220240200600	ARMREST, CUSHIONS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2653	MMI50003-006	4220240200700	4D PHASE-MATCHED PET/ CT IMAGING INTO A SINGLE STATIC IMAGE SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2654	MMI50003-007	4220240200800	WORKFLOW AND PARAMETER REVIEW SOFTWARE AND LICENSE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2655	MMI50003-008	4220240200900	METAL ARTIFACT SOLUTION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2656	MMI50003-009	4220240201000	CARDIAC SOLUTION PACKAGE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2657	MMI50003-010	4220240201100	NEUROLOGY SOLUTION PACKAGE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2658	MMI50003-011	4220240201200	RT TABLE TOP FOR ONCOLOGY PLANNING RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2659	MMI50003-012	4220240201300	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2660	MMI50003-013	4220240201400	APPLICATION TRAINING FOR RADIOLOGY SPECIALIST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2661	MMI50003-014	4220240201500	APPLICATION TRAINING FOR PHYSICIAN RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2662	MMI50003-015	4200000132400	FULL SOLUTION FULL 4D PHASE-MATCHED WORKFLOW MOTION CORRECTION, LATEST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2663	MMI50003-016	4200000107400	ALL PHANTOMS FOR DAILY AND ANNUAL NEMA TESTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2664	MMI50003-017	4200000176500	CT CARDIAC SOLUTION PACKAGE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2665	MMI50003-018	4200000120100	DEEP LEARNING (AI) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2666	MMI50003-019	4200000146500	NRRC AND HOT LAB RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2667	MMI50003-020	4200011790300	PATIENT HEATING LAMP RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2668	MMI50003-021	4200011790400	PATIENT LOCKER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2669	MMI50003-022	4200011756600	IV STAND RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2670	MMI50003-023	4200011871500	WEIGHING SCALE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2671	MMI50003-024	4200011855800	TROLLEY RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2672	MMI50003-025	4200011823400	SLIDING BOARD RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2673	MMI50003-026	4200011773900	MOBILE SHIELDED RADIOISOTOPE INJECTOR RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2674	MMI50003-027	4200011737300	FORCEPS CAP RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2675	MMI50003-028	4200011737400	FORCEPS CURVED RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2676	MMI50003-029	4200011737500	FORCEPS STRAIGHT RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2677	MMI50003-030	4200011752000	INJECTION CHAIR RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2678	MMI50003-031	4200011870500	WARNING RADIATION SIGNS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2679	MMI50003-032	4200011702100	DECONTAMINATION KIT RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2680	MMI50003-033	4200011817900	SHARPS CONTAINER SHIELD RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2681	MMI50003-034	4200011836700	SYRINGE CARRIER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2682	MMI50003-035	4200011836800	SYRINGE SHIELD 1CC RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2683	MMI50003-036	4200011837000	SYRINGE SHIELD 5CC RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2684	MMI50003-037	4200011836900	SYRINGE SHIELD 3CC RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2685	MMI50003-038	4200011712700	DOSE DRAWING STATION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2686	MMI50003-039	4200011762300	LEAD UNIT DOSE CABINET RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2687	MMI50003-040	4200011820600	SHIELD FOR DOSE CALIBRATOR RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2688	MMI50003-041	4200011712600	DOSE CALIBRATOR RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2689	MMI50003-042	4200011674400	AIR EXTRACTION SYSTEM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2690	MMI50003-043	4200011691500	CCTV RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2691	MMI50003-044	4200011671800	ACCESS CONTROL RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2692	MMI50003-045	4200011821000	SHOWER AND EYE WASH STATION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2693	MMI50003-046	4200011803400	RADIATION MONITORING SYSTEM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2694	MMI50003-047	4200011836600	SURVEY METER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2695	MMI50003-048	4200011762200	LEAD HIGH ENERGY RADIOSOURCE CARRIER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2696	MMI50003-049	4200011694400	COMPLETE HOT LAB RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2697	MMI50003-050	4220151300000	CONTINUOUS BED MOTION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2698	MMI50003-051	4200000274900	RESPIRATORY MOTION MANAGEMENT SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2699	MMI50003-053	4200000275100	SERVER FOR LARGE CONFIGURATION IMAGE RECONSTRUCTION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2700	MMI50003-054	4200000275200	MONITOR ADMINISTRATION 23 INCH RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2701	MMI50003-055	4200000275300	WORKSTATION USER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2702	MMI50003-056	4200000275400	MONITOR 23 INCH MEDICAL GRADE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2703	MMI50003-057	4200000275500	CABINET SERVER RACK 22 UNITS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2704	MMI50003-058	4200000275600	SOFTWARE FOR LARGE SERVER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2705	MMI50003-059	4200000275700	UPS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2706	MMI50003-060	4200012910400	CT ECG TRACE DISPLAY RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2707	MMI50003-061	4200012910500	CT CALCIUM SCORING ACQUISITION SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2708	MMI50003-062	4200012910600	CT CARDIAC IMAGE ACQUISITION SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2709	MMI50003-063	4200012910700	CT CARDIAC IMAGE ENHANCEMENT FILTERS SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2710	MMI50003-064	4200012910800	CT CARDIAC ACQUISITION AUTOMATED ASSIST SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2711	MMI50003-065	4200012910900	CT TEMPORAL ENHANCEMENT CARDIAC ASSIST SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2712	MMI50003-066	4200012911000	CT CARDIAC ECG-GATED PULSED ACQUISITION SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2713	MMI50003-067	4200012911100	CT CARDIAC ADVANCED ANALYSIS WORKSTATION PACKAGE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2714	MMI50003-068	4200012911200	CT MITRAL VALVE ANALYSIS SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2715	MMI50003-069	4200012911300	CT 4D MULTI-ORGAN PERFUSION ANALYSIS SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2716	MMI50003-070	4200012911400	CT VESSEL ANALYSIS AND AUTOMATED BONE REMOVAL SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2717	MMI50003-071	4200012911500	CT CARDIAC FUNCTION AND CORONARY ANALYSIS SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2718	MMI50003-072	4200012911600	CT CORONARY CALCIUM SCORING SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2719	MMI50003-073	4200012911700	CT TAVI PRE-PROCEDURAL PLANNING SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2720	MMI50003-074	4200012911800	CT ADVANCED CARDIAC FUNCTION AND BLOOD FLOW ANALYSIS SOFTWARE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2721	MMI50003-075	4200012911900	MEDICAL IMAGE PROCESSING WORKSTATION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2722	MMI50003-076	4200012912000	SERVER-BASED MEDICAL IMAGE PROCESSING SYSTEM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2723	MMI50003-077	4200012912100	MULTI-LICENSE MEDICAL IMAGE PROCESSING SERVER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2724	MMI50003-078	4200012912200	CARDIAC PATIENT MONITORING KIT WITH ECG CABLES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2725	MMI50003-P001	4200011102000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2726	MMI50003-P002	4200011102100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2727	MMI50003-P003	4200011102200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2728	MMI50003-P004	4200011102300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2729	MMI50003-P005	4200011102400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2730	MMI50003-P006	4200011102500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2731	MMI50003-P007	4200011102600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2732	MMI50003-P008	4200011102700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2733	MMI50003-P009	4200011102800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2734	MMI50003-P010	4200011102900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2735	MMI50003-P011	4200011103000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2736	MMI50003-P012	4200011103100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2737	MMI50003-P013	4200011103200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2738	MMI50003-P014	4200011103300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2739	MMI50003-P015	4200011103400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2740	MMI50003-P016	4200011103500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2741	MMI50003-P017	4200011103600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	LOT	1	MMI50003
2742	MMI50003-P018	4200011103700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2743	MMI50003-P019	4200011103800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	LOT	1	MMI50003
2744	MMI50003-P020	4200011103900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	LOT	1	MMI50003
2745	MMI50003-P021	4200011104000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2746	MMI50003-P022	4200011104100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2747	MMI50003-P023	4200011104200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2748	MMI50003-P024	4200011104300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2749	MMI50003-P025	4200011104400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2750	MMI50003-P026	4200011104500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2751	MMI50003-P027	4200011104600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SHEET	1	MMI50003
2752	MMI50003-P028	4200011104700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SHEET	1	MMI50003
2753	MMI50003-P029	4200011104800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2754	MMI50003-P030	4200011104900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2755	MMI50003-P031	4200011105000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2756	MMI50003-P032	4200011105100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2757	MMI50003-P033	4200011105200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2758	MMI50003-P034	4200011105300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2759	MMI50003-P035	4200011105400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2760	MMI50003-P036	4200011105500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2761	MMI50003-P037	4200011105600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2762	MMI50003-P038	4200011105700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2763	MMI50003-P039	4200011105800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2764	MMI50003-P040	4200011105900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2765	MMI50003-P041	4200011106000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2766	MMI50003-P042	4200011106100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2767	MMI50003-P043	4200011106200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2768	MMI50003-P044	4200011106300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SQ METER	1	MMI50003
2769	MMI50003-P045	4200011106400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2770	MMI50003-P046	4200011106500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2771	MMI50003-P047	4200011106600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2772	MMI50003-P048	4200011106700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2773	MMI50003-P049	4200011106800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2774	MMI50003-P050	4200011106900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2775	MMI50003-P051	4200011107000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2776	MMI50003-P052	4200011107100	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2777	MMI50003-P053	4200011107200	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2778	MMI50003-P054	4200011107300	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2779	MMI50003-P055	4200011107400	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2780	MMI50003-P056	4200011107500	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	LOT	1	MMI50003
2781	MMI50003-P057	4200011107600	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	LOT	1	MMI50003
2782	MMI50003-P058	4200011107700	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	LOT	1	MMI50003
2783	MMI50003-P059	4200011107800	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2784	MMI50003-P060	4200011107900	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2785	MMI50003-P061	4200011108000	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2786	MMI50003-P062	4200011108100	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2787	MMI50003-P063	4200011108200	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2788	MMI50003-P064	4200011108300	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2789	MMI50003-P065	4200011108400	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2790	MMI50003-P066	4200011108500	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2791	MMI50003-P067	4200011108600	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2792	MMI50003-P068	4200011108700	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2793	MMI50003-P069	4200011108800	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2794	MMI50003-P070	4200011108900	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2795	MMI50003-P071	4200011109000	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2796	MMI50003-P072	4200011109100	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2797	MMI50003-P073	4200011109200	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2798	MMI50003-P074	4200011109300	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2799	MMI50003-P075	4200011109400	ELECTRICAL WORKS / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2800	MMI50003-P076	4200011109500	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2801	MMI50003-P077	4200011109600	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2802	MMI50003-P078	4200011109700	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2803	MMI50003-P079	4200011109800	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2804	MMI50003-P080	4200011109900	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2805	MMI50003-P081	4200011110000	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2806	MMI50003-P082	4200011110100	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2807	MMI50003-P083	4200011110200	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2808	MMI50003-P084	4200011110300	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2809	MMI50003-P085	4200011110400	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2810	MMI50003-P086	4200011110500	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2811	MMI50003-P087	4200011110600	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2812	MMI50003-P088	4200011110700	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2813	MMI50003-P089	4200011110800	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2814	MMI50003-P090	4200011110900	ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2815	MMI50003-P091	4200011111000	ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2816	MMI50003-P092	4200011111100	ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2817	MMI50003-P093	4200011111200	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2818	MMI50003-P094	4200011111300	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2819	MMI50003-P095	4200011111400	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2820	MMI50003-P096	4200011111500	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2821	MMI50003-P097	4200011111600	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2822	MMI50003-P098	4200011111700	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2823	MMI50003-P099	4200011111800	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2824	MMI50003-P100	4200011111900	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2825	MMI50003-P101	4200011112000	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2826	MMI50003-P102	4200011112100	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2827	MMI50003-P103	4200011112200	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2828	MMI50003-P104	4200011112300	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2829	MMI50003-P105	4200011112400	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2830	MMI50003-P106	4200011112500	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2831	MMI50003-P107	4200011112600	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2832	MMI50003-P108	4200011112700	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2833	MMI50003-P109	4200011112800	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2834	MMI50003-P110	4200011112900	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2835	MMI50003-P111	4200011113000	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2836	MMI50003-P112	4200011113100	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2837	MMI50003-P113	4200011113200	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2838	MMI50003-P114	4200011113300	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2839	MMI50003-P115	4200011113400	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2840	MMI50003-P116	4200011113500	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2841	MMI50003-P117	4200011113600	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	PIECE	1	MMI50003
2842	MMI50003-P118	4200011113700	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	METER	1	MMI50003
2843	MMI50003-P119	4200011113800	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	JOB	1	MMI50003
2844	MMI50003-P120	4200011113900	NRRC AND HOT LAB REQUIREMENTS / 1 / DUAL AREA MONITORS WITH SINGLE PROBE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2845	MMI50003-P121	4200011114000	NRRC AND HOT LAB REQUIREMENTS / 2 / EMERGENCY DECONTAMINATION BODY / EYE SHOWER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2846	MMI50003-P122	4200011114100	NRRC AND HOT LAB REQUIREMENTS / 3 / ACCESS CONTROL RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2847	MMI50003-P123	4200011114200	NRRC AND HOT LAB REQUIREMENTS / 4 / 2X CCTV RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2848	MMI50003-P124	4200012198100	NRRC AND HOT LAB REQUIREMENTS / 5 / SEPARATE AIR EXTRACTION SYSTEM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2849	MMI50003-P125	4200012197100	NRRC AND HOT LAB REQUIREMENTS / 6 / CASEWORK WITH CORIAN TOPS AND OVERHEAD OF 3-METER LENGTH AND 2 METER IN CORNER ALONG WITH SINK CASEWORK. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2850	MMI50003-P126	4200012197200	NRRC AND HOT LAB REQUIREMENTS / 7 / DOSE CALIBRATOR ALONG WITH ITS CALIBRATION ISOTOPE SOURCE. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2851	MMI50003-P127	4200012198900	NRRC AND HOT LAB REQUIREMENTS / 8 / THICK SHIELDING FOR DOSE CALIBRATION RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2852	MMI50003-P128	4200012197500	NRRC AND HOT LAB REQUIREMENTS / 9 / GM, SURVEY METER RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2853	MMI50003-P129	4200012196800	NRRC AND HOT LAB REQUIREMENTS / 10 / CABINET FOR PET DOSE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2854	MMI50003-P130	4200012197800	NRRC AND HOT LAB REQUIREMENTS / 11 / L-SHAPE LEAD SHIELD WITH LEAD GLASS FOR OPERATION OF FDG RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2855	MMI50003-P131	4200012198700	NRRC AND HOT LAB REQUIREMENTS / 12 / SYRINGE SHIELD, 3CC RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2856	MMI50003-P132	4200012198800	NRRC AND HOT LAB REQUIREMENTS / 13 / SYRINGE SHIELD, 5CC RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2857	MMI50003-P133	4200012198600	NRRC AND HOT LAB REQUIREMENTS / 14 / SYRINGE SHIELD, 1CC RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2858	MMI50003-P134	4200012196900	NRRC AND HOT LAB REQUIREMENTS / 15 / CARRIER FOR SYRINGE 5 – 8 MM LEAD THICK RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2859	MMI50003-P135	4200012198300	NRRC AND HOT LAB REQUIREMENTS / 16 / SHARP CONTAINER 2 – 4 MM LEAD THICK SHIELD (INCLUDING THE PLASTIC CONTAINER 25 – 50 PKG) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2860	MMI50003-P136	4200012197900	NRRC AND HOT LAB REQUIREMENTS / 17 / RADIO-DECONTAMINATION KIT RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2861	MMI50003-P137	4200012198200	NRRC AND HOT LAB REQUIREMENTS / 18 / SET OF WARNING SIGNS (ALL SIGNS FOR A WHOLE PET CENTER) RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2862	MMI50003-P138	4200012197000	NRRC AND HOT LAB REQUIREMENTS / 19 / CARRIERS TABLE FOR TRANSPORTING THE DOSE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2863	MMI50003-P139	4200012198000	NRRC AND HOT LAB REQUIREMENTS / 20 / RECLINING CHAIR PER UPTAKE ROOM RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2864	MMI50003-P140	4200012197400	NRRC AND HOT LAB REQUIREMENTS / 21 / FORCEPS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2865	MMI50003-P141	4200012197300	NRRC AND HOT LAB REQUIREMENTS / 22 / FDG AUTOMATIC INJECTOR RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2866	MMI50003-P142	4200012198400	NRRC AND HOT LAB REQUIREMENTS / 23 / SLIDING BOARD RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2867	MMI50003-P143	4200012198500	NRRC AND HOT LAB REQUIREMENTS / 24 / SMALL TROLLEY PORTABLE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2868	MMI50003-P144	4200012199000	NRRC AND HOT LAB REQUIREMENTS / 25 / WEIGHING SCALE RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2869	MMI50003-P145	4200012197600	NRRC AND HOT LAB REQUIREMENTS / 26 / IV STAND RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2870	MMI50003-P146	4200012197700	NRRC AND HOT LAB REQUIREMENTS / 27 / LOCKER FOR PATIENTS RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1	MMI50003
2871	MMI50003-P147	4200014229400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2872	MMI50003-P148	4200014229500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2873	MMI50003-P149	4200014229600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	SET	1	MMI50003
2874	MMI50003-W3	4200011512600	3RD YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2875	MMI50003-W4	4200011512700	4TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2876	MMI50003-W5	4200011512800	5TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2877	MMI50003-W10	4200012048400	10TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2878	MMI50003-W6	4200012079300	6TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2879	MMI50003-W7	4200012083400	7TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2880	MMI50003-W8	4200012087500	8TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2881	MMI50003-W9	4200012091600	9TH YEAR WARRANTY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2882	MMI50003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2883	MMI50003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER PET COMPUTED TOMOGRAPHY	EACH	1.000	MMI50003
2884	MMI60001	4220180055100	MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2885	MMI60001-001	4200000161900	SPOT COMPRESSION PADDLES SMALL RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2886	MMI60001-002	4200000161800	SPOT COMPRESSION PADDLES LARGE RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2887	MMI60001-003	4200000112000	AXILLA COMPRESSION PADDLES RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2888	MMI60001-004	4200000147000	PADDLES HOLDER RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2889	MMI60001-005	4200000073500	REVIEW WORKSTATION (RWS) FOR DIAGNOSIS RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2890	MMI60001-006	4200000128400	FACTORY LEVEL SERVICE TRAINING RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2891	MMI60001-007	4200012340400	FACTORY LEVEL DOCTOR TRAINING RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2892	MMI60001-008	4200012340500	DICOM SHUTTLE RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2893	MMI60001-P001	4200012154200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2894	MMI60001-P002	4200012142800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2895	MMI60001-P003	4200012144200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2896	MMI60001-P004	4200012163700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2897	MMI60001-P005	4200012200600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2898	MMI60001-P006	4200012234100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2899	MMI60001-P007	4200012053400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2900	MMI60001-P008	4200012047500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2901	MMI60001-P009	4200012078200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2902	MMI60001-P010	4200012119700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2903	MMI60001-P011	4200012172500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR STORE ROOM. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2904	MMI60001-P012	4200012171200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TOILET RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2905	MMI60001-P013	4200012099300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8, 9 AND 10) RELATED TO MAMMOGRAPHY DIGITAL BASIC	LOT	1	MMI60001
2906	MMI60001-P014	4200012332200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAMMOGRAPHY DIGITAL BASIC	LOT	1	MMI60001
2907	MMI60001-P015	4200012221000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO MAMMOGRAPHY DIGITAL BASIC	LOT	1	MMI60001
2908	MMI60001-P016	4200012114200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2909	MMI60001-P017	4200012130000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2910	MMI60001-P018	4200012123900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2911	MMI60001-P019	4200012230500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2912	MMI60001-P020	4200012252100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2913	MMI60001-P021	4200012300400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2914	MMI60001-P022	4200012166700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / SUPPLY AND INSTALLATION OF STANDARD 2MM THICK LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. QUANTITIES WILL VARY AS PER SIEMENS CALCULATIONS OR APPROVED RADIATION PROTECTION REQUIREMENTS OF HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2915	MMI60001-P023	4200012256200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2916	MMI60001-P024	4200012225400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2917	MMI60001-P025	4200012115800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2918	MMI60001-P026	4200012236300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE MAMMO UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2919	MMI60001-P027	4200012131600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2920	MMI60001-P028	4200012165400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2921	MMI60001-P029	4200012168400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2922	MMI60001-P030	4200012242300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2923	MMI60001-P031	4200012242700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2924	MMI60001-P032	4200012237700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2925	MMI60001-P033	4200012155800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SQ METER	1	MMI60001
2926	MMI60001-P034	4200012219100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2927	MMI60001-P035	4200012108300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / FABRICATION AND INSTALLATION OF CASEWORK WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2928	MMI60001-P036	4200012158700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2929	MMI60001-P037	4200012222400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2930	MMI60001-P038	4200012159800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL AREA. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2931	MMI60001-P039	4200012112400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2932	MMI60001-P040	4200012208300	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2933	MMI60001-P041	4200012229100	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2934	MMI60001-P042	4200012135600	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2935	MMI60001-P043	4200012336400	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2936	MMI60001-P044	4200012133000	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	LOT	1	MMI60001
2937	MMI60001-P045	4200012145700	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	LOT	1	MMI60001
2938	MMI60001-P046	4200012147400	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO MAMMOGRAPHY DIGITAL BASIC	LOT	1	MMI60001
2939	MMI60001-P047	4200012181600	ELECTRICAL WORKS / 8 / SUPPLY AND INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2940	MMI60001-P048	4200012179900	ELECTRICAL WORKS / 9 / SUPPLY AND INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2941	MMI60001-P049	4200012199200	ELECTRICAL WORKS / 10 / SUPPLY AND INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2942	MMI60001-P050	4200012162600	ELECTRICAL WORKS / 11 / PROVISION AND INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2943	MMI60001-P051	4200012217900	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2944	MMI60001-P052	4200012239300	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO MAMMO UNIT. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2945	MMI60001-P053	4200012302200	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2946	MMI60001-P054	4200012273200	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2947	MMI60001-P055	4200012271700	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2948	MMI60001-P056	4200012285600	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2949	MMI60001-P057	4200012137500	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2950	MMI60001-P058	4200012223500	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2951	MMI60001-P059	4200012216700	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2952	MMI60001-P060	4200012249700	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2953	MMI60001-P061	4200012191700	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2954	MMI60001-P062	4200012207300	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2955	MMI60001-P063	4200012202200	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2956	MMI60001-P064	4200012203900	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2957	MMI60001-P065	4200012205600	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2958	MMI60001-P066	4200012298400	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAMMOGRAPHY DIGITAL BASIC	SET	1	MMI60001
2959	MMI60001-P067	4200012076300	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2960	MMI60001-P068	4200012190600	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2961	MMI60001-P069	4200012134100	ELECTRICAL WORKS / 30 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2962	MMI60001-P070	4200012096100	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2963	MMI60001-P071	4200012176700	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1	MMI60001
2964	MMI60001-P072	4200012227300	MECHANICAL WORKS / 1 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2965	MMI60001-P073	4200012265800	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2966	MMI60001-P074	4200012095600	MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2967	MMI60001-P075	4200012266900	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2968	MMI60001-P076	4200012102100	MECHANICAL WORKS / 5.1 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2969	MMI60001-P077	4200012103600	MECHANICAL WORKS / 5.2 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2970	MMI60001-P078	4200012268100	MECHANICAL WORKS / 5.3 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2971	MMI60001-P079	4200012209600	MECHANICAL WORKS / 6 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2972	MMI60001-P080	4200012150200	MECHANICAL WORKS / 7.1 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2973	MMI60001-P081	4200012152500	MECHANICAL WORKS / 7.2 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2974	MMI60001-P082	4200012194800	MECHANICAL WORKS / 8.1 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2975	MMI60001-P083	4200012196400	MECHANICAL WORKS / 8.2 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2976	MMI60001-P084	4200012187000	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO MAMMOGRAPHY DIGITAL BASIC	METER	1	MMI60001
2977	MMI60001-P085	4200012260600	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAMMOGRAPHY DIGITAL BASIC	PIECE	1	MMI60001
2978	MMI60001-P086	4200012185500	MECHANICAL WORKS / 11 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL BASIC	JOB	1	MMI60001
2979	MMI60001-W10	4200012049500	10TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2980	MMI60001-W3	4200012062300	3RD YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2981	MMI60001-W4	4200012067500	4TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2982	MMI60001-W5	4200012073200	5TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2983	MMI60001-W6	4200012081700	6TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2984	MMI60001-W7	4200012085800	7TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2985	MMI60001-W8	4200012089900	8TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2986	MMI60001-W9	4200012094000	9TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2987	MMI60001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2988	MMI60001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAMMOGRAPHY DIGITAL BASIC	EACH	1.000	MMI60001
2989	MMI60003	4220180300300	MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
2990	MMI60003-001	4200000073700	MOLYBDENUM (MO) FILTER; 0.03 MM RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2991	MMI60003-002	4200000073800	SILVER (AG) FILTER; 0.05 MM RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
2992	MMI60003-003	4200000073900	PALLADIUM (PD) FILTER; 0.05 MM RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2993	MMI60003-004	4200000156700	RHODIUM (RH) FILTER 0.025 MM, OR 0.05 MM RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2994	MMI60003-005	4200000016100	SYNTHETIC IMAGE 2D RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2995	MMI60003-006	4200000104000	ADVANCE CAD SOFTWARE RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2996	MMI60003-007	4200000128500	FACTORY LEVEL SERVICE TRAINING RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2997	MMI60003-008	4200012340600	FACTORY LEVEL DOCTOR TRAINING RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2998	MMI60003-009	4200012340700	DICOM SHUTTLE RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
2999	MMI60003-010	4200014229700	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3000	MMI60003-P001	4200012154300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3001	MMI60003-P002	4200012142900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3002	MMI60003-P003	4200012144300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3003	MMI60003-P004	4200012163800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3004	MMI60003-P005	4200012200700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3005	MMI60003-P006	4200012234300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3006	MMI60003-P007	4200012053500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3007	MMI60003-P008	4200012047600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3008	MMI60003-P009	4200012078300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3009	MMI60003-P010	4200012119900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3010	MMI60003-P011	4200012170100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR STORE ROOM. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3011	MMI60003-P012	4200012171300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TOILET RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3012	MMI60003-P013	4200012099400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8, 9 AND 10) RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	LOT	1	MMI60003
3013	MMI60003-P014	4200012332300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	LOT	1	MMI60003
3014	MMI60003-P015	4200012221100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	LOT	1	MMI60003
3015	MMI60003-P016	4200012114300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3016	MMI60003-P017	4200012130200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3017	MMI60003-P018	4200012124000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3018	MMI60003-P019	4200012230600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3019	MMI60003-P020	4200012252300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3020	MMI60003-P021	4200012300500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3021	MMI60003-P022	4200012166800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / SUPPLY AND INSTALLATION OF STANDARD 2MM THICK LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. QUANTITIES WILL VARY AS PER SIEMENS CALCULATIONS OR APPROVED RADIATION PROTECTION REQUIREMENTS OF HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3022	MMI60003-P023	4200012256300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3023	MMI60003-P024	4200012225500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3024	MMI60003-P025	4200012115900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3025	MMI60003-P026	4200012236400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE MAMMO UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3026	MMI60003-P027	4200012131700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3027	MMI60003-P028	4200012165500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3028	MMI60003-P029	4200012177700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3029	MMI60003-P030	4200012242400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3030	MMI60003-P031	4200012242800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3031	MMI60003-P032	4200012237800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3032	MMI60003-P033	4200012155900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SQ METER	1	MMI60003
3033	MMI60003-P034	4200012219200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3034	MMI60003-P035	4200012108400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / FABRICATION AND INSTALLATION OF CASEWORK WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3035	MMI60003-P036	4200012158800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3036	MMI60003-P037	4200012222600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3037	MMI60003-P038	4200012159900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL AREA. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3038	MMI60003-P039	4200012112900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3039	MMI60003-P040	4200012208400	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3040	MMI60003-P041	4200012229200	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3041	MMI60003-P042	4200012135700	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3042	MMI60003-P043	4200012336500	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3043	MMI60003-P044	4200012280500	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	LOT	1	MMI60003
3044	MMI60003-P045	4200012145800	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	LOT	1	MMI60003
3045	MMI60003-P046	4200012147500	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	LOT	1	MMI60003
3046	MMI60003-P047	4200012181700	ELECTRICAL WORKS / 8 / SUPPLY AND INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3047	MMI60003-P048	4200012180000	ELECTRICAL WORKS / 9 / SUPPLY AND INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3048	MMI60003-P049	4200012199300	ELECTRICAL WORKS / 10 / SUPPLY AND INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3049	MMI60003-P050	4200012162800	ELECTRICAL WORKS / 11 / PROVISION AND INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3050	MMI60003-P051	4200012320800	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3051	MMI60003-P052	4200012239500	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO MAMMO UNIT. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3052	MMI60003-P053	4200012302300	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3053	MMI60003-P054	4200012273300	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3054	MMI60003-P055	4200012271800	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3055	MMI60003-P056	4200012285700	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3056	MMI60003-P057	4200012137600	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3057	MMI60003-P058	4200012323800	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3058	MMI60003-P059	4200012319300	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3059	MMI60003-P060	4200012249800	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3060	MMI60003-P061	4200012191800	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3061	MMI60003-P062	4200012207500	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3062	MMI60003-P063	4200012202400	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3063	MMI60003-P064	4200012204100	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3064	MMI60003-P065	4200012205800	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3065	MMI60003-P066	4200012298500	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	SET	1	MMI60003
3066	MMI60003-P067	4200012076400	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3067	MMI60003-P068	4200012306000	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3068	MMI60003-P069	4200012134200	ELECTRICAL WORKS / 30 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3069	MMI60003-P070	4200012264600	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3070	MMI60003-P071	4200012176800	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1	MMI60003
3071	MMI60003-P072	4200012227400	MECHANICAL WORKS / 1 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3072	MMI60003-P073	4200012265900	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3073	MMI60003-P074	4200012264300	MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3074	MMI60003-P075	4200012267000	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3075	MMI60003-P076	4200012102200	MECHANICAL WORKS / 5.1 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3076	MMI60003-P077	4200012103700	MECHANICAL WORKS / 5.2 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3077	MMI60003-P078	4200012268200	MECHANICAL WORKS / 5.3 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3078	MMI60003-P079	4200012209700	MECHANICAL WORKS / 6 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3079	MMI60003-P080	4200012150300	MECHANICAL WORKS / 7.1 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3080	MMI60003-P081	4200012289700	MECHANICAL WORKS / 7.2 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3081	MMI60003-P082	4200012194900	MECHANICAL WORKS / 8.1 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3082	MMI60003-P083	4200012196500	MECHANICAL WORKS / 8.2 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3083	MMI60003-P084	4200012187100	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	METER	1	MMI60003
3084	MMI60003-P085	4200012260700	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	PIECE	1	MMI60003
3085	MMI60003-P086	4200012185700	MECHANICAL WORKS / 11 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	JOB	1	MMI60003
3086	MMI60003-W10	4200012051200	10TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3087	MMI60003-W3	4200012062400	3RD YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3088	MMI60003-W4	4200012067600	4TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3089	MMI60003-W5	4200012073300	5TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3090	MMI60003-W6	4200012081800	6TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3091	MMI60003-W7	4200012085900	7TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3092	MMI60003-W8	4200012090000	8TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3093	MMI60003-W9	4200012094100	9TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3094	MMI60003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3095	MMI60003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAMMOGRAPHY DIGITAL MID RANGE	EACH	1.000	MMI60003
3096	MMI60004	4220180300400	MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3097	MMI60004-001	4000000018400	CONTRAST ENHANCED MAMMOGRAPHY RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3098	MMI60004-002	4200000074300	MEASUREMENT OF BREAST DENSITY INTEGRATED SYSTEM F.D.A APPROVED RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3099	MMI60004-003	4200000074400	3D TOMOSYNTHESIS BIOPSY SYSTEM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3100	MMI60004-004	4200000074500	SPECIMEN IMAGING RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3101	MMI60004-005	4200000074600	VERTICAL AND LATERAL ACCESS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3102	MMI60004-006	4000000018500	LATERAL DECUBITUS CHAIR BIOPSY SYSTEM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3103	MMI60004-007	4200000074800	MOLYBDENUM (MO) FILTER; 0.03 MM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3104	MMI60004-008	4200000074900	SILVER (AG) FILTER; 0.05 MM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3105	MMI60004-009	4200000075000	PALLADIUM (PD) FILTER; 0.05 MM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3106	MMI60004-010	4200000156600	RHODIUM (RH) FILTER 0.025 MM, OR 0.05 MM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3107	MMI60004-011	4200000151900	PRE FIRE AND POST FIRE BIOPSY RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3108	MMI60004-012	4200000099400	3D CAD SOFTWARE RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3109	MMI60004-013	4200000128300	FACTORY LEVEL SERVICE TRAINING RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3110	MMI60004-014	4200014229800	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3111	MMI60004-P001	4200012154100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3112	MMI60004-P002	4200012142700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3113	MMI60004-P003	4200012144100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3114	MMI60004-P004	4200012163600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3115	MMI60004-P005	4200012200500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3116	MMI60004-P006	4200012234200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3117	MMI60004-P007	4200012053300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3118	MMI60004-P008	4200012047400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3119	MMI60004-P009	4200012078100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3120	MMI60004-P010	4200012119800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3121	MMI60004-P011	4200012170000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR STORE ROOM. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3122	MMI60004-P012	4200012171100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TOILET RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3123	MMI60004-P013	4200012099200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8, 9 AND 10) RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	LOT	1	MMI60004
3124	MMI60004-P014	4200012332100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	LOT	1	MMI60004
3125	MMI60004-P015	4200012220900	CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	LOT	1	MMI60004
3126	MMI60004-P016	4200012114100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3127	MMI60004-P017	4200012130100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3128	MMI60004-P018	4200012123800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3129	MMI60004-P019	4200012230400	CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3130	MMI60004-P020	4200012252200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3131	MMI60004-P021	4200012300300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3132	MMI60004-P022	4200012166600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / SUPPLY AND INSTALLATION OF STANDARD 2MM THICK LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. QUANTITIES WILL VARY AS PER SIEMENS CALCULATIONS OR APPROVED RADIATION PROTECTION REQUIREMENTS OF HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3133	MMI60004-P023	4200012256100	CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3134	MMI60004-P024	4200012225300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3135	MMI60004-P025	4200012115700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3136	MMI60004-P026	4200012236200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE MAMMO UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3137	MMI60004-P027	4200012131500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3138	MMI60004-P028	4200012165300	CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3139	MMI60004-P029	4200012177600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3140	MMI60004-P030	4200012242200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3141	MMI60004-P031	4200012242600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3142	MMI60004-P032	4200012237600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3143	MMI60004-P033	4200012155700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SQ METER	1	MMI60004
3144	MMI60004-P034	4200012219000	CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3145	MMI60004-P035	4200012108200	CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / FABRICATION AND INSTALLATION OF CASEWORK WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3146	MMI60004-P036	4200012158600	CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF HQ CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3147	MMI60004-P037	4200012222500	CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3148	MMI60004-P038	4200012159700	CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL AREA. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3149	MMI60004-P039	4200012112800	CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3150	MMI60004-P040	4200012208200	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3151	MMI60004-P041	4200012229000	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3152	MMI60004-P042	4200012135500	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3153	MMI60004-P043	4200012336300	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3154	MMI60004-P044	4200012280400	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	LOT	1	MMI60004
3155	MMI60004-P045	4200012145600	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	LOT	1	MMI60004
3156	MMI60004-P046	4200012147300	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	LOT	1	MMI60004
3157	MMI60004-P047	4200012181500	ELECTRICAL WORKS / 8 / SUPPLY AND INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3158	MMI60004-P048	4200012179800	ELECTRICAL WORKS / 9 / SUPPLY AND INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3159	MMI60004-P049	4200012199100	ELECTRICAL WORKS / 10 / SUPPLY AND INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3160	MMI60004-P050	4200012162700	ELECTRICAL WORKS / 11 / PROVISION AND INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3161	MMI60004-P051	4200012320700	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3162	MMI60004-P052	4200012239400	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO MAMMO UNIT. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3163	MMI60004-P053	4200012302100	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3164	MMI60004-P054	4200012273100	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3165	MMI60004-P055	4200012271600	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3166	MMI60004-P056	4200012285500	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3167	MMI60004-P057	4200012137400	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3168	MMI60004-P058	4200012323700	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3169	MMI60004-P059	4200012319200	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3170	MMI60004-P060	4200012249600	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3171	MMI60004-P061	4200012191600	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3172	MMI60004-P062	4200012207400	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3173	MMI60004-P063	4200012202300	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3174	MMI60004-P064	4200012204000	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3175	MMI60004-P065	4200012205700	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3176	MMI60004-P066	4200012298300	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	SET	1	MMI60004
3177	MMI60004-P067	4200012076200	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3178	MMI60004-P068	4200012305900	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3179	MMI60004-P069	4200012134000	ELECTRICAL WORKS / 30 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3180	MMI60004-P070	4200012264500	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3181	MMI60004-P071	4200012176600	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1	MMI60004
3182	MMI60004-P072	4200012227200	MECHANICAL WORKS / 1 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3183	MMI60004-P073	4200012265700	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3184	MMI60004-P074	4200012264200	MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3185	MMI60004-P075	4200012266800	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3186	MMI60004-P076	4200012102000	MECHANICAL WORKS / 5.1 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3187	MMI60004-P077	4200012103500	MECHANICAL WORKS / 5.2 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3188	MMI60004-P078	4200012268000	MECHANICAL WORKS / 5.3 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3189	MMI60004-P079	4200012209500	MECHANICAL WORKS / 6 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3190	MMI60004-P080	4200012150100	MECHANICAL WORKS / 7.1 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3191	MMI60004-P081	4200012289600	MECHANICAL WORKS / 7.2 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3192	MMI60004-P082	4200012194700	MECHANICAL WORKS / 8.1 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3193	MMI60004-P083	4200012196300	MECHANICAL WORKS / 8.2 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3194	MMI60004-P084	4200012186900	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	METER	1	MMI60004
3195	MMI60004-P085	4200012260500	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	PIECE	1	MMI60004
3196	MMI60004-P086	4200012185600	MECHANICAL WORKS / 11 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	JOB	1	MMI60004
3197	MMI60004-W10	4200012051100	10TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3198	MMI60004-W3	4200012062200	3RD YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3199	MMI60004-W4	4200012067400	4TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3200	MMI60004-W5	4200012073100	5TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3201	MMI60004-W6	4200012081600	6TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3202	MMI60004-W7	4200012085700	7TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3203	MMI60004-W8	4200012089800	8TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3204	MMI60004-W9	4200012093900	9TH YEAR WARRANTY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3205	MMI60004-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3206	MMI60004-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAMMOGRAPHY DIGITAL ADVANCE	EACH	1.000	MMI60004
3207	MMI70001	4220340005400	ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3208	MMI70001-001	4200000114500	COLOR CODED DSA RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3209	MMI70001-002	4200000108500	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BI PLANE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3210	MMI70001-003	4200000175600	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3211	MMI70001-004	4200000174900	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3212	MMI70001-005	4200000174200	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3213	MMI70001-006	4200000112400	BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3214	MMI70001-007	4200000168100	THYROID SHIELD (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3215	MMI70001-008	4200000125300	EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3216	MMI70001-009	4200000124500	EXAM LAMP CEILING SUSPENDED RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3217	MMI70001-010	4200000158800	SET OF ELBOW SUPPORTS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3218	MMI70001-011	4200000160300	SHOULDER SUPPORT BOARD RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3219	MMI70001-012	4200000147100	PATIENT FIXATION STRAPS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3220	MMI70001-013	4200000142000	MOBILE APRON RACK RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3221	MMI70001-014	4200000154200	RAIL ACCESSORY CLAMPS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3222	MMI70001-015	4200000141200	MATTRESS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3223	MMI70001-016	4200000121400	DRIP STAND RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3224	MMI70001-017	4200000172300	WEDGE SHAPED UPPER BODY CUSHION RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3225	MMI70001-018	4200000161200	SKULL / HEAD SUPPORTS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3226	MMI70001-019	4200000153400	RADIAL ARM SUPPORTS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3227	MMI70001-020	4200000166500	TABLE TILTING RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3228	MMI70001-021	4200000170800	VISUAL THERAPY AND AMBIENT LIGHTING RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3229	MMI70001-022	4200000169300	TOUCH SCREEN TABLE SIDE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3230	MMI70001-023	4200000110600	AUTO STEPPING DSA RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3231	MMI70001-024	4200000162500	STITCHING RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3232	MMI70001-025	4200000145000	NEEDLE GUIDANCE SOFTWARE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3233	MMI70001-026	4200000144200	MULTI NEEDLE GUIDANCE SOFTWARE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3234	MMI70001-027	4200000124200	EVAR SOFTWARE (THE VOLUME AND LENGTH OF THE ANEURYSM SHOULD BE CALCULATED AND ANEURYSM ANALYSIS SHOULD BE MADE WITH THE SYSTEM BY USING 3D RECONSTRUCTION) RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3235	MMI70001-028	4200000120600	DETECTION SOFTWARE OF VESSELS FEEDING THE TUMOR AUTOMATIC WITH HIGH SENSITIVITY IN LIVER TUMOR EMBOLIZATION, ONCOLOGIC STUDIES AND ALLOWS TREATMENT TO BE PLANNED ACCORDINGLY RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3236	MMI70001-029	4200000125900	FACTORY LEVEL SERVICE TRAINING RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3237	MMI70001-030	4200014026400	1ST 8 PEDAL WIRELESS FOOTSWITCH RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3238	MMI70001-031	4200014026500	LARGE DUAL CONTROL ROOM DISPLAY RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3239	MMI70001-032	4200014026600	2ND 8 PEDAL WIRELESS FOOTSWITCH RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3240	MMI70001-033	4200014026700	ADDITIONAL OPERATION CONTROL FOR TABLE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3241	MMI70001-034	4200014026800	CONE-BEAM CT MICRO RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3242	MMI70001-035	4200014026900	PARENCHYMAL BLOOD VOLUME BODY AND NEURO RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3243	MMI70001-036	4200014027000	CONE-BEAM CT SINE SPIN RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3244	MMI70001-037	4200014027100	CONE-BEAM CT MULTIPHASE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3245	MMI70001-038	4200014027200	LIVE 2K IMAGING RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3246	MMI70001-039	4200014027300	LIVE TRANSMISSION TELECOMMUNICATION SOLUTION RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3247	MMI70001-040	4200014032500	HEAD HOLDER RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3248	MMI70001-041	4200014032600	ARM HOLDER RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3249	MMI70001-042	4200014032700	INSTRUMENT TRAY RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3250	MMI70001-043	4200014032800	4D AVM VISUALIZATION ENHANCEMENT RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3251	MMI70001-044	4200014032900	AI BONE REMOVAL RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3252	MMI70001-045	4200014033000	3D ACQUISITION LATERAL PLANE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3253	MMI70001-046	4200014033100	REALTIME PERSONAL DOSIMETER RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3254	MMI70001-047	4200013005300	WORKSTATION FOR CONTROLLING AND VIEWING APPLICATIONS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3255	MMI70001-048	4200013005400	ANEURYSM FLOW RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3256	MMI70001-049	4200013005200	TREATMENT PLANNING AND LIVE NEEDLE GUIDANCE TOOL RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3257	MMI70001-050	4200013004100	MARKER TOOL RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3258	MMI70001-051	4200013004200	COMMUNICATION SYSTEM RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3259	MMI70001-052	4200013004800	6 PEDALS WIRELESS FOOTSWITCH BIPLANE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3260	MMI70001-053	4200013004600	ADDITIONAL TOUCH SCREEN MODULE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3261	MMI70001-054	4200013005500	TOUCH SCREEN TABLE SIDE MODULE RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3262	MMI70001-055	4200013004300	CONTROL MODULE GEO (CR) RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3263	MMI70001-056	4200013004500	CONTROL MODULE IMAGING (CR) RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3264	MMI70001-P001	4200012290500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3265	MMI70001-P002	4200012281700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3266	MMI70001-P003	4200012282500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3267	MMI70001-P004	4200012140800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3268	MMI70001-P005	4200012178000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3269	MMI70001-P006	4200012311200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3270	MMI70001-P007	4200012326000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3271	MMI70001-P008	4200012261700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3272	MMI70001-P009	4200012256600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3273	MMI70001-P010	4200012263200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3274	MMI70001-P011	4200012329500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3275	MMI70001-P012	4200012276200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3276	MMI70001-P013	4200012168800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3277	MMI70001-P014	4200012170300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3278	MMI70001-P015	4200012268600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3279	MMI70001-P016	4200012051900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3280	MMI70001-P017	4200012322300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3281	MMI70001-P018	4200012223800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3282	MMI70001-P019	4200012274400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3283	MMI70001-P020	4200012129100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3284	MMI70001-P021	4200012276800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3285	MMI70001-P022	4200012325100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3286	MMI70001-P023	4200012331100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3287	MMI70001-P024	4200012299600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3288	MMI70001-P025	4200012293600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO ANGIOGRAPHY BIPLANE	SHEET	1	MMI70001
3289	MMI70001-P026	4200012294400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO ANGIOGRAPHY BIPLANE	SHEET	1	MMI70001
3290	MMI70001-P027	4200012333100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3291	MMI70001-P028	4200012274300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3292	MMI70001-P029	4200012323900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3293	MMI70001-P030	4200012274800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3294	MMI70001-P031	4200012235000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3295	MMI70001-P032	4200012295200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3296	MMI70001-P033	4200012295900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3297	MMI70001-P034	4200012277900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3298	MMI70001-P035	4200012279200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3299	MMI70001-P036	4200012164000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3300	MMI70001-P037	4200012297100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3301	MMI70001-P038	4200012328700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3302	MMI70001-P039	4200012276500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3303	MMI70001-P040	4200012328300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3304	MMI70001-P041	4200012122700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3305	MMI70001-P042	4200012254900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3306	MMI70001-P043	4200012254400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3307	MMI70001-P044	4200012326700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3308	MMI70001-P045	4200012154500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3309	MMI70001-P046	4200012321200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3310	MMI70001-P047	4200012273700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3311	MMI70001-P048	4200012291500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3312	MMI70001-P049	4200012322700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3313	MMI70001-P050	4200012291900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3314	MMI70001-P051	4200012244100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3315	MMI70001-P052	4200012232000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3316	MMI70001-P053	4200012245100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3317	MMI70001-P054	4200012112500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3318	MMI70001-P055	4200012232600	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3319	MMI70001-P056	4200012227800	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3320	MMI70001-P057	4200012134300	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3321	MMI70001-P058	4200012335000	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3322	MMI70001-P059	4200012279700	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3323	MMI70001-P060	4200012283500	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3324	MMI70001-P061	4200012284100	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3325	MMI70001-P062	4200012180800	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3326	MMI70001-P063	4200012179000	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3327	MMI70001-P064	4200012304200	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3328	MMI70001-P065	4200012292500	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3329	MMI70001-P066	4200012248200	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3330	MMI70001-P067	4200012320000	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3331	MMI70001-P068	4200012316200	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3332	MMI70001-P069	4200012316800	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3333	MMI70001-P070	4200012317400	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3334	MMI70001-P071	4200012318000	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3335	MMI70001-P072	4200012128400	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3336	MMI70001-P073	4200012125000	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3337	MMI70001-P074	4200012125400	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3338	MMI70001-P075	4200012327700	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3339	MMI70001-P076	4200012301300	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3340	MMI70001-P077	4200012105900	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3341	MMI70001-P078	4200012272300	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3342	MMI70001-P079	4200012270800	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3343	MMI70001-P080	4200012284700	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3344	MMI70001-P081	4200012281000	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3345	MMI70001-P082	4200012322900	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3346	MMI70001-P083	4200012318700	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3347	MMI70001-P084	4200012330100	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3348	MMI70001-P085	4200012306400	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3349	MMI70001-P086	4200012313400	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3350	MMI70001-P087	4200012311600	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3351	MMI70001-P088	4200012312200	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3352	MMI70001-P089	4200012312800	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3353	MMI70001-P090	4200012297800	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3354	MMI70001-P091	4200012262100	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3355	MMI70001-P092	4200012305100	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3356	MMI70001-P093	4200012133700	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3357	MMI70001-P094	4200012156900	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3358	MMI70001-P095	4200012290200	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO ANGIOGRAPHY BIPLANE	LOT	1	MMI70001
3359	MMI70001-P096	4200012296700	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3360	MMI70001-P097	4200012099600	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3361	MMI70001-P098	4200012226200	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3362	MMI70001-P099	4200012265100	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3363	MMI70001-P100	4200012263600	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3364	MMI70001-P101	4200012266200	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3365	MMI70001-P102	4200012101300	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3366	MMI70001-P103	4200012102900	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3367	MMI70001-P104	4200012104400	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3368	MMI70001-P105	4200012267200	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3369	MMI70001-P106	4200012314600	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3370	MMI70001-P107	4200012288700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3371	MMI70001-P108	4200012286200	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3372	MMI70001-P109	4200012287800	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3373	MMI70001-P110	4200012288900	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3374	MMI70001-P111	4200012307500	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3375	MMI70001-P112	4200012307800	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3376	MMI70001-P113	4200012309200	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3377	MMI70001-P114	4200012310200	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3378	MMI70001-P115	4200012303200	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO ANGIOGRAPHY BIPLANE	METER	1	MMI70001
3379	MMI70001-P116	4200012259500	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3380	MMI70001-P117	4200012138100	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3381	MMI70001-P118	4200012302900	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY BIPLANE	JOB	1	MMI70001
3382	MMI70001-P119	4200012160100	INSTALLATION FOR MAIN ITEM RELATED TO ANGIOGRAPHY BIPLANE	EACH	1	MMI70001
3383	MMI70001-P120	4200014229900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 55 / SUPPLY AND INSTALLATION OF STAINLESS STEEL WALL OR CEILING PANEL CLADDING ON GALVANIZED STEEL SUBSTRUCTURE INSIDE EXAMINATION ROOM ONLY. DESIGN AND SPECIFICATIONS AS PER APPROVED BY THE HOSPITAL RELATED TO ANGIOGRAPHY BIPLANE	SQ METER	1	MMI70001
3384	MMI70001-P121	4200014230000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 56 / SUPPLY AND INSTALLATION OF STAINLESS STEEL LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3385	MMI70001-P122	4200014230100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 57 / SUPPLY AND INSTALLATION OF STAINLESS STEEL LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3386	MMI70001-P123	4200014230200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 58 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SINGLE SWING LEADED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3387	MMI70001-P124	4200014230300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 59 / SUPPLY AND INSTALLATION OF STAINLESS STEEL DOUBLE SWING LEADED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3388	MMI70001-P125	4200014230400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 60 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY BIPLANE	SET	1	MMI70001
3389	MMI70001-P126	4200014230500	ELECTRICAL WORKS: / 40 / SUPPLY AND INSTALLATION OF BENDER ITEM; 10KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED RELATED TO ANGIOGRAPHY BIPLANE	PIECE	1	MMI70001
3390	MMI70001-W10	4200012050500	10TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3391	MMI70001-W3	4200012061200	3RD YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3392	MMI70001-W4	4200012066400	4TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3393	MMI70001-W5	4200012072100	5TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3394	MMI70001-W6	4200012080800	6TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3395	MMI70001-W7	4200012084900	7TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3396	MMI70001-W8	4200012089000	8TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3397	MMI70001-W9	4200012093100	9TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3398	MMI70001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3399	MMI70001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ANGIOGRAPHY BIPLANE	EACH	1.000	MMI70001
3400	MMI700011	4220341500900	CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3401	MMI700011-001	4200000109100	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BI PLANE RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3402	MMI700011-002	4200000176200	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3403	MMI700011-003	4200000175500	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3404	MMI700011-004	4200000174800	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3405	MMI700011-005	4200000159800	SETS OF BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3406	MMI700011-006	4200000168600	THYROID SHIELD (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3407	MMI700011-007	4200000125800	EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3408	MMI700011-008	4200000125000	EXAM LAMP CEILING SUSPENDED RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3409	MMI700011-009	4200000159300	SET OF ELBOW SUPPORTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3410	MMI700011-010	4200000147700	PATIENT FIXATION STRAPS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3411	MMI700011-011	4200000142500	MOBILE APRON RACK RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3412	MMI700011-012	4200000154700	RAIL ACCESSORY CLAMPS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3413	MMI700011-013	4200000141700	MATTRESS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3414	MMI700011-014	4200000121900	DRIP STAND RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3415	MMI700011-015	4200000153900	RADIAL ARM SUPPORTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3416	MMI700011-016	4200000167100	TABLE TILTING RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3417	MMI700011-017	4200000171300	VISUAL THERAPY AND AMBIENT LIGHTING RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3418	MMI700011-018	4200000169900	TOUCH SCREEN TABLE SIDE RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3419	MMI700011-019	4200000137600	IVUS CO REGISTRATION RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3420	MMI700011-020	4200000135500	INJECTOR SYNC RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3421	MMI700011-021	4200000146900	OCT CO REGISTRATION RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3422	MMI700011-022	4200000124100	ETCO2 RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3423	MMI700011-023	4200000103600	ADDITIONAL MONITOR MORE THAN 19 INCH RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3424	MMI700011-024	4200000140300	LIVE 3D ECHO FUSION WITH NAVIGATION CATHLAB SOFTWARE RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3425	MMI700011-025	4200000163900	STRUCTURAL HEART DISEASE PROCEDURES ROAD MAPPING RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3426	MMI700011-026	4200000133300	FUSION SOFTWARE BETWEEN DIFFERENT MODALITIES (MRI, CT) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3427	MMI700011-027	4200000099800	3D ROTATIONAL ANGIOGRAPHY, 3D PROCESSING, 3D ROAD MAPPING RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3428	MMI700011-028	4200000126900	FACTORY LEVEL SERVICE TRAINING RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3429	MMI700011-029	4200000138000	IVUS INTRAVASCULAR ULTRASOUND AND PHYSIOLOGICAL MEASUREMENT SYSTEM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3430	MMI700011-030	4200012340800	ELECTROPHYSIOLOGY RECORDING SYSTEM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3431	MMI700011-031	4200014230600	PROCEDURE DOCUMENTATION FOR MEDICATION, DEVICES AND EVENTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3432	MMI700011-032	4200014230700	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3433	MMI700011-P001	4200012153700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3434	MMI700011-P002	4200012142200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3435	MMI700011-P003	4200012143500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3436	MMI700011-P004	4200012140700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3437	MMI700011-P005	4200012178300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3438	MMI700011-P006	4200012199400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3439	MMI700011-P007	4200012233600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3440	MMI700011-P008	4200012053900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3441	MMI700011-P009	4200012257400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3442	MMI700011-P010	4200012076800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3443	MMI700011-P011	4200012243700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3444	MMI700011-P012	4200012118900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3445	MMI700011-P013	4200012172900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3446	MMI700011-P014	4200012173400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3447	MMI700011-P015	4200012098600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3448	MMI700011-P016	4200012052400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3449	MMI700011-P017	4200012220300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3450	MMI700011-P018	4200012224200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3451	MMI700011-P019	4200012114600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3452	MMI700011-P020	4200012129000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3453	MMI700011-P021	4200012123400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3454	MMI700011-P022	4200012229900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3455	MMI700011-P023	4200012251300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3456	MMI700011-P024	4200012183300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3457	MMI700011-P025	4200012166200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SHEET	1	MMI700011
3458	MMI700011-P026	4200012167400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SHEET	1	MMI700011
3459	MMI700011-P027	4200012254100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3460	MMI700011-P028	4200012109700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3461	MMI700011-P029	4200012225600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3462	MMI700011-P030	4200012115300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3463	MMI700011-P031	4200012234500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3464	MMI700011-P032	4200012173900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3465	MMI700011-P033	4200012174800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3466	MMI700011-P034	4200012124500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3467	MMI700011-P035	4200012130800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3468	MMI700011-P036	4200012165800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3469	MMI700011-P037	4200012168300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3470	MMI700011-P038	4200012243000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3471	MMI700011-P039	4200012121400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3472	MMI700011-P040	4200012240400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3473	MMI700011-P041	4200012123000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3474	MMI700011-P042	4200012255700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3475	MMI700011-P043	4200012255600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3476	MMI700011-P044	4200012237100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3477	MMI700011-P045	4200012156400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI700011
3478	MMI700011-P046	4200012218600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3479	MMI700011-P047	4200012108800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3480	MMI700011-P048	4200012157400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3481	MMI700011-P049	4200012221300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3482	MMI700011-P050	4200012159300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3483	MMI700011-P051	4200012244500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3484	MMI700011-P052	4200012232300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3485	MMI700011-P053	4200012245500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3486	MMI700011-P054	4200012112300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3487	MMI700011-P055	4200012232500	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3488	MMI700011-P056	4200012227700	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3489	MMI700011-P057	4200012138000	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3490	MMI700011-P058	4200012335700	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3491	MMI700011-P059	4200012132600	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3492	MMI700011-P060	4200012145100	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3493	MMI700011-P061	4200012147700	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3494	MMI700011-P062	4200012180500	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3495	MMI700011-P063	4200012179300	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3496	MMI700011-P064	4200012189400	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3497	MMI700011-P065	4200012162300	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3498	MMI700011-P066	4200012248800	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3499	MMI700011-P067	4200012217500	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3500	MMI700011-P068	4200012211300	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3501	MMI700011-P069	4200012212600	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3502	MMI700011-P070	4200012214000	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3503	MMI700011-P071	4200012215300	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3504	MMI700011-P072	4200012118400	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3505	MMI700011-P073	4200012117400	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3506	MMI700011-P074	4200012117700	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3507	MMI700011-P075	4200012238500	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3508	MMI700011-P076	4200012183900	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3509	MMI700011-P077	4200012106200	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3510	MMI700011-P078	4200012107500	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3511	MMI700011-P079	4200012106700	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3512	MMI700011-P080	4200012148300	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3513	MMI700011-P081	4200012136100	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3514	MMI700011-P082	4200012223100	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3515	MMI700011-P083	4200012216300	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3516	MMI700011-P084	4200012249200	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3517	MMI700011-P085	4200012191200	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3518	MMI700011-P086	4200012206500	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3519	MMI700011-P087	4200012201400	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3520	MMI700011-P088	4200012203100	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3521	MMI700011-P089	4200012204800	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3522	MMI700011-P090	4200012182200	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	SET	1	MMI700011
3523	MMI700011-P091	4200012075800	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3524	MMI700011-P092	4200012190200	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3525	MMI700011-P093	4200012133400	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3526	MMI700011-P094	4200012157300	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3527	MMI700011-P095	4200012153200	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI700011
3528	MMI700011-P096	4200012163300	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3529	MMI700011-P097	4200012105600	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3530	MMI700011-P098	4200012225900	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3531	MMI700011-P099	4200012096300	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3532	MMI700011-P100	4200012095200	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3533	MMI700011-P101	4200012096900	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3534	MMI700011-P102	4200012101200	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3535	MMI700011-P103	4200012102800	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3536	MMI700011-P104	4200012104300	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3537	MMI700011-P105	4200012097600	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3538	MMI700011-P106	4200012208900	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3539	MMI700011-P107	4200012151700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3540	MMI700011-P108	4200012149100	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3541	MMI700011-P109	4200012150700	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3542	MMI700011-P110	4200012152100	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3543	MMI700011-P111	4200012192700	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3544	MMI700011-P112	4200012193100	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3545	MMI700011-P113	4200012194600	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3546	MMI700011-P114	4200012195800	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3547	MMI700011-P115	4200012186500	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	METER	1	MMI700011
3548	MMI700011-P116	4200012250200	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3549	MMI700011-P117	4200012139400	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI700011
3550	MMI700011-P118	4200012184700	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI700011
3551	MMI700011-P119	4200012161000	INSTALLATION FOR MAIN ITEM RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI700011
3552	MMI700011-W10	4200012048700	10TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3553	MMI700011-W3	4200012060100	3RD YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3554	MMI700011-W4	4200012065300	4TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3555	MMI700011-W5	4200012071000	5TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3556	MMI700011-W6	4200012079600	6TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3557	MMI700011-W7	4200012083700	7TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3558	MMI700011-W8	4200012087800	8TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3559	MMI700011-W9	4200012091900	9TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3560	MMI700011-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3561	MMI700011-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CATHLAB SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI700011
3562	MMI700012	4220341500800	CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3563	MMI700012-001	4200000109000	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BI PLANE RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3564	MMI700012-002	4200000176100	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3565	MMI700012-003	4200000175400	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3566	MMI700012-004	4200000174700	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3567	MMI700012-005	4200000159700	SETS OF BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3568	MMI700012-006	4200000168500	THYROID SHIELD (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3569	MMI700012-007	4200000125700	EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3570	MMI700012-008	4200000124900	EXAM LAMP CEILING SUSPENDED RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3571	MMI700012-009	4200000159200	SET OF ELBOW SUPPORTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3572	MMI700012-010	4200000147600	PATIENT FIXATION STRAPS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3573	MMI700012-011	4200000142400	MOBILE APRON RACK RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3574	MMI700012-012	4200000154600	RAIL ACCESSORY CLAMPS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3575	MMI700012-013	4200000141600	MATTRESS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3576	MMI700012-014	4200000121800	DRIP STAND RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3577	MMI700012-015	4200000153800	RADIAL ARM SUPPORTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3578	MMI700012-016	4200000167000	TABLE TILTING RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3579	MMI700012-017	4200000171200	VISUAL THERAPY AND AMBIENT LIGHTING (PICTURES CHOSEN BY HOSPITAL ADMINISTRATOR (ONE CEILING MURAL APPROX. (2-3) M OR TWO WALL MURAL APPROX. (1.5-2) M) RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3580	MMI700012-018	4200000169800	TOUCH SCREEN TABLE SIDE RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3581	MMI700012-019	4200000137500	IVUS CO REGISTRATION RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3582	MMI700012-020	4200000135400	INJECTOR SYNC RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3583	MMI700012-021	4200000146800	OCT CO REGISTRATION RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3584	MMI700012-022	4200000124000	ETCO2 RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3585	MMI700012-023	4200000103500	ADDITIONAL MONITOR MORE THAN 19 INCH RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3586	MMI700012-024	4200000140200	LIVE 3D ECHO FUSION WITH NAVIGATION CATHLAB SOFTWARE RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3587	MMI700012-025	4200000163800	STRUCTURAL HEART DISEASE PROCEDURES ROAD MAPPING RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3588	MMI700012-026	4200000133200	FUSION SOFTWARE BETWEEN DIFFERENT MODALITIES (MRI, CT) RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3589	MMI700012-027	4200000099700	3D ROTATIONAL ANGIOGRAPHY, 3D PROCESSING, 3D ROAD MAPPING RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3590	MMI700012-028	4200000126800	FACTORY LEVEL SERVICE TRAINING RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3591	MMI700012-029	4200000137900	IVUS INTRAVASCULAR ULTRASOUND AND PHYSIOLOGICAL MEASUREMENT SYSTEM RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3592	MMI700012-030	4200020003000	INTEGRATED WORKSTATION RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3593	MMI700012-031	4200020003100	CORONARY ROADMAP RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3594	MMI700012-032	4200020003200	CT ROADMAP RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3595	MMI700012-033	4200020003300	MR/CT ROADMAP RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3596	MMI700012-034	4200020003400	DUAL-AXIS ROTATIONAL CORONARY RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3597	MMI700012-035	4200020003500	IMAGE MASKING RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3598	MMI700012-036	4200020003600	ADDITIONAL TOUCH SCREEN MODULE RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3599	MMI700012-037	4200020003700	ADVANCED TOUCH SCREEN MODULE RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3600	MMI700012-038	4200020003800	ADDITIONAL CONTROL MODULE RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3601	MMI700012-039	4200020003900	PEDESTAL RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3602	MMI700012-041	4200014230800	PROCEDURE DOCUMENTATION FOR MEDICATION, DEVICES AND EVENTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3603	MMI700012-P001	4200012153600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3604	MMI700012-P002	4200012142100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3605	MMI700012-P003	4200012143400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3606	MMI700012-P004	4200012141300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3607	MMI700012-P005	4200012178200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3608	MMI700012-P006	4200012199800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3609	MMI700012-P007	4200012233500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3610	MMI700012-P008	4200012053800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3611	MMI700012-P009	4200012256900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3612	MMI700012-P010	4200012076700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3613	MMI700012-P011	4200012243600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3614	MMI700012-P012	4200012118800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3615	MMI700012-P013	4200012171700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3616	MMI700012-P014	4200012172700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3617	MMI700012-P015	4200012098500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3618	MMI700012-P016	4200012052300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3619	MMI700012-P017	4200012220200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3620	MMI700012-P018	4200012224400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3621	MMI700012-P019	4200012113400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3622	MMI700012-P020	4200012128900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3623	MMI700012-P021	4200012123300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3624	MMI700012-P022	4200012229800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3625	MMI700012-P023	4200012251200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3626	MMI700012-P024	4200012183400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3627	MMI700012-P025	4200012166100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO CATHLAB SINGLE PLANE ADVANCE	SHEET	1	MMI700012
3628	MMI700012-P026	4200012167300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO CATHLAB SINGLE PLANE ADVANCE	SHEET	1	MMI700012
3629	MMI700012-P027	4200012254000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3630	MMI700012-P028	4200012109600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3631	MMI700012-P029	4200012224700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3632	MMI700012-P030	4200012115200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3633	MMI700012-P031	4200012235400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3634	MMI700012-P032	4200012173800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3635	MMI700012-P033	4200012174700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3636	MMI700012-P034	4200012124400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3637	MMI700012-P035	4200012130700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3638	MMI700012-P036	4200012164500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3639	MMI700012-P037	4200012168200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3640	MMI700012-P038	4200012241400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3641	MMI700012-P039	4200012121300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3642	MMI700012-P040	4200012240300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3643	MMI700012-P041	4200012122600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3644	MMI700012-P042	4200012255300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3645	MMI700012-P043	4200012254800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3646	MMI700012-P044	4200012237000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3647	MMI700012-P045	4200012156300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SQ METER	1	MMI700012
3648	MMI700012-P046	4200000130100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3649	MMI700012-P047	4200012108700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3650	MMI700012-P048	4200012157900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3651	MMI700012-P049	4200012221700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3652	MMI700012-P050	4200012159200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3653	MMI700012-P051	4200012244400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3654	MMI700012-P052	4200012232400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3655	MMI700012-P053	4200012245400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3656	MMI700012-P054	4200012112200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3657	MMI700012-P055	4200012233100	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3658	MMI700012-P056	4200012228200	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3659	MMI700012-P057	4200012134700	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3660	MMI700012-P058	4200012335600	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3661	MMI700012-P059	4200012132500	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3662	MMI700012-P060	4200012145000	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3663	MMI700012-P061	4200012147100	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3664	MMI700012-P062	4200012180600	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3665	MMI700012-P063	4200012179200	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3666	MMI700012-P064	4200012189300	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3667	MMI700012-P065	4200012162200	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3668	MMI700012-P066	4200012248600	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3669	MMI700012-P067	4200012217400	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3670	MMI700012-P068	4200012211200	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3671	MMI700012-P069	4200012212500	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3672	MMI700012-P070	4200012213900	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3673	MMI700012-P071	4200012215200	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3674	MMI700012-P072	4200012118300	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3675	MMI700012-P073	4200012117300	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3676	MMI700012-P074	4200012117600	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3677	MMI700012-P075	4200012238400	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3678	MMI700012-P076	4200012301500	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3679	MMI700012-P077	4200012106100	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3680	MMI700012-P078	4200012107600	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3681	MMI700012-P079	4200012106800	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3682	MMI700012-P080	4200012148400	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3683	MMI700012-P081	4200012136600	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3684	MMI700012-P082	4200012223000	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3685	MMI700012-P083	4200012216200	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3686	MMI700012-P084	4200012249100	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3687	MMI700012-P085	4200012191100	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3688	MMI700012-P086	4200012206400	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3689	MMI700012-P087	4200012201300	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3690	MMI700012-P088	4200012203000	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3691	MMI700012-P089	4200012204700	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3692	MMI700012-P090	4200012182300	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO CATHLAB SINGLE PLANE ADVANCE	SET	1	MMI700012
3693	MMI700012-P091	4200012075700	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3694	MMI700012-P092	4200012190100	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3695	MMI700012-P093	4200012133500	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3696	MMI700012-P094	4200012157200	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3697	MMI700012-P095	4200012153300	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	LOT	1	MMI700012
3698	MMI700012-P096	4200012163200	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3699	MMI700012-P097	4200012105500	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3700	MMI700012-P098	4200012226500	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3701	MMI700012-P099	4200012096400	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3702	MMI700012-P100	4200012095100	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3703	MMI700012-P101	4200012097000	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3704	MMI700012-P102	4200012101100	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3705	MMI700012-P103	4200012102700	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3706	MMI700012-P104	4200012104200	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3707	MMI700012-P105	4200012097700	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3708	MMI700012-P106	4200012208800	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3709	MMI700012-P107	4200012151600	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3710	MMI700012-P108	4200012149200	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3711	MMI700012-P109	4200012150600	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3712	MMI700012-P110	4200012152000	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3713	MMI700012-P111	4200012192600	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3714	MMI700012-P112	4200012193000	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3715	MMI700012-P113	4200012194500	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3716	MMI700012-P114	4200012195700	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3717	MMI700012-P115	4200012186400	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO CATHLAB SINGLE PLANE ADVANCE	METER	1	MMI700012
3718	MMI700012-P116	4200012259800	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3719	MMI700012-P117	4200012139300	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO CATHLAB SINGLE PLANE ADVANCE	PIECE	1	MMI700012
3720	MMI700012-P118	4200012184600	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB SINGLE PLANE ADVANCE	JOB	1	MMI700012
3721	MMI700012-P119	4200012160700	INSTALLATION FOR MAIN ITEM RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1	MMI700012
3722	MMI700012-W10	4200012048600	10TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3723	MMI700012-W3	4200012060000	3RD YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3724	MMI700012-W4	4200012065200	4TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3725	MMI700012-W5	4200012070900	5TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3726	MMI700012-W6	4200012079500	6TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3727	MMI700012-W7	4200012083600	7TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3728	MMI700012-W8	4200012087700	8TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3729	MMI700012-W9	4200012091800	9TH YEAR WARRANTY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3730	MMI700012-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3731	MMI700012-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CATHLAB SINGLE PLANE ADVANCE	EACH	1.000	MMI700012
3732	MMI70002	4220170003500	ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3733	MMI70002-001	4200000114600	COLOR CODED DSA RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3734	MMI70002-002	4200000108600	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BI PLANE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3735	MMI70002-003	4200000175700	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3736	MMI70002-004	4200000175000	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3737	MMI70002-005	4200000174300	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3738	MMI70002-006	4200000159400	SETS OF BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3739	MMI70002-007	4200000168200	THYROID SHIELD (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3740	MMI70002-008	4200000125400	EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3741	MMI70002-009	4200000160400	SHOULDER SUPPORT BOARD RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3742	MMI70002-010	4200000147200	PATIENT FIXATION STRAPS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3743	MMI70002-011	4200000172400	WEDGE SHAPED UPPER BODY CUSHION RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3744	MMI70002-012	4200000161300	SKULL / HEAD SUPPORTS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3745	MMI70002-013	4200000166600	TABLE TILTING RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3746	MMI70002-014	4200000170900	VISUAL THERAPY AND AMBIENT LIGHTING RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3747	MMI70002-015	4200000169400	TOUCH SCREEN TABLE SIDE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3748	MMI70002-016	4200000110700	AUTO STEPPING DSA RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3749	MMI70002-017	4200000162600	STITCHING RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3750	MMI70002-018	4200000145100	NEEDLE GUIDANCE SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3751	MMI70002-019	4200000144300	MULTI NEEDLE GUIDANCE SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3752	MMI70002-020	4200000124300	EVAR SOFTWARE (THE VOLUME AND LENGTH OF THE ANEURYSM SHOULD BE CALCULATED AND ANEURYSM ANALYSIS SHOULD BE MADE WITH THE SYSTEM BY USING 3D RECONSTRUCTION) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3753	MMI70002-021	4200000120700	DETECTION SOFTWARE OF VESSELS FEEDING THE TUMOR AUTOMATIC WITH HIGH SENSITIVITY IN LIVER TUMOR EMBOLIZATION, ONCOLOGIC STUDIES AND ALLOWS TREATMENT TO BE PLANNED ACCORDINGLY RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3754	MMI70002-022	4200000126000	FACTORY LEVEL SERVICE TRAINING RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3755	MMI70002-023	4200013080000	GENERAL EMBOLIZATION SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3756	MMI70002-024	4200013090000	RECONSTRUCTION SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3757	MMI70002-025	4200013100000	DIGITAL PEN RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3758	MMI70002-026	4200013110000	IN-ROOM AW MOUSE INTERFACE KIT RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3759	MMI70002-027	4200013120000	MOBILE TABLESIDE CART RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3760	MMI70002-028	4200013130000	WIRELESS FOOTSWITCH RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3761	MMI70002-029	4200013140000	IMMERSION TRAINING FOR DOCTOR RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3762	MMI70002-030	4200013150000	IMMERSION TRAINING FOR TECHNOLOGIST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3763	MMI70002-031	4200013160000	PATIENT POSITIONING ARM SUPPORT RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3764	MMI70002-032	4200013170000	INTERCOM COMMUNICATION SYSTEM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3765	MMI70002-033	4200013180000	STENOSIS ANALYSIS SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3766	MMI70002-034	4200013190000	FOOT END RAIL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3767	MMI70002-035	4200013200000	LIVER EMBOLIZATION SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3768	MMI70002-036	4200013210000	METAL ARTIFACT REDUCTION SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3769	MMI70002-037	4200013220000	SUBTRACTED AND UNSUBTRACTED SIMULTANEOUS DISPLAY RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3770	MMI70002-038	4200013230000	TOUCH PANEL ARM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3771	MMI70002-043	4200000305500	1ST 4 PEDAL WIRELESS FOOTSWITCH RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3772	MMI70002-042	4200000305400	INTRAOPERATIVE CONE-BEAM CT RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3773	MMI70002-041	4200000305300	INTRAOPERATIVE CONE-BEAM CT PBV RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3774	MMI70002-040	4200000305200	LIVE 2K IMAGING RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3775	MMI70002-039	4200000305100	LIVE TRANSMISSION TELECOMMUNICATION SOLUTION RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3776	MMI70002-044	4200000306100	INTEGRATED WORKSTATION RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3777	MMI70002-045	4200000305900	C-ARM ADVANCED RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3778	MMI70002-046	4200000305800	ANEURYSM FLOW RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3779	MMI70002-047	4200000306000	IMAGE-GUIDED ABLATION PLANNING AND NAVIGATION SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3780	MMI70002-048	4200000306200	MARKER TOOL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3781	MMI70002-049	4200000305700	ADDITIONAL TOUCH SCREEN MODULE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3782	MMI70002-050	4200000306400	TOUCH SCREEN MODULE ADVANCED RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3783	MMI70002-051	4200000305600	ADDITIONAL CONTROL MODULE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3784	MMI70002-052	4200000306300	PEDESTAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3785	MMI70002-053	4200000306500	WIRELESS FOOTSWITCH MONOPLANE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3786	MMI70002-P001	4200012153500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3787	MMI70002-P002	4200012142000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3788	MMI70002-P003	4200012143300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3789	MMI70002-P004	4200012140900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3790	MMI70002-P005	4200012177900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3791	MMI70002-P006	4200012199500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3792	MMI70002-P007	4200012233300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3793	MMI70002-P008	4200012052500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3794	MMI70002-P009	4200012256700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3795	MMI70002-P010	4200012077000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3796	MMI70002-P011	4200012243500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3797	MMI70002-P012	4200012118500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3798	MMI70002-P013	4200012168900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3799	MMI70002-P014	4200012170400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3800	MMI70002-P015	4200012098400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3801	MMI70002-P016	4200012052000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3802	MMI70002-P017	4200012220100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3803	MMI70002-P018	4200012223900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3804	MMI70002-P019	4200012113000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3805	MMI70002-P020	4200012129200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3806	MMI70002-P021	4200012123200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3807	MMI70002-P022	4200012229700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3808	MMI70002-P023	4200012251000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3809	MMI70002-P024	4200012299500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3810	MMI70002-P025	4200012166000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SHEET	1	MMI70002
3811	MMI70002-P026	4200012167200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SHEET	1	MMI70002
3812	MMI70002-P027	4200012253900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3813	MMI70002-P028	4200012109800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3814	MMI70002-P029	4200012224600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3815	MMI70002-P030	4200012115100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3816	MMI70002-P031	4200012235100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3817	MMI70002-P032	4200012173700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3818	MMI70002-P033	4200012174600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3819	MMI70002-P034	4200012124300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3820	MMI70002-P035	4200012130500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3821	MMI70002-P036	4200012164100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3822	MMI70002-P037	4200012168100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3823	MMI70002-P038	4200012241100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3824	MMI70002-P039	4200012121000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3825	MMI70002-P040	4200012240200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3826	MMI70002-P041	4200012122400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3827	MMI70002-P042	4200012255000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3828	MMI70002-P043	4200012254500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3829	MMI70002-P044	4200012236900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3830	MMI70002-P045	4200012154600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3831	MMI70002-P046	4200012218500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3832	MMI70002-P047	4200012108500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3833	MMI70002-P048	4200012157600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3834	MMI70002-P049	4200012221400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3835	MMI70002-P050	4200012159100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3836	MMI70002-P051	4200012244000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3837	MMI70002-P052	4200012231900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3838	MMI70002-P053	4200012245000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3839	MMI70002-P054	4200012112100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3840	MMI70002-P055	4200012232700	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3841	MMI70002-P056	4200012227900	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3842	MMI70002-P057	4200012134400	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3843	MMI70002-P058	4200012335500	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3844	MMI70002-P059	4200012132400	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3845	MMI70002-P060	4200012144900	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3846	MMI70002-P061	4200012147000	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3847	MMI70002-P062	4200012180900	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3848	MMI70002-P063	4200012178900	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3849	MMI70002-P064	4200012189200	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3850	MMI70002-P065	4200012161900	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3851	MMI70002-P066	4200012248300	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3852	MMI70002-P067	4200012217300	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3853	MMI70002-P068	4200012210900	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3854	MMI70002-P069	4200012212200	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3855	MMI70002-P070	4200012213600	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3856	MMI70002-P071	4200012214900	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3857	MMI70002-P072	4200012128500	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3858	MMI70002-P073	4200012125100	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3859	MMI70002-P074	4200012125500	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3860	MMI70002-P075	4200012238100	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3861	MMI70002-P076	4200012301200	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3862	MMI70002-P077	4200012105800	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3863	MMI70002-P078	4200012272200	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3864	MMI70002-P079	4200012270700	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3865	MMI70002-P080	4200012284600	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3866	MMI70002-P081	4200012136200	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3867	MMI70002-P082	4200012222900	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3868	MMI70002-P083	4200012216100	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3869	MMI70002-P084	4200012249000	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3870	MMI70002-P085	4200012191000	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3871	MMI70002-P086	4200012206100	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3872	MMI70002-P087	4200012201000	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3873	MMI70002-P088	4200012202700	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3874	MMI70002-P089	4200012204400	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3875	MMI70002-P090	4200012297700	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3876	MMI70002-P091	4200012075600	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3877	MMI70002-P092	4200012190000	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3878	MMI70002-P093	4200012133600	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3879	MMI70002-P094	4200012156800	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3880	MMI70002-P095	4200012290100	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	LOT	1	MMI70002
3881	MMI70002-P096	4200012176200	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3882	MMI70002-P097	4200012105200	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3883	MMI70002-P098	4200012226300	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3884	MMI70002-P099	4200012265000	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002
3885	MMI70002-P100	4200012095000	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3886	MMI70002-P101	4200012266100	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3887	MMI70002-P102	4200012100900	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3888	MMI70002-P103	4200012102500	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3889	MMI70002-P104	4200012104000	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3890	MMI70002-P105	4200012267100	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3891	MMI70002-P106	4200012208700	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3892	MMI70002-P107	4200012151500	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3893	MMI70002-P108	4200012286100	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3894	MMI70002-P109	4200012150500	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3895	MMI70002-P110	4200012151900	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3896	MMI70002-P111	4200012192500	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3897	MMI70002-P112	4200012192900	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3898	MMI70002-P113	4200012194400	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3899	MMI70002-P114	4200012195600	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3900	MMI70002-P115	4200012186300	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	METER	1	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3901	MMI70002-P116	4200012259600	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3902	MMI70002-P117	4200012138900	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3903	MMI70002-P118	4200012184300	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	JOB	1	MMI70002
3904	MMI70002-P119	4200012160400	INSTALLATION FOR MAIN ITEM RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1	MMI70002
3905	MMI70002-P120	4200014230900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 55 / SUPPLY AND INSTALLATION OF STAINLESS STEEL WALL OR CEILING PANEL CLADDING ON GALVANIZED STEEL SUBSTRUCTURE INSIDE EXAMINATION ROOM ONLY. DESIGN AND SPECIFICATIONS AS PER APPROVED BY THE HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SQ METER	1	MMI70002
3906	MMI70002-P121	4200014231000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 56 / SUPPLY AND INSTALLATION OF STAINLESS STEEL LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3907	MMI70002-P122	4200014231100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 57 / SUPPLY AND INSTALLATION OF STAINLESS STEEL LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3908	MMI70002-P123	4200014231200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 58 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SINGLE SWING LEADED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3909	MMI70002-P124	4200014231300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 59 / SUPPLY AND INSTALLATION OF STAINLESS STEEL DOUBLE SWING LEADED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3910	MMI70002-P125	4200014231400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 60 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	SET	1	MMI70002
3911	MMI70002-P126	4200014231500	ELECTRICAL WORKS: / 40 / SUPPLY AND INSTALLATION OF BENDER ITEM; 10KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	PIECE	1	MMI70002
3912	MMI70002-W10	4200012050400	10TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3913	MMI70002-W3	4200012061600	3RD YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3914	MMI70002-W4	4200012066800	4TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3915	MMI70002-W5	4200012072500	5TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3916	MMI70002-W6	4200012081000	6TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3917	MMI70002-W7	4200012085100	7TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3918	MMI70002-W8	4200012089200	8TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3919	MMI70002-W9	4200012093300	9TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3920	MMI70002-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3921	MMI70002-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ANGIOGRAPHY SINGLE PLANE ADVANCE	EACH	1.000	MMI70002
3922	MMI70003	4220340005600	CATHLAB BI PLANE	EACH	1.000	MMI70003
3923	MMI70003-001	4200000108800	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BIPLANE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3924	MMI70003-002	4200000175900	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3925	MMI70003-003	4200000175200	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3926	MMI70003-004	4200000174500	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3927	MMI70003-005	4200000159500	SETS OF BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3928	MMI70003-006	4200000168300	THYROID SHIELD (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3929	MMI70003-007	4200000125500	EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3930	MMI70003-008	4200000124700	EXAM LAMP CEILING SUSPENDED RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3931	MMI70003-009	4200000159000	SET OF ELBOW SUPPORTS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3932	MMI70003-010	4200000147400	PATIENT FIXATION STRAPS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3933	MMI70003-011	4200000142200	MOBILE APRON RACK RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3934	MMI70003-012	4200000154400	RAIL ACCESSORY CLAMPS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3935	MMI70003-013	4200000141400	MATTRESS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3936	MMI70003-014	4200000121600	DRIP STAND RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3937	MMI70003-015	4200000153600	RADIAL ARM SUPPORTS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3938	MMI70003-016	4200000166800	TABLE TILTING RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3939	MMI70003-017	4200000171000	VISUAL THERAPY AND AMBIENT LIGHTING (PICTURES CHOSEN BY HOSPITAL ADMINISTRATOR (ONE CEILING MURAL APPROX. (2-3) M OR TWO WALL MURAL APPROX. (1.5-2) M) RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3940	MMI70003-018	4200000169600	TOUCH SCREEN TABLE SIDE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3941	MMI70003-019	4200000137300	IVUS CO REGISTRATION RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3942	MMI70003-020	4200000135200	INJECTOR SYNC RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3943	MMI70003-021	4200000146600	OCT CO REGISTRATION RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3944	MMI70003-022	4200000123800	ETCO2 RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3945	MMI70003-023	4200000103300	ADDITIONAL MONITOR MORE THAN 19 INCH RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3946	MMI70003-024	4200000140000	LIVE 3D ECHO FUSION WITH NAVIGATION CATHLAB SOFTWARE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3947	MMI70003-025	4200000163600	STRUCTURAL HEART DISEASE PROCEDURES ROAD MAPPING RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3948	MMI70003-026	4200000133000	FUSION SOFTWARE BETWEEN DIFFERENT MODALITIES (MRI, CT) RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3949	MMI70003-027	4200000099500	3D ROTATIONAL ANGIOGRAPHY, 3D PROCESSING, 3D ROAD MAPPING RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3950	MMI70003-028	4200000126600	FACTORY LEVEL SERVICE TRAINING RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3951	MMI70003-029	4200000137700	IVUS INTRAVASCULAR ULTRASOUND AND PHYSIOLOGICAL MEASUREMENT SYSTEM RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3952	MMI70003-030	4200000269500	INTEGRATED WORKSTATION RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3953	MMI70003-031	4200000269600	CORONARY ROADMAP RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3954	MMI70003-032	4200000269700	CT ROADMAP RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3955	MMI70003-033	4200000269800	MR/CT ROADMAP RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3956	MMI70003-034	4200000269900	MARKER TOOL RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3957	MMI70003-035	4200000270000	DUAL-AXIS ROTATIONAL CORONARY RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3958	MMI70003-036	4200000270100	INTERCOM RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3959	MMI70003-037	4200000270200	WIRELESS FOOTSWITCH RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3960	MMI70003-038	4200000270300	ADDITIONAL TOUCH SCREEN MODULE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3961	MMI70003-039	4200000270400	ADVANCED TOUCH SCREEN MODULE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3962	MMI70003-040	4200014025900	GEO CONTROL MODULE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3963	MMI70003-041	4200014026000	IMAGING CONTROL MODULE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3964	MMI70003-042	4200014026100	SHOULDER SUPPORT BOARD RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3965	MMI70003-043	4200014026200	RIGHT VENTRICULAR ANALYSIS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3966	MMI70003-044	4200014026300	GUIDANCE SYSTEM RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3967	MMI70003-045	4200012429500	INTERVENTIONAL CARDIOVASCULAR WORKSPACE RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3968	MMI70003-046	4200014231600	PROCEDURE DOCUMENTATION FOR MEDICATION, DEVICES AND EVENTS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3969	MMI70003-P001	4200012005200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3970	MMI70003-P002	4200012005100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3971	MMI70003-P003	4200012282600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3972	MMI70003-P004	4200012141100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3973	MMI70003-P005	4200012005500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3974	MMI70003-P006	4200012004500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3975	MMI70003-P007	4200012003900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3976	MMI70003-P008	4200012004900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3977	MMI70003-P009	4200012004800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
3978	MMI70003-P010	4200012077200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3979	MMI70003-P011	4200012005900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
3980	MMI70003-P012	4200012118700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3981	MMI70003-P013	4200012169000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3982	MMI70003-P014	4200012170500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3983	MMI70003-P015	4200012268700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
3984	MMI70003-P016	4200012005600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
3985	MMI70003-P017	4200012004600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
3986	MMI70003-P018	4200012224000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3987	MMI70003-P019	4200012113200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3988	MMI70003-P020	4200012004100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
3989	MMI70003-P021	4200012276900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3990	MMI70003-P022	4200012004700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
3991	MMI70003-P023	4200012004300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
3992	MMI70003-P024	4200012299700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
3993	MMI70003-P025	4200012293700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO CATHLAB BI PLANE	SHEET	1	MMI70003
3994	MMI70003-P026	4200012294500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO CATHLAB BI PLANE	SHEET	1	MMI70003
3995	MMI70003-P027	4200012333200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
3996	MMI70003-P028	4200012110000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
3997	MMI70003-P029	4200012004000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
3998	MMI70003-P030	4200012274900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
3999	MMI70003-P031	4200012235200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
4000	MMI70003-P032	4200012295300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4001	MMI70003-P033	4200012296000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4002	MMI70003-P034	4200012005700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4003	MMI70003-P035	4200012005000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4004	MMI70003-P036	4200012164300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4005	MMI70003-P037	4200012005400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4006	MMI70003-P038	4200012005800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4007	MMI70003-P039	4200012121200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4008	MMI70003-P040	4200012328400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4009	MMI70003-P041	4200012122500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4010	MMI70003-P042	4200012255100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4011	MMI70003-P043	4200012254600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4012	MMI70003-P044	4200012326800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
4013	MMI70003-P045	4200012154700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO CATHLAB BI PLANE	SQ METER	1	MMI70003
4014	MMI70003-P046	4200012321300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4015	MMI70003-P047	4200012004200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4016	MMI70003-P048	4200012005300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4017	MMI70003-P049	4200012004400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4018	MMI70003-P050	4200012006000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4019	MMI70003-P051	4200012244200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4020	MMI70003-P052	4200012232100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4021	MMI70003-P053	4200012245200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4022	MMI70003-P054	4200012112600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4023	MMI70003-P055	4200012232900	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4024	MMI70003-P056	4200012007200	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4025	MMI70003-P057	4200012006400	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4026	MMI70003-P058	4200012006300	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4027	MMI70003-P059	4200012006600	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
4028	MMI70003-P060	4200012006700	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
4029	MMI70003-P061	4200012284200	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
4030	MMI70003-P062	4200012181000	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4031	MMI70003-P063	4200012006100	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4032	MMI70003-P064	4200012006200	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4033	MMI70003-P065	4200012162100	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4034	MMI70003-P066	4200012248400	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
4035	MMI70003-P067	4200012320100	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4036	MMI70003-P068	4200012211100	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4037	MMI70003-P069	4200012212400	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4038	MMI70003-P070	4200012213800	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4039	MMI70003-P071	4200012215100	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4040	MMI70003-P072	4200012128600	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4041	MMI70003-P073	4200012125200	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4042	MMI70003-P074	4200012006900	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4043	MMI70003-P075	4200012238300	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4044	MMI70003-P076	4200012007000	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4045	MMI70003-P077	4200012006500	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4046	MMI70003-P078	4200012272400	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4047	MMI70003-P079	4200012270900	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4048	MMI70003-P080	4200012284800	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4049	MMI70003-P081	4200012136400	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4050	MMI70003-P082	4200012323000	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4051	MMI70003-P083	4200012007100	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4052	MMI70003-P084	4200012007300	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4053	MMI70003-P085	4200012306500	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4054	MMI70003-P086	4200012206300	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4055	MMI70003-P087	4200012201200	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4056	MMI70003-P088	4200012202900	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4057	MMI70003-P089	4200012204600	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4058	MMI70003-P090	4200012006800	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO CATHLAB BI PLANE	SET	1	MMI70003
4059	MMI70003-P091	4200012262200	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4060	MMI70003-P092	4200012305200	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4061	MMI70003-P093	4200012133800	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4062	MMI70003-P094	4200012157000	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
4063	MMI70003-P095	4200012290300	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO CATHLAB BI PLANE	LOT	1	MMI70003
4064	MMI70003-P096	4200012296800	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4065	MMI70003-P097	4200012105400	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4066	MMI70003-P098	4200012007500	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4067	MMI70003-P099	4200012007700	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4068	MMI70003-P100	4200012007600	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4069	MMI70003-P101	4200012007800	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4070	MMI70003-P102	4200012101400	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4071	MMI70003-P103	4200012103000	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4072	MMI70003-P104	4200012007900	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4073	MMI70003-P105	4200012267300	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4074	MMI70003-P106	4200012008400	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4075	MMI70003-P107	4200012008100	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4076	MMI70003-P108	4200012286300	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4077	MMI70003-P109	4200012008000	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4078	MMI70003-P110	4200012007400	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4079	MMI70003-P111	4200012307600	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4080	MMI70003-P112	4200012307900	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4081	MMI70003-P113	4200012309300	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4082	MMI70003-P114	4200012310300	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4083	MMI70003-P115	4200012008200	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO CATHLAB BI PLANE	METER	1	MMI70003
4084	MMI70003-P116	4200012008300	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4085	MMI70003-P117	4200012139100	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO CATHLAB BI PLANE	PIECE	1	MMI70003
4086	MMI70003-P118	4200012184500	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB BI PLANE	JOB	1	MMI70003
4087	MMI70003-P119	4200012160500	INSTALLATION FOR MAIN ITEM RELATED TO CATHLAB BI PLANE	EACH	1	MMI70003
4088	MMI70003-W10	4200012048200	10TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4089	MMI70003-W3	4200012003600	3RD YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4090	MMI70003-W4	4200012003700	4TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4091	MMI70003-W5	4200012003800	5TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4092	MMI70003-W6	4200012078900	6TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4093	MMI70003-W7	4200012083000	7TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4094	MMI70003-W8	4200012087100	8TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4095	MMI70003-W9	4200012091200	9TH YEAR WARRANTY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4096	MMI70003-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4097	MMI70003-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CATHLAB BI PLANE	EACH	1.000	MMI70003
4098	MMI70004	4220340005700	CATHLAB HYBRID	EACH	1.000	MMI70004
4099	MMI70004-001	4200000108900	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BI PLANE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4100	MMI70004-002	4200000176000	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4101	MMI70004-003	4200000175300	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4102	MMI70004-004	4200000174600	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4103	MMI70004-005	4200000159600	SETS OF BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4104	MMI70004-006	4200000168400	THYROID SHIELD (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4105	MMI70004-007	4200000125600	EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4106	MMI70004-008	4200000124800	EXAM LAMP CEILING SUSPENDED RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4107	MMI70004-009	4200000159100	SET OF ELBOW SUPPORTS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4108	MMI70004-010	4200000147500	PATIENT FIXATION STRAPS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4109	MMI70004-011	4200000142300	MOBILE APRON RACK RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4110	MMI70004-012	4200000154500	RAIL ACCESSORY CLAMPS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4111	MMI70004-013	4200000141500	MATTRESS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4112	MMI70004-014	4200000121700	DRIP STAND RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4113	MMI70004-015	4200000153700	RADIAL ARM SUPPORTS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4114	MMI70004-016	4200000166900	TABLE TILTING RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4115	MMI70004-017	4200000171100	VISUAL THERAPY AND AMBIENT LIGHTING (PICTURES CHOSEN BY HOSPITAL ADMINISTRATOR (ONE CEILING MURAL APPROX. (2-3) M OR TWO WALL MURAL APPROX. (1.5-2) M) RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4116	MMI70004-018	4200000169700	TOUCH SCREEN TABLE SIDE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4117	MMI70004-019	4200000137400	IVUS CO REGISTRATION RELATED TO CATHLAB HYBRID	EACH	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4118	MMI70004-020	4200000135300	INJECTOR SYNC RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4119	MMI70004-021	4200000146700	OCT CO REGISTRATION RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4120	MMI70004-022	4200000123900	ETCO2 RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4121	MMI70004-023	4200000103400	ADDITIONAL MONITOR MORE THAN 19 INCH RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4122	MMI70004-024	4200000140100	LIVE 3D ECHO FUSION WITH NAVIGATION CATHLAB SOFTWARE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4123	MMI70004-025	4200000163700	STRUCTURAL HEART DISEASE PROCEDURES ROAD MAPPING RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4124	MMI70004-026	4200000133100	FUSION SOFTWARE BETWEEN DIFFERENT MODALITIES (MRI, CT) RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4125	MMI70004-027	4200000099600	3D ROTATIONAL ANGIOGRAPHY, 3D PROCESSING, 3D ROAD MAPPING RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4126	MMI70004-028	4200000126700	FACTORY LEVEL SERVICE TRAINING RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4127	MMI70004-029	4200000137800	IVUS INTRAVASCULAR ULTRASOUND AND PHYSIOLOGICAL MEASUREMENT SYSTEM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4128	MMI70004-030	4200000138500	LED SURGICAL LIGHTING SYSTEM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4129	MMI70004-031	4200000164100	SURGICAL PENDANT RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4130	MMI70004-032	4200000107700	ANESTHESIA PENDANT RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4131	MMI70004-033	4200020004000	INTEGRATED WORKSTATION RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4132	MMI70004-034	4200020004100	CORONARY ROADMAP RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4133	MMI70004-035	4200020004200	CT ROADMAP RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4134	MMI70004-036	4200020004300	MR/CT ROADMAP RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4135	MMI70004-037	4200020004400	DUAL-AXIS ROTATIONAL CORONARY RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4136	MMI70004-038	4200020004500	IMAGE MASKING RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4137	MMI70004-039	4200020004600	ADDITIONAL TOUCH SCREEN MODULE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4138	MMI70004-040	4200020004700	ADVANCED TOUCH SCREEN MODULE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4139	MMI70004-041	4200020004800	ADDITIONAL CONTROL MODULE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4140	MMI70004-042	4200020004900	PEDESTAL RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4141	MMI70004-043	4200014025000	WIRELESS FOOTSWITCH MONOPLANE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4142	MMI70004-044	4200014025100	INTERCOM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4143	MMI70004-045	4200014025800	ARM SUPPORT BOARD RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4144	MMI70004-046	4200014025200	HEAD SUPPORT RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4145	MMI70004-048	4200014025300	SHOULDER SUPPORT BOARD RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4146	MMI70004-049	4200014025400	PAN HANDLE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4147	MMI70004-050	4200014025500	RIGHT VENTRICULAR ANALYSIS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4148	MMI70004-051	4200014025600	INTERVENTIONAL CARDIOVASCULAR WORKSPACE RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4149	MMI70004-052	4200014025700	GUIDANCE SYSTEM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4150	MMI70004-053	4200014231700	PROCEDURE DOCUMENTATION FOR MEDICATION, DEVICES AND EVENTS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4151	MMI70004-P001	4200012290600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4152	MMI70004-P002	4200012281800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4153	MMI70004-P003	4200012282700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4154	MMI70004-P004	4200012141200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4155	MMI70004-P005	4200012178100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4156	MMI70004-P006	4200012199700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4157	MMI70004-P007	4200012326100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4158	MMI70004-P008	4200012052600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4159	MMI70004-P009	4200012256800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4160	MMI70004-P010	4200012077300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4161	MMI70004-P011	4200012329600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4162	MMI70004-P012	4200012276300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4163	MMI70004-P013	4200012169100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4164	MMI70004-P014	4200012170600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4165	MMI70004-P015	4200012268800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4166	MMI70004-P016	4200012052100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4167	MMI70004-P017	4200012322400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4168	MMI70004-P018	4200012224100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4169	MMI70004-P019	4200012113300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4170	MMI70004-P020	4200012129300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4171	MMI70004-P021	4200012277000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4172	MMI70004-P022	4200012325200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4173	MMI70004-P023	4200012331200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4174	MMI70004-P024	4200012299800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4175	MMI70004-P025	4200012293800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO CATHLAB HYBRID	SHEET	1	MMI70004
4176	MMI70004-P026	4200012294600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO CATHLAB HYBRID	SHEET	1	MMI70004
4177	MMI70004-P027	4200012333300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4178	MMI70004-P028	4200012110100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4179	MMI70004-P029	4200012324000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4180	MMI70004-P030	4200012275000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4181	MMI70004-P031	4200012235300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4182	MMI70004-P032	4200012295400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4183	MMI70004-P033	4200012296100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4184	MMI70004-P034	4200012278000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4185	MMI70004-P035	4200012279300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4186	MMI70004-P036	4200012164400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4187	MMI70004-P037	4200012297200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4188	MMI70004-P038	4200012241300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4189	MMI70004-P039	4200012276600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4190	MMI70004-P040	4200012328500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4191	MMI70004-P041	4200012122800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4192	MMI70004-P042	4200012255200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4193	MMI70004-P043	4200012254700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4194	MMI70004-P044	4200012326900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4195	MMI70004-P045	4200012154800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO CATHLAB HYBRID	SQ METER	1	MMI70004
4196	MMI70004-P046	4200012321400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4197	MMI70004-P047	4200012273800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4198	MMI70004-P048	4200012157800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4199	MMI70004-P049	4200012221600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4200	MMI70004-P050	4200012292000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4201	MMI70004-P051	4200012244300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4202	MMI70004-P052	4200012232200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4203	MMI70004-P053	4200012245300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4204	MMI70004-P054	4200012112700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4205	MMI70004-P055	4200012233000	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4206	MMI70004-P056	4200012228100	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4207	MMI70004-P057	4200012134600	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4208	MMI70004-P058	4200012335100	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4209	MMI70004-P059	4200012279800	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4210	MMI70004-P060	4200012283600	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4211	MMI70004-P061	4200012284300	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4212	MMI70004-P062	4200012181100	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4213	MMI70004-P063	4200012179100	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4214	MMI70004-P064	4200012304300	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4215	MMI70004-P065	4200012292600	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4216	MMI70004-P066	4200012248500	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4217	MMI70004-P067	4200012320200	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO CATHLAB HYBRID	EACH	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4218	MMI70004-P068	4200012316300	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4219	MMI70004-P069	4200012316900	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4220	MMI70004-P070	4200012317500	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4221	MMI70004-P071	4200012318100	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4222	MMI70004-P072	4200012128700	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4223	MMI70004-P073	4200012125300	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4224	MMI70004-P074	4200012125600	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4225	MMI70004-P075	4200012327800	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4226	MMI70004-P076	4200012301400	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4227	MMI70004-P077	4200012106000	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4228	MMI70004-P078	4200012272500	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4229	MMI70004-P079	4200012271000	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4230	MMI70004-P080	4200012284900	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4231	MMI70004-P081	4200012136500	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4232	MMI70004-P082	4200012323100	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4233	MMI70004-P083	4200012318800	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4234	MMI70004-P084	4200012330200	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4235	MMI70004-P085	4200012306600	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4236	MMI70004-P086	4200012313500	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4237	MMI70004-P087	4200012311700	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4238	MMI70004-P088	4200012312300	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4239	MMI70004-P089	4200012312900	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO CATHLAB HYBRID	SET	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4240	MMI70004-P090	4200012297900	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO CATHLAB HYBRID	SET	1	MMI70004
4241	MMI70004-P091	4200012262300	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4242	MMI70004-P092	4200012305300	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4243	MMI70004-P093	4200012133900	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4244	MMI70004-P094	4200012157100	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4245	MMI70004-P095	4200012290400	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO CATHLAB HYBRID	LOT	1	MMI70004
4246	MMI70004-P096	4200012296900	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4247	MMI70004-P097	4200012099700	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4248	MMI70004-P098	4200012226400	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4249	MMI70004-P099	4200012265200	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4250	MMI70004-P100	4200012263700	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4251	MMI70004-P101	4200012266300	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4252	MMI70004-P102	4200012101500	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4253	MMI70004-P103	4200012103100	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4254	MMI70004-P104	4200012104500	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4255	MMI70004-P105	4200012267400	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4256	MMI70004-P106	4200012314700	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4257	MMI70004-P107	4200012288800	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4258	MMI70004-P108	4200012286400	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4259	MMI70004-P109	4200012287900	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4260	MMI70004-P110	4200012289000	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4261	MMI70004-P111	4200012307700	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4262	MMI70004-P112	4200012308000	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4263	MMI70004-P113	4200012309400	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4264	MMI70004-P114	4200012310400	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4265	MMI70004-P115	4200012303300	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO CATHLAB HYBRID	METER	1	MMI70004
4266	MMI70004-P116	4200012259700	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4267	MMI70004-P117	4200012139200	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO CATHLAB HYBRID	PIECE	1	MMI70004
4268	MMI70004-P118	4200012303000	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO CATHLAB HYBRID	JOB	1	MMI70004
4269	MMI70004-P237	4200012160600	INSTALLATION FOR MAIN ITEM RELATED TO CATHLAB HYBRID	EACH	1	MMI70004
4270	MMI70004-W10	4200012048300	10TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4271	MMI70004-W3	4200012059600	3RD YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4272	MMI70004-W4	4200012064800	4TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4273	MMI70004-W5	4200012070500	5TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4274	MMI70004-W6	4200012079000	6TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4275	MMI70004-W7	4200012083100	7TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4276	MMI70004-W8	4200012087200	8TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4277	MMI70004-W9	4200012091300	9TH YEAR WARRANTY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4278	MMI70004-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4279	MMI70004-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CATHLAB HYBRID	EACH	1.000	MMI70004
4280	MMI70007	4220340005800	INTRAVASCULAR ULTRASOUND MOBILE	EACH	1.000	MMI70007
4281	MMI70007-001	4200014231800	DISPOSABLE PRESSURE GUIDEWIRE RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4282	MMI70007-002	4200014231900	DISPOSABLE CORONARY HD CATHETER RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4283	MMI70007-003	4200014232000	DISPOSABLE CORONARY PLUG AND PLAY CATHETER RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4284	MMI70007-004	4200014232100	DISPOSABLE PERIPHERAL 0.018 CATHETER RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4285	MMI70007-005	4200014232200	DISPOSABLE PERIPHERAL 0.035 CATHETER RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4286	MMI70007-006	4200014232300	DISPOSABLE INTRA CARDIAC CATHETER RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4287	MMI70007-007	4200014232400	MDU FAST PULLBACK MOTOR DRIVE RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4288	MMI70007-008	4200014232500	PREMENANTE SLED RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4289	MMI70007-009	4200014232600	FFR LINK MODULE BETWEEN HEMODYNAMIC SYSTEM AND IVUS RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4290	MMI70007-010	4200014232700	COREGISTARION FOR IVUS WITH FFR AND IFR RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4291	MMI70007-011	4200014302100	FACTORY LEVEL SERVICE TRAINING RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1	MMI70007
4292	MMI70007-W3	4200014232800	3RD YEAR WARRANTY COST RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1.000	MMI70007
4293	MMI70007-W4	4200014232900	4TH YEAR WARRANTY COST RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1.000	MMI70007
4294	MMI70007-W5	4200014233000	5TH YEAR WARRANTY COST RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1.000	MMI70007
4295	MMI70007-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1.000	MMI70007
4296	MMI70007-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INTRAVASCULAR ULTRASOUND MOBILE	EACH	1.000	MMI70007
4297	MMI70008	4220340005900	OCT CORONARY AND VESSEL	EACH	1.000	MMI70008
4298	MMI70008-002	4200012432800	PATIENT CABLE WITH ELECTRODES RELATED TO OCT CORONARY AND VESSEL	EACH	1	MMI70008
4299	MMI70008-001	4200014254000	INTRA CORONARY IMAGING OCT CATHETER RELATED TO OCT CORONARY AND VESSEL	EACH	1	MMI70008
4300	MMI70008-003	4200014254100	FRACTIONAL FLOW RESERVE FFR WIRE WITH WIRELESS TECHNOLOGY RELATED TO OCT CORONARY AND VESSEL	EACH	1	MMI70008
4301	MMI70008-004	4200014302800	FACTORY LEVEL SERVICE TRAINING RELATED TO OCT CORONARY AND VESSEL	EACH	1	MMI70008
4302	MMI70008-W3	4200012550000	3RD YEAR WARRANTY COST RELATED TO OCT CORONARY AND VESSEL	EACH	1.000	MMI70008
4303	MMI70008-W4	4200012551000	4TH YEAR WARRANTY COST RELATED TO OCT CORONARY AND VESSEL	EACH	1.000	MMI70008
4304	MMI70008-W5	4200012552000	5TH YEAR WARRANTY COST RELATED TO OCT CORONARY AND VESSEL	EACH	1.000	MMI70008
4305	MMI70008-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO OCT CORONARY AND VESSEL	EACH	1.000	MMI70008
4306	MMI70008-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO OCT CORONARY AND VESSEL	EACH	1.000	MMI70008
4307	MMI70009	4220340010500	ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4308	MMI70009-001	4200000114700	COLOR CODED DSA RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4309	MMI70009-002	4200000108700	APPROPRIATE UPS SYSTEMS TO BE PROVIDED FOR THE UNIT AND ACQUISITION WORKSTATION FULL SYSTEM OPERATION BI PLANE RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4310	MMI70009-003	4200000175800	X-RAY RADIATION SHIELDING MOBILE ON CART PB 0.50 MM WITH WINDOW RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4311	MMI70009-004	4200000175100	X-RAY RADIATION SHIELDING GLASS SCREEN / CEILING-MOUNTED / AT LEAST LEAD EQUIVALENT PB 0.50 MM RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4312	MMI70009-005	4200000174400	X-RAY RADIATION PROTECTION LEAD, BOTH SIDE TABLE FOR LOWER BODY, AT LEAST LEAD EQUIVALENT PB 0.5 MM RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4313	MMI70009-006	4200000099200	3 SETS OF BODY SIZE LEAD APRON (VEST AND SKIRT APRON) (LARGE SIZE) PROTECTION: 0.5 MM FRONT LEAD EQUIVALENT, 0.25 MM BACK LEAD EQUIVALENT RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4314	MMI70009-007	4200000099300	3 THYROID SHIELDS (COLLAR) WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4315	MMI70009-008	4200000099100	3 EYE PROTECT GLASSES WITH 0.5 MM LEAD EQUIVALENT PROTECTION RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4316	MMI70009-009	4200000124600	EXAM LAMP CEILING SUSPENDED RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4317	MMI70009-010	4200000158900	SET OF ELBOW SUPPORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4318	MMI70009-011	4200000160500	SHOULDER SUPPORT BOARD RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4319	MMI70009-012	4200000147300	PATIENT FIXATION STRAPS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4320	MMI70009-013	4200000142100	MOBILE APRON RACK RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4321	MMI70009-014	4200000154300	RAIL ACCESSORY CLAMPS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4322	MMI70009-015	4200000141300	MATTRESS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4323	MMI70009-016	4200000121500	DRIP STAND RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4324	MMI70009-017	4200000172500	WEDGE SHAPED UPPER BODY CUSHION RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4325	MMI70009-018	4200000161400	SKULL / HEAD SUPPORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4326	MMI70009-019	4200000153500	RADIAL ARM SUPPORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4327	MMI70009-020	4200000166700	TABLE TILTING RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4328	MMI70009-021	4200000068100	VISUAL THERAPY AND AMBIENT LIGHTING RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4329	MMI70009-022	4200000169500	TOUCH SCREEN TABLE SIDE RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4330	MMI70009-023	4200000110800	AUTO STEPPING DSA RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4331	MMI70009-024	4200000162700	STITCHING RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4332	MMI70009-025	4200000145200	NEEDLE GUIDANCE SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4333	MMI70009-026	4200000144400	MULTI NEEDLE GUIDANCE SOFTWARE RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4334	MMI70009-027	4200000124400	EVAR SOFTWARE (THE VOLUME AND LENGTH OF THE ANEURYSM SHOULD BE CALCULATED AND ANEURYSM ANALYSIS SHOULD BE MADE WITH THE SYSTEM BY USING 3D RECONSTRUCTION) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4335	MMI70009-028	4200000120800	DETECTION SOFTWARE OF VESSELS FEEDING THE TUMOR AUTOMATIC WITH HIGH SENSITIVITY IN LIVER TUMOR EMBOLIZATION, ONCOLOGIC STUDIES AND ALLOWS TREATMENT TO BE PLANNED ACCORDINGLY RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4336	MMI70009-029	4200000126100	FACTORY LEVEL SERVICE TRAINING RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4337	MMI70009-030	4200014233100	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4338	MMI70009-P001	4200012153400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4339	MMI70009-P002	4200012141900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4340	MMI70009-P003	4200012143200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4341	MMI70009-P004	4200012141000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4342	MMI70009-P005	4200012177800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4343	MMI70009-P006	4200012199600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4344	MMI70009-P007	4200012233400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND INSIDE THE EXAMINATION ROOM AND CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4345	MMI70009-P008	4200012053700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, CONDUCTIVE VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4346	MMI70009-P009	4200012256500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4347	MMI70009-P010	4200012077100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4348	MMI70009-P011	4200012243400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF STEEL UNISTRUT OTS SUSPENSION RAILS AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4349	MMI70009-P012	4200012118600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4350	MMI70009-P013	4200012173000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4351	MMI70009-P014	4200012173500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4352	MMI70009-P015	4200012098300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 9, 10 AND 11.) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4353	MMI70009-P016	4200012052200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF ONE 200CM X 100CM LEAD GLASS WINDOW (4MM LEAD CONTENT) WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4354	MMI70009-P017	4200012220000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4355	MMI70009-P018	4200012224300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF RAISED FLOORING INSIDE THE TECHNICAL ROOM RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4356	MMI70009-P019	4200012113100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4357	MMI70009-P020	4200012128800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4358	MMI70009-P021	4200012123100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4359	MMI70009-P022	4200012229600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4360	MMI70009-P023	4200012251100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4361	MMI70009-P024	4200012183200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4362	MMI70009-P025	4200012165900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SHEET	1	MMI70009
4363	MMI70009-P026	4200012167100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SHEET	1	MMI70009
4364	MMI70009-P027	4200012253800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CEILING UNI-STRUT RAILING SYSTEM FOR THE CEILING MOUNTED EQUIPMENT, COMPLETE WITH ALL THE NECESSARY STRUCTURAL SUPPORT INSIDE THE CEILING CAVITY WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4365	MMI70009-P028	4200012109900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR/ LAMP/ MONITOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4366	MMI70009-P029	4200012224500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4367	MMI70009-P030	4200012115000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4368	MMI70009-P031	4200012234800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND FLOOR MOUNTED UNIT WILL STAND. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4369	MMI70009-P032	4200012173600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4370	MMI70009-P033	4200012174500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4371	MMI70009-P034	4200012124200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4372	MMI70009-P035	4200012130600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4373	MMI70009-P036	4200012164200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4374	MMI70009-P037	4200012168000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4375	MMI70009-P038	4200012241200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4376	MMI70009-P039	4200012121100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4377	MMI70009-P040	4200012240100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4378	MMI70009-P041	4200012122900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4379	MMI70009-P042	4200012255400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4380	MMI70009-P043	4200012255500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4381	MMI70009-P044	4200012236800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4382	MMI70009-P045	4200012156200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE CONDUCTIVE VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4383	MMI70009-P046	4200012218400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC 2400MM HIGH WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4384	MMI70009-P047	4200012108600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4385	MMI70009-P048	4200012157700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4386	MMI70009-P049	4200012221500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4387	MMI70009-P050	4200012159000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4388	MMI70009-P051	4200012243900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4389	MMI70009-P052	4200012231800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 52 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SCRUB SINK (SINGLE/DOUBLE BAY), WALL MOUNTED WITH INFRARED WATER TAP & KNEE OPERATED SOAP DISPENSER, AS PER APPROVED LAYOUT. WORKS INCLUDE PIPING WORKS, WATER SUPPLY AND DRAINAGE SYSTEM TAPPED TO THE NEAREST HOSPITAL UTILITY SYSTEM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4390	MMI70009-P053	4200012244900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 53 / PROVISION TO INSTALL STRUCTURAL SUPPORT OF THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND OR CONCRETE SLAB WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4391	MMI70009-P054	4200012112000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 54 / ANY OTHER ITEMS RELATED TO CIVIL, STRUCTURAL AND ARCHITECTURAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4392	MMI70009-P055	4200012232800	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL (SECONDARY PANEL BOARD) AS PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4393	MMI70009-P056	4200012228000	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4394	MMI70009-P057	4200012134500	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4395	MMI70009-P058	4200012335400	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4396	MMI70009-P059	4200012132300	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4397	MMI70009-P060	4200012144800	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4398	MMI70009-P061	4200012146900	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4399	MMI70009-P062	4200012180400	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4400	MMI70009-P063	4200012178800	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4401	MMI70009-P064	4200012189100	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4402	MMI70009-P065	4200012162000	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4403	MMI70009-P066	4200012248700	ELECTRICAL WORKS / 12 / INSTALLATION FLUORESCENT SYNCHRONIZATION AUTOMATIC RELAY SWITCH TO TURN OFF LIGHT DURING X-RAY EXPOSURE RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4404	MMI70009-P067	4200012217200	ELECTRICAL WORKS / 13 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4405	MMI70009-P068	4200012211000	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4406	MMI70009-P069	4200012212300	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4407	MMI70009-P070	4200012213700	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4408	MMI70009-P071	4200012215000	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4409	MMI70009-P072	4200012118200	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 80 AMP RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4410	MMI70009-P073	4200012117200	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 100 AMP RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4411	MMI70009-P074	4200012117500	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4412	MMI70009-P075	4200012238200	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4413	MMI70009-P076	4200012183800	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4414	MMI70009-P077	4200012105700	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4415	MMI70009-P078	4200012107400	ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4416	MMI70009-P079	4200012106600	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4417	MMI70009-P080	4200012148200	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4418	MMI70009-P081	4200012136300	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4419	MMI70009-P082	4200012222800	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4420	MMI70009-P083	4200012216000	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4421	MMI70009-P084	4200012248900	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4422	MMI70009-P085	4200012190900	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4423	MMI70009-P086	4200012206200	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4424	MMI70009-P087	4200012201100	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4425	MMI70009-P088	4200012202800	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4426	MMI70009-P089	4200012204500	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4427	MMI70009-P090	4200012182100	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4428	MMI70009-P091	4200012075500	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4429	MMI70009-P092	4200012189900	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4430	MMI70009-P093	4200012133300	ELECTRICAL WORKS / 39 / ANY OTHER ITEMS RELATED TO ELECTRICAL WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4431	MMI70009-P094	4200012156700	MECHANICAL WORKS / 1 / SUPPLY AND INSTALLATION OF THE HEPA FILTERS & HEPA BOX GRILLE IN THE EXAMINATION ROOM, COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC... 120X60 CM RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4432	MMI70009-P095	4200012153100	MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF SUPPLY AND RETURN GRILLS. , COMPLETE WITH STANDARD FLEXIBLE DUCTS, DUMPER, SUPPORT.ETC...AS PER STANDARD. IN TECHNICAL ROOM, CONTROL ROOM, UPS ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	LOT	1	MMI70009
4433	MMI70009-P096	4200012163100	MECHANICAL WORKS / 3 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4434	MMI70009-P097	4200012105300	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 3T IN THE TECHNICAL ROOM AND UPS ROOM, COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4435	MMI70009-P098	4200012225800	MECHANICAL WORKS / 5 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4436	MMI70009-P099	4200012096200	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4437	MMI70009-P100	4200012094900	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4438	MMI70009-P101	4200012096800	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4439	MMI70009-P102	4200012101000	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4440	MMI70009-P103	4200012102600	MECHANICAL WORKS / 10 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4441	MMI70009-P104	4200012104100	MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4442	MMI70009-P105	4200012097500	MECHANICAL WORKS / 12 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4443	MMI70009-P106	4200012208600	MECHANICAL WORKS / 13 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4444	MMI70009-P107	4200012151400	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 99 KILOGRAM IN EXAMINATION ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4445	MMI70009-P108	4200012149000	MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4446	MMI70009-P109	4200012150400	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 33 KILOGRAM IN TECHNICAL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4447	MMI70009-P110	4200012151800	MECHANICAL WORKS / 17 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4448	MMI70009-P111	4200012192400	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 118 KILOGRAM IN EXAMINATION ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4449	MMI70009-P112	4200012192800	MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4450	MMI70009-P113	4200012194300	MECHANICAL WORKS / 20 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 40 KILOGRAM IN TECHNICAL ROOM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4451	MMI70009-P114	4200012195500	MECHANICAL WORKS / 21 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4452	MMI70009-P115	4200012186200	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	METER	1	MMI70009
4453	MMI70009-P116	4200012250100	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4454	MMI70009-P117	4200012139000	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4455	MMI70009-P118	4200012184400	MECHANICAL WORKS / 25 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	JOB	1	MMI70009
4456	MMI70009-P119	4200012160900	INSTALLATION FOR MAIN ITEM RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1	MMI70009
4457	MMI70009-P120	4200014233200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 55 / SUPPLY AND INSTALLATION OF STAINLESS STEEL WALL OR CEILING PANEL CLADDING ON GALVANIZED STEEL SUBSTRUCTURE INSIDE EXAMINATION ROOM ONLY. DESIGN AND SPECIFICATIONS AS PER APPROVED BY THE HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SQ METER	1	MMI70009
4458	MMI70009-P121	4200014233300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 56 / SUPPLY AND INSTALLATION OF STAINLESS STEEL LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4459	MMI70009-P122	4200014233400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 57 / SUPPLY AND INSTALLATION OF STAINLESS STEEL LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4460	MMI70009-P123	4200014233500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 58 / SUPPLY AND INSTALLATION OF STAINLESS STEEL SINGLE SWING LEADED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4461	MMI70009-P124	4200014233600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 59 / SUPPLY AND INSTALLATION OF STAINLESS STEEL DOUBLE SWING LEADED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4462	MMI70009-P125	4200014233700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 60 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	SET	1	MMI70009
4463	MMI70009-P126	4200014233800	ELECTRICAL WORKS: / 40 / SUPPLY AND INSTALLATION OF BENDER ITEM; 10KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	PIECE	1	MMI70009
4464	MMI70009-W7	4200012083500	7TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4465	MMI70009-W8	4200012087600	8TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4466	MMI70009-W9	4200012091700	9TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4467	MMI70009-W10	4200012048500	10TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4468	MMI70009-W3	4200012059900	3RD YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4469	MMI70009-W4	4200012065100	4TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4470	MMI70009-W5	4200012070800	5TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4471	MMI70009-W6	4200012079400	6TH YEAR WARRANTY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4472	MMI70009-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4473	MMI70009-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ANGIOGRAPHY SINGLE PLANE FLOOR MOUNTED	EACH	1.000	MMI70009
4474	MMI70010	4220340011000	INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1.000	MMI70010
4475	MMI70010-001	4200014233900	DISPOSABLE PRESSURE GUIDEWIRE RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4476	MMI70010-002	4200014234000	DISPOSABLE CORONARY HD CATHETER RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4477	MMI70010-003	4200014234100	DISPOSABLE CORONARY PLUG AND PLAY CATHETER RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4478	MMI70010-004	4200014234200	DISPOSABLE PERIPHERAL 0.018 CATHETER RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4479	MMI70010-005	4200014234300	DISPOSABLE PERIPHERAL 0.035 CATHETER RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4480	MMI70010-006	4200014234400	DISPOSABLE INTRA CARDIAC CATHETER RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4481	MMI70010-007	4200014234500	MDU FAST PULLBACK MOTOR DRIVE RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4482	MMI70010-008	4200014234600	PREMENANTE SLED RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4483	MMI70010-009	4200014234700	FFR LINK MODULE BETWEEN HEMODYNAMIC SYSTEM AND IVUS RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4484	MMI70010-010	4200014234800	COREGISTARION FOR IVUS WITH FFR AND IFR RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4485	MMI70010-011	4200014234900	CONTROL ROOM SCREEN RELATED TO ULTRASOUND INTRAVASCULAR INTEGRATED	EACH	1	MMI70010
4486	MMI70010-012	4200014302200	FACTORY LEVEL SERVICE TRAINING RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1	MMI70010
4487	MMI70010-W3	4200014235000	3RD YEAR WARRANTY COST RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1.000	MMI70010
4488	MMI70010-W4	4200014235100	4TH YEAR WARRANTY COST RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1.000	MMI70010
4489	MMI70010-W5	4200014235200	5TH YEAR WARRANTY COST RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1.000	MMI70010
4490	MMI70010-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1.000	MMI70010
4491	MMI70010-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO INTRAVASCULAR ULTRASOUND INTEGRATED	EACH	1.000	MMI70010
4492	MMI90001	4220170000000	DOPPLER TRANSCRANIAL	EACH	1.000	MMI90001
4493	MMI90001-001	4200014235300	PROBE TCD 2 MHZ RELATED TO DOPPLER TRANSCRANIAL	EACH	1	MMI90001
4494	MMI90001-002	4200014235400	PROBE HANDHELD 2 MHZ RELATED TO DOPPLER TRANSCRANIAL	EACH	1	MMI90001
4495	MMI90001-003	4200014235500	STEREO HEADPHONES RELATED TO DOPPLER TRANSCRANIAL	EACH	1	MMI90001
4496	MMI90001-004	4200014235600	FOOTSWITCH RELATED TO DOPPLER TRANSCRANIAL	EACH	1	MMI90001
4497	MMI90001-005	4200014235700	CONDUCTIVE GEL RELATED TO DOPPLER TRANSCRANIAL	EACH	1	MMI90001
4498	MMI90001-W3	4200014235800	3RD YEAR WARRANTY COST RELATED TO DOPPLER TRANSCRANIAL	EACH	1.000	MMI90001
4499	MMI90001-W4	4200014235900	4TH YEAR WARRANTY COST RELATED TO DOPPLER TRANSCRANIAL	EACH	1.000	MMI90001

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4500	MMI90001-W5	4200014236000	5TH YEAR WARRANTY COST RELATED TO DOPPLER TRANSCRANIAL	EACH	1.000	MMI90001
4501	MMI90001-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO DOPPLER TRANSCRANIAL	EACH	1.000	MMI90001
4502	MMI90001-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO DOPPLER TRANSCRANIAL	EACH	1.000	MMI90001
4503	MMI90009	4220170000800	ULTRASOUND CARDIAC PORTABLE	EACH	1.000	MMI90009
4504	MMI90009-001	4200000138700	LEFT ATRIUM RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4505	MMI90009-002	4200000156900	RIGHT ATRIUM, RIGHT VENTRICLE RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4506	MMI90009-003	4200000167300	TAVI (TRANSCATHETER AORTIC VALVE IMPLANTATION) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4507	MMI90009-004	4200000111900	AUTOSTRAIN LA ALLOWS FAST AND EASY ASSESSMENT OF LA RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4508	MMI90009-005	4200000163500	STRESS ECHOCARDIOGRAPHY RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4509	MMI90009-006	4200000165700	SYSTEM UPGRADABLE FOR LIVE 3D ECHO FOR ADULT (INSTANTANEOUS VOLUME RENDERING OF CARDIAC ANATOMY) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4510	MMI90009-007	4200000146400	NON-IMAGING 2MHZ PW/CW DOPPLER TRANSDUCER PENCIL PROBE RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4511	MMI90009-008	4200000094500	2D ADULT PHASED ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4512	MMI90009-009	4200000098500	2D PEDIATRIC PHASED ARRAY PROBES: FREQUENCY RANGE: 3-8 MHZ (±2) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4513	MMI90009-010	4200000098200	2D NEONATAL PHASED ARRAY PROBES: FREQUENCY RANGE: 4-12 MHZ (±3) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4514	MMI90009-011	4200000098900	2D PEDIATRIC TRANSESOPHAGEAL PHASED ARRAY PROBE 3-8 MHZ (±2) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4515	MMI90009-012	4200000094900	2D ADULT TRANSESOPHAGEAL PHASED ARRAY PROBE 2-7 MHZ (±2) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4516	MMI90009-013	4200000095900	2D CURVED TRANSDUCER FOR FETAL ECHO APPLICATION 1-6 MHZ RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4517	MMI90009-014	4200000097400	2D LINEAR ARRAY PROBE 4-12 MHZ (±3) RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4518	MMI90009-015	4200000153300	RA STRAIN RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4519	MMI90009-016	4200000138300	LA STRAIN RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4520	MMI90009-017	4200000157500	RV STRAIN RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4521	MMI90009-018	4200000110200	AUTO IMT RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4522	MMI90009-019	4200000140900	LIVE 3D TEE SOFTWARE UPGRADE RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4523	MMI90009-020	4200000140700	LIVE 3D TEE PROBE RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4524	MMI90009-021	4200000140500	LIVE 3D TEE MITRAL VALVE QUANTIFICATION RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4525	MMI90009-022	4200000129600	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1	MMI90009
4526	MMI90009-W3	4200012063500	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1.000	MMI90009
4527	MMI90009-W4	4200012068800	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1.000	MMI90009
4528	MMI90009-W5	4200012074500	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1.000	MMI90009
4529	MMI90009-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1.000	MMI90009
4530	MMI90009-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC PORTABLE	EACH	1.000	MMI90009
4531	MMI90010	4220170003100	ULTRASOUND GENERAL PORTABLE	EACH	1.000	MMI90010
4532	MMI90010-001	4200000125200	EXTENDED FIELD OF VIEW IMAGING (PANORAMIC IMAGING) RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4533	MMI90010-002	4200000170700	VASCULAR ACCESS OR NEEDLE GUIDE SOFTWARE PACKAGE RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4534	MMI90010-003	4200000158600	SECONDARY BATTERY RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4535	MMI90010-004	4200000113400	CARRYING CASE RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4536	MMI90010-005	4200000113600	CART INCLUDING INTEGRATED POWER SUPPLY, WHEELS WITH LOCKING BRAKING SYSTEM RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4537	MMI90010-006	4200000167800	THREE ACTIVE PORTS IN CART RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4538	MMI90010-007	4200000150900	PHASED ARRAY; 2 - 5 MHZ (±2) RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4539	MMI90010-008	4200000123700	ENDOCAVITY; 4 - 10 MHZ (±2) RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4540	MMI90010-009	4200000149400	PEDIATRIC CONVEX; 3 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4541	MMI90010-010	4200000139200	LINEAR ARRAY RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4542	MMI90010-011	4200000116300	CONVEX ARRAY RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4543	MMI90010-012	4200000139300	LINEAR HOCKEY STICK RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4544	MMI90010-013	4200000109900	AUTO IMT INTMA MEDIA THICKNESS RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4545	MMI90010-014	4200000129900	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4546	MMI90010-015	4200014236100	LINEAR ARRAY 5 - 12 MHZ (±3) RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4547	MMI90010-016	4200014236200	CONVEX ARRAY 1 - 5 MHZ (±2) RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1	MMI90010
4548	MMI90010-W3	4200012063800	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1.000	MMI90010
4549	MMI90010-W4	4200012069100	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1.000	MMI90010
4550	MMI90010-W5	4200012074800	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1.000	MMI90010
4551	MMI90010-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1.000	MMI90010
4552	MMI90010-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL PORTABLE	EACH	1.000	MMI90010
4553	MMI90012	4220170001100	ULTRASOUND OB/GYN PORTABLE	EACH	1.000	MMI90012
4554	MMI90012-001	4200000095100	2D CONVEX ARRAY PROBE 2 – 5 (±1) MHZ RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4555	MMI90012-002	4200000096500	2D ENDOVAGINAL PROBE 4 – 9 (±1) MHZ RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4556	MMI90012-003	4200000102400	4D VOLUME CURVED ARRAY PROBE 2 – 8 (±1) MHZ RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4557	MMI90012-004	4200000102700	4D VOLUME ENDOVAGINAL ARRAY (4D) PROBE 4 – 9 (±1) MHZ RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4558	MMI90012-005	4200000097800	2D LINEAR PROBE 3-15 MHZ (±2) RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4559	MMI90012-006	4200000102200	4D VOLUME CONTRAST IMAGING RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4560	MMI90012-007	4200000100600	4D AUTOMATED VOLUME COUNT FOLLICLES AND GENERAL RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4561	MMI90012-008	4200000102000	4D VOLUME CALCULATION RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4562	MMI90012-009	4200000144600	MULTIPLANAR IMAGING RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4563	MMI90012-010	4200000095600	2D CONVEX ARRAY RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4564	MMI90012-011	4200000096900	2D ENDOVAGINAL RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4565	MMI90012-012	4200000130200	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1	MMI90012
4566	MMI90012-W3	4200012064200	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1.000	MMI90012
4567	MMI90012-W4	4200012069500	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1.000	MMI90012

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4568	MMI90012-W5	4200012075200	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1.000	MMI90012
4569	MMI90012-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1.000	MMI90012
4570	MMI90012-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN PORTABLE	EACH	1.000	MMI90012
4571	MMI90020	4220170001800	ULTRASOUND CARDIAC MID RANGE	EACH	1.000	MMI90020
4572	MMI90020-001	4200000138600	LEFT ATRIUM RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4573	MMI90020-002	4200000156800	RIGHT ATRIUM, RIGHT VENTRICLE RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4574	MMI90020-003	4200000167200	TAVI (TRANSCATHETER AORTIC VALVE IMPLANTATION) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4575	MMI90020-004	4200000111800	AUTOSTRAIN LA ALLOWS FAST AND EASY ASSESSMENT OF LA RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4576	MMI90020-005	4200000163400	STRESS ECHOCARDIOGRAPHY RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4577	MMI90020-006	4200000165600	SYSTEM UPGRADABLE FOR LIVE 3D ECHO FOR ADULT (INSTANTANEOUS VOLUME RENDERING OF CARDIAC ANATOMY) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4578	MMI90020-007	4200000146300	NON-IMAGING 2MHZ PW/CW DOPPLER TRANSDUCER PENCIL PROBE RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4579	MMI90020-008	4200000094400	2D ADULT PHASED ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4580	MMI90020-009	4200000098400	2D PEDIATRIC PHASED ARRAY PROBES: FREQUENCY RANGE: 3-8 MHZ (±2) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4581	MMI90020-010	4200000098100	2D NEONATAL PHASED ARRAY PROBES: FREQUENCY RANGE: 4-12 MHZ (±3) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4582	MMI90020-011	4200000098800	2D PEDIATRIC TRANSESOPHAGEAL PHASED ARRAY PROBE 3-8 MHZ (±2) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4583	MMI90020-012	4200000094800	2D ADULT TRANSESOPHAGEAL PHASED ARRAY PROBE 2-7 MHZ (±2) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4584	MMI90020-013	4200000095800	2D CURVED TRANSDUCER FOR FETAL ECHO APPLICATION 1-6 MHZ RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4585	MMI90020-014	4200000097300	2D LINEAR ARRAY PROBE 4-12 MHZ (±3) RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4586	MMI90020-015	4200000153200	RA STRAIN RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4587	MMI90020-016	4200000138200	LA STRAIN RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4588	MMI90020-017	4200000157400	RV STRAIN RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4589	MMI90020-018	4200000110100	AUTO IMT RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4590	MMI90020-019	4200000140800	LIVE 3D TEE SOFTWARE UPGRADE RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4591	MMI90020-020	4200000140600	LIVE 3D TEE PROBE RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4592	MMI90020-021	4200000140400	LIVE 3D TEE MITRAL VALVE QUANTIFICATION RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4593	MMI90020-022	4200000129500	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1	MMI90020
4594	MMI90020-W3	4200012063400	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1.000	MMI90020
4595	MMI90020-W4	4200012068700	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1.000	MMI90020
4596	MMI90020-W5	4200012074400	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1.000	MMI90020
4597	MMI90020-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1.000	MMI90020
4598	MMI90020-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC MID RANGE	EACH	1.000	MMI90020
4599	MMI90022	4220170002100	ULTRASOUND UROLOGY	EACH	1.000	MMI90022
4600	MMI90022-001	4200000158500	SCANNING BATTERY RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4601	MMI90022-002	4200000130400	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4602	MMI90022-011	4200014163300	BIPLANE ENDOCAVITY TRANSDUCER RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4603	MMI90022-010	4200014163200	TRIPLANE ENDOCAVITY TRANSDUCER RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4604	MMI90022-009	4200014163100	REUSABLE DUAL BIOPSY GUIDE RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4605	MMI90022-008	4200014163000	NEEDLE GUIDE RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4606	MMI90022-007	4200012991600	PROCEDURAL APPLICATION PELVIC FLOOR RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4607	MMI90022-006	4200014163400	REPROCESSING TRAY RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4608	MMI90022-005	4200012991700	PROCEDURAL APPLICATION WOMEN HEALTH RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4609	MMI90022-004	4200014162900	LINEAR ARRAY TRANSDUCER RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4610	MMI90022-003	4200012991500	3D ENDOCAVITY TRANSDUCER RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4611	MMI90022-012	4200014236300	CONVEX TRANSDUCER RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4612	MMI90022-013	4200014236400	ENDO MICROCONVEX TRANSDUCER RELATED TO ULTRASOUND UROLOGY	EACH	1	MMI90022
4613	MMI90022-W3	4200012061500	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND UROLOGY	EACH	1.000	MMI90022
4614	MMI90022-W4	4200012066700	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND UROLOGY	EACH	1.000	MMI90022
4615	MMI90022-W5	4200012072400	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND UROLOGY	EACH	1.000	MMI90022
4616	MMI90022-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND UROLOGY	EACH	1.000	MMI90022
4617	MMI90022-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND UROLOGY	EACH	1.000	MMI90022
4618	MMI90023	4220170003400	ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1.000	MMI90023
4619	MMI90023-001	4220170601800	TRANSIENT ELASTOGRAPHY PROBE 3.5 MHZ RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1	MMI90023
4620	MMI90023-002	4220170601900	TRANSIENT ELASTOGRAPHY PROBE 2.5 MHZ RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1	MMI90023
4621	MMI90023-003	4220170602000	TRANSIENT ELASTOGRAPHY PROBE 5 MHZ RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1	MMI90023
4622	MMI90023-004	4200000129100	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1	MMI90023
4623	MMI90023-W3	4200012060900	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1.000	MMI90023
4624	MMI90023-W4	4200012066100	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1.000	MMI90023
4625	MMI90023-W5	4200012071800	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1.000	MMI90023
4626	MMI90023-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1.000	MMI90023
4627	MMI90023-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND ABDOMINAL LIVER STIFFNESS	EACH	1.000	MMI90023
4628	MMI90025	4220171201100	ULTRASOUND POC HANDHELD	EACH	1.000	MMI90025
4629	MMI90025-001	4200000139000	LINEAR ARRAY PROBE 5 - 12 MHZ (±3) RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4630	MMI90025-002	4200000116100	CONVEX ARRAY PROBE 2 - 5 MHZ (±2) RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4631	MMI90025-003	4200000122700	DUAL-HEADED PROBE CONVEX 2 - 5 MHZ (±1) AND LINEAR -6 - 12 MHZ (±3) RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4632	MMI90025-004	4200000158700	SECTOR ARRAY PROBE 2 - 5 MHZ (±2) RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4633	MMI90025-005	4200000123400	ENDOCAVITY PROBE 3-10 MHZ RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4634	MMI90025-006	4200000167700	TELE GUIDANCE RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4635	MMI90025-007	4200000113500	CARRYING CASE RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4636	MMI90025-008	4200000134400	HIGH RESOLUTION TABLET RELATED TO ULTRASOUND POC HANDHELD	EACH	1	MMI90025
4637	MMI90025-W3	4200012064000	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND POC HANDHELD	EACH	1.000	MMI90025

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4638	MMI90025-W4	4200012069300	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND POC HANDHELD	EACH	1.000	MMI90025
4639	MMI90025-W5	4200012075000	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND POC HANDHELD	EACH	1.000	MMI90025
4640	MMI90025-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND HANDHELD POC	EACH	1.000	MMI90025
4641	MMI90025-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND HANDHELD POC	EACH	1.000	MMI90025
4642	MMI990028	4220171201200	ULTRASOUND OB/GYN ADVANCE	EACH	1.000	MMI990028
4643	MMI990028-001	4200000095200	2D CONVEX ARRAY PROBE 2 – 5 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4644	MMI990028-002	4200000097000	2D HIGH FREQUENCY CONVEX ARRAY PROBE 3 – 9 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4645	MMI990028-003	4200000096600	2D ENDOVAGINAL PROBE 4 – 9 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4646	MMI990028-004	4200000101300	4D MATRIX VOLUME MECHANICAL CURVED ARRAY PROBE 2 – 8 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4647	MMI990028-005	4200000102500	4D VOLUME CURVED ARRAY PROBE 2 – 8 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4648	MMI990028-006	4200000122900	ELECTRONIC 4D CURVED ARRAY PROBE 2 – 7 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4649	MMI990028-007	4200000102800	4D VOLUME ENDOVAGINAL ARRAY PROBE 4 – 9 MHZ (±1) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4650	MMI990028-008	4200000097600	2D LINEAR PROBE 3-15 MHZ (±2) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4651	MMI990028-009	4200000101700	4D SECTOR MATRIX PROBE 1-6 MHZ (±2) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4652	MMI990028-010	4200000171800	VOLUME CONTRAST IMAGING RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4653	MMI990028-011	4200000107000	ADVANCED VOLUME CONTRAST IMAGING UP TO 3 SECTIONS (POLYLINE, TRACE, LINE) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4654	MMI990028-012	4200000101800	4D VOLUME CALCULATION RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4655	MMI990028-013	4200000123200	ELECTRONIC SPATIAL TEMPORAL IMAGE CORRELATION (ESTIC) ACQUISITION TIME <5 SEC RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4656	MMI990028-014	4200000111000	AUTOMATED 4D FOLLICLES VOLUME COUNT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4657	MMI990028-015	4200000105700	ADVANCED CENTRAL NERVOUS SYSTEM ASSESSMENT AUTO GENERATION FOR FETAL BRAIN VIEWS PLUS AUTO MEASUREMENTS RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4658	MMI990028-016	4200000101000	4D FETAL HEART SCREENING SOFTWARE FOR DIFFERENT HEART PLANES (FETAL HEART NAVIGATOR) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4659	MMI990028-017	4200000100400	4D ADVANCED FETAL ASSESSMENT (AUTO MEASURE FETAL HEART SIZE AND CONTRACTILITY) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4660	MMI990028-018	4200000119300	DEEP ABDOMINAL TRANSDUCER RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4661	MMI990028-019	4200000119100	DEEP ABDOMINAL TRANSDUCER 1-4 MHZ (±2) RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4662	MMI990028-020	4200000095400	2D CONVEX ARRAY RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4663	MMI990028-021	4200000096700	2D ENDOVAGINAL RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4664	MMI990028-022	4200000130100	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4665	MMI990028-023	4200011664800	2D MICROCONVEX PROBE RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4666	MMI990028-024	4200011666400	3D/4D ENDOVAGINAL PROBE RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4667	MMI990028-025	4200011664400	2D LINEAR PROBE 2-9 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4668	MMI990028-026	4200011664300	2D ENDOVAGINAL PROBE 2-11 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4669	MMI990028-027	4200011743600	GEL WARMER RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4670	MMI990028-028	4200011745900	HIGH DEFINITION VOLUME IMAGING RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4671	MMI990028-029	4200011681100	BATTERY RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4672	MMI990028-030	4200011817700	SHARING APP RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4673	MMI990028-031	4200011664500	2D LINEAR PROBE 4-18 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4674	MMI990028-032	4200011680600	BATTERY CHARGER RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4675	MMI990028-033	4200011815200	SCAN AND RECORD FEATURE RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4676	MMI990028-034	4200011737100	FOOT SWITCH RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4677	MMI990028-035	4200012640000	MSK LINEAR PROBE 9-24 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4678	MMI990028-036	4200012630000	LINEAR PROBE 10-33 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4679	MMI990028-037	4200012620000	ULTRA HIGH FREQUENCY KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4680	MMI990028-038	4200012610000	ADVANCED GENERAL IMAGING KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4681	MMI990028-039	4200013990600	2D CONVEX MATRIX PROBE 1 - 8 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4682	MMI990028-040	4200013990700	2D CONVEX MATRIX HIGH FREQUENCY 2-9 MHZ RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4683	MMI990028-052	4200014121100	FUSION POLE CART RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4684	MMI990028-041	4200014120100	LINEAR PROBE HOCKEY HIGH FREQUENCY RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4685	MMI990028-043	4200014120200	BREAST PACKAGE KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4686	MMI990028-044	4200014120300	SENSOR KIT FOR FUSION UNIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4687	MMI990028-045	4200014120400	MAGNETIC GENERATOR KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4688	MMI990028-046	4200014120500	STRAIN ELASTOGRAPHY KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4689	MMI990028-047	4200014120600	SMART FUSION KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4690	MMI990028-048	4200014120700	CHI KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4691	MMI990028-049	4200014120800	MULTI-REFLECTION CANCELLER KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4692	MMI990028-050	4200014120900	SHEARWAVE ELASTOGRAPHY RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4693	MMI990028-051	4200014121000	TRANSDUCER HOLDER KIT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4694	MMI990028-053	4200014033200	CONVEX ARRAY TRANSDUCER RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4695	MMI990028-054	4200014033300	LINEAR ARRAY TRANSDUCER RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4696	MMI990028-055	4200014033400	LINEAR PROBE MATRIX LOW FREQUENCY RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4697	MMI990028-056	4200014236500	LONG RADIUS LINEAR PROBE FOR BREAST ULTRASOUND RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4698	MMI990028-057	4200014300600	AI-BASED REAL-TIME IMAGE RECOGNITION, ANNOTATION, MEASUREMENT, AND STORAGE DURING LIVE OBSTETRIC SCANNING RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4699	MMI990028-058	4200014300700	AI-BASED POST-PROCESSING FOR AUTOMATIC FETAL VIEW DETECTION, LABELING, AND MEASUREMENT SUPPORT RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4700	MMI990028-059	4200014300800	ON-BOARD EXAM QUALITY SUPPORT TOOL COMPARING ACQUIRED IMAGES AGAINST PREDEFINED CLINICAL STANDARDS RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4701	MMI990028-060	4200014300900	ADVANCED 2D IMAGE ENHANCEMENT TECHNOLOGY FOR IMPROVED BORDER VISIBILITY, TISSUE DIFFERENTIATION, AND DEPTH PERCEPTION RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4702	MMI990028-061	4200014301000	AUTOMATED 3D FETAL SPINE RECONSTRUCTION AND VISUALIZATION FROM ACQUIRED VOLUME DATA RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4703	MMI990028-062	4200014301100	AUTOMATIC PROBE RECOGNITION AND PRESET ACTIVATION UPON PROBE SELECTION RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4704	MMI990028-063	4200014301200	ADVANCED PELVIC FLOOR ANALYSIS TOOL WITH AUTOMATED PLANE ALIGNMENT, TRACKING, AND MEASUREMENTS IN 2D/3D IMAGING RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4705	MMI990028-064	4200014301300	FIBROID MAPPING TOOL FOR LOCALIZATION, SIZE ASSESSMENT AND STRUCTURED DOCUMENTATION IN 2D/3D IMAGING RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4706	MMI990028-065	4200014301400	SECURE TRANSFER SOLUTION OF SELECTED ULTRASOUND IMAGES TO MOBILE DEVICES OR EMAIL RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4707	MMI990028-066	4200014301500	SUPPORT FOR HANDHELD ULTRASOUND PROBES FOR POC OR PROCEDURAL APPLICATIONS RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1	MMI990028
4708	MMI990028-W3	4200000251900	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1.000	MMI990028
4709	MMI990028-W4	4200000252000	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1.000	MMI990028
4710	MMI990028-W5	4200011514100	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1.000	MMI990028
4711	MMI990028-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1.000	MMI990028
4712	MMI990028-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN ADVANCE	EACH	1.000	MMI990028
4713	MMI990029	4220170002500	ULTRASOUND OB/GYN MID RANGE	EACH	1.000	MMI990029
4714	MMI990029-001	4220170603000	2D CONVEX ARRAY PROBE 2 – 5 MHZ (±1) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4715	MMI990029-002	4220170603100	2D ENDOVAGINAL PROBE 4 – 9 MHZ (±1) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4716	MMI990029-003	4220170603200	4D VOLUME CURVED ARRAY PROBE 2 – 8 (±1) MHZ RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4717	MMI990029-004	4220170603300	4D VOLUME ENDOVAGINAL ARRAY PROBE 4 – 9 MHZ (±1) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4718	MMI990029-005	4220170603400	2D LINEAR PROBE 3 -15 MHZ (±2) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4719	MMI990029-006	4220172501800	4D VOLUME CONTRAST IMAGING RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4720	MMI990029-007	4220172501900	4D ADVANCED VOLUME CONTRAST IMAGING 3 SECTIONS (POLYLINE, TRACE, LINE) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4721	MMI990029-008	4220172502000	4D SPATIAL TEMPORAL IMAGE CORRELATION (STIC) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4722	MMI990029-009	4220172502100	4D AUTOMATED VOLUME COUNT FOLLICLES AND GENERAL RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4723	MMI990029-010	4220172502200	4D FETAL HEART SCREENING SOFTWARE FOR DIFFERENT HEART PLANES (FETAL HEART NAVIGATOR) RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4724	MMI990029-011	4220172502300	4D VOLUME CALCULATION RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4725	MMI990029-012	4220172502400	4D LIGHT SOURCE CONTROL RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4726	MMI990029-013	4220172502500	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4727	MMI990029-014	4200011795800	PHASED ARRAY HIGH FREQUENCY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4728	MMI990029-015	4200011765800	LINEAR PROBE HIGH FREQUENCY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4729	MMI990029-016	4200011765900	LINEAR PROBE LOW FREQUENCY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4730	MMI990029-017	4200011795900	PHASED ARRAY LOW FREQUENCY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4731	MMI990029-018	4200011677700	ATTENUATION IMAGING FEATURE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4732	MMI990029-019	4200011772600	MICROPURE FEATURE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4733	MMI990029-020	4200011852800	TGC CONTROL KIT RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4734	MMI990029-021	4200011677000	AREA INDICATOR RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4735	MMI990029-022	4200011820500	SHEARWAVE ELASTOGRAPHY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4736	MMI990029-023	4200011772100	MICROCONVEX ARRAY PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4737	MMI990029-024	4200011817400	SHADOW GLASS KIT RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4738	MMI990029-025	4200011681200	BATTERY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4739	MMI990029-026	4200011817800	SHARING APP RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4740	MMI990029-027	4200011664200	2D ENDORECTAL PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4741	MMI990029-028	4200011664700	2D LINEAR PROBE 5-12 MHZ RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4742	MMI990029-029	4200011664000	2D CONVEX ARRAY PROBE 4-10 MHZ RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4743	MMI990029-030	4200011664900	2D MICROCONVEX PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4744	MMI990029-031	4200011664100	2D CONVEX PROBE 2-8 MHZ RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4745	MMI990029-032	4200011871600	WIDE LINEAR PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4746	MMI990029-033	4200011664600	2D LINEAR PROBE 4-7 MHZ RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4747	MMI990029-034	4200011834300	STORAGE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4748	MMI990029-035	4200011800700	PROBE PORT RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4749	MMI990029-036	4200011717500	ELASTOGRAPHY SOFTWARE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4750	MMI990029-037	4200011870200	WALL MOTION MEASURING SOFTWARE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4751	MMI990029-038	4200011835000	STREAMLINED PROCEDURE SOFTWARE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4752	MMI990029-039	4200011685100	BREAST SOFTWARE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4753	MMI990029-040	4200011737200	FOOT SWITCH RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4754	MMI990029-041	4200011743700	GEL WARMER RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4755	MMI990029-042	4200011756900	KEYBOARD RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4756	MMI990029-043	4200011780500	NEEDLE GUIDE BRACKET DETACHABLE SS FOR LINEAR PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4757	MMI990029-044	4200011780400	NEEDLE GUIDE BRACKET DETACHABLE SS FOR CONVEX PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4758	MMI990029-045	4200011800100	PRINTER RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4759	MMI990029-046	4200011780300	NEEDLE GUIDE BRACKET DETACHABLE PLASTIC FOR LINEAR PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4760	MMI990029-047	4200011780600	NEEDLE GUIDE BRACKET UNDETACHABLE SS FOR ENDOVAGINAL PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4761	MMI990029-048	4200011796000	PHASED ARRAY PROBE RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4762	MMI990029-049	4200011694000	COLORED PRINTER RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4763	MMI990029-050	4200011779800	NATURAL TOUCH ELASTOGRAPHY RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1	MMI990029
4764	MMI990029-W3	4200000089800	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1.000	MMI990029

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4765	MMI990029-W4	4200000089900	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1.000	MMI990029
4766	MMI990029-W5	4200000090000	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1.000	MMI990029
4767	MMI990029-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1.000	MMI990029
4768	MMI990029-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN MID RANGE	EACH	1.000	MMI990029
4769	MMI990030	4220171201400	ULTRASOUND CARDIAC BASIC	EACH	1.000	MMI990030
4770	MMI990030-001	4200000146200	NON-IMAGING 2MHZ PW/CW DOPPLER TRANSDUCER PENCIL PROBE RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4771	MMI990030-002	4200000094300	2D ADULT PHASED ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4772	MMI990030-003	4200000098300	2D PEDIATRIC PHASED ARRAY PROBES: FREQUENCY RANGE: 3-8 MHZ (±2) RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4773	MMI990030-004	4200000098000	2D NEONATAL PHASED ARRAY PROBES: FREQUENCY RANGE: 4-12 MHZ (±3) RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4774	MMI990030-005	4200000098700	2D PEDIATRIC TRANSESOPHAGEAL PHASED ARRAY PROBE 3-8 MHZ (±2) RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4775	MMI990030-006	4200000094700	2D ADULT TRANSESOPHAGEAL PHASED ARRAY PROBE 2-7 MHZ (±2) RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4776	MMI990030-007	4200000095700	2D CURVED TRANSDUCER FOR FETAL ECHO APPLICATION 1-6 MHZ RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4777	MMI990030-008	4200000097200	2D LINEAR ARRAY PROBE 4-12 MHZ (±3) RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4778	MMI990030-009	4200000153100	RA STRAIN RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4779	MMI990030-010	4200000138100	LA STRAIN RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4780	MMI990030-011	4200000157300	RV STRAIN RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4781	MMI990030-012	4200000110000	AUTO IMT RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4782	MMI990030-013	4200000163100	STRAIN QUANTIFICATION RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4783	MMI990030-014	4200000110900	AUTOMATED 2D STRAIN QUANTIFICATION LV AUTO STRAIN RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4784	MMI990030-015	4200000111700	AUTOSTRAIN LA ALLOWS FAST AND EASY ASSESSMENT OF LA RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4785	MMI990030-016	4200000161600	SPECKLE TRACKING RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4786	MMI990030-017	4200000163300	STRESS ECHOCARDIOGRAPHY RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1	MMI990030
4787	MMI990030-W3	4200012063200	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1.000	MMI990030
4788	MMI990030-W4	4200012068500	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1.000	MMI990030
4789	MMI990030-W5	4200012074200	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1.000	MMI990030
4790	MMI990030-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1.000	MMI990030
4791	MMI990030-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC BASIC	EACH	1.000	MMI990030
4792	MMI990031	4220170001700	ULTRASOUND CARDIAC ADVANCE	EACH	1.000	MMI990031
4793	MMI990031-001	4200000163200	STRESS ECHO RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4794	MMI990031-002	4200000146100	NON-IMAGING 2MHZ PW/CW DOPPLER TRANSDUCER FOR CARDIAC APPLICATIONS ON ALL SYSTEMS PENCIL PROBE RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4795	MMI990031-003	4200000103900	ADULT LIVE 3D PHASED ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4796	MMI990031-004	4200000094200	2D ADULT PHASED ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4797	MMI990031-005	4200000149700	PEDIATRIC LIVE 3D PHASED ARRAY PROBES: FREQUENCY RANGE: 2-7 MHZ OR CLOSE SIMILAR RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4798	MMI990031-006	4200000148900	PEDIATRIC 2D PHASED ARRAY PROBES: FREQUENCY RANGE: 3-8 MHZ OR CLOSE SIMILAR RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4799	MMI990031-007	4200000097900	2D NEONATAL PHASED ARRAY PROBE: FREQUENCY 4-12 MHZ RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4800	MMI990031-008	4200000098600	2D PEDIATRIC TRANSESOPHAGEAL PHASED ARRAY PROBE 3-7 MHZ OR CLOSE SIMILAR RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4801	MMI990031-009	4200000101400	4D PEDIATRIC TRANSESOPHAGEAL PHASED ARRAY PROBE 3-7 MHZ OR CLOSE SIMILAR RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4802	MMI990031-010	4200000145400	NEONATAL MICRO TEE PROBE RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4803	MMI990031-011	4200000094100	2D 3D ONE PROBE SOLUTION TTE RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4804	MMI990031-012	4200000094000	2D 3D ONE PROBE SOLUTION TEE RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4805	MMI990031-013	4200000162100	STAND-BY BATTERY BACK UP RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4806	MMI990031-014	4200000158100	SCANNING BATTERY BACK UP RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4807	MMI990031-015	4200000101500	4D PHOTO REALISTIC RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4808	MMI990031-016	4200000152100	PRINTER COLORED RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4809	MMI990031-017	4200000112100	BLACK AND WHITE PRINTER RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4810	MMI990031-018	4200000113700	CATHLAB LIVE 3D FUSION NAVIGATION RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4811	MMI990031-019	4200000117500	CT LIVE 3D FUSION NAVIGATION RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4812	MMI990031-020	4200000097100	2D LA AUTO STRAIN RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4813	MMI990031-021	4200000099000	2D RV AUTO STRAIN RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4814	MMI990031-022	4200000101600	4D RV AUTO STRAIN RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4815	MMI990031-023	4200000132300	FULL HEART EJECTION FRACTION RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4816	MMI990031-024	4200000107100	AI AUTO MEASUREMENT FOR 2D AND DOPPLER RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4817	MMI990031-025	4200000095300	2D CONVEX ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4818	MMI990031-026	4200000097500	2D LINEAR ARRAY PROBES: FREQUENCY RANGE: 1-5 MHZ (±2) RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4819	MMI990031-027	4200000100300	4D ADULT TEE PROBE 2-7 MHZ OR SIMILAR RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4820	MMI990031-028	4200000094600	2D ADULT TEE PROBE 2-7 MHZ OR SIMILAR RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4821	MMI990031-029	4200000129400	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4822	MMI990031-030	4200014236600	INTRACARDIAC ECHOCARDIOGRAPHY (ICE) FOR INTERVENTIONAL CARDIAC IMAGING APPLICATIONS RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4823	MMI990031-031	4200014301600	ADVANCED FLOW VISUALIZATION TECHNOLOGY IMPROVING SPATIAL REPRESENTATION OF BLOOD FLOW AND BETTER DIFFERENTIATION BETWEEN FLOW AND SURROUNDING TISSUE RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4824	MMI990031-032	4200014301700	AI-GUIDED LEFT ATRIAL APPENDAGE ASSESSMENT INCLUDING AUTOMATED 4D EN-FACE VISUALIZATION, SLICE NAVIGATION, LANDING-ZONE SIZING, AND EVALUATION OF DEVICE SIZING AND COMPRESSION AFTER DEPLOYMENT RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4825	MMI990031-033	4200014301800	4D LV STRAIN CALCULATIONS RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4826	MMI990031-034	4200014301900	CT LIVE FUSION TECHNOLOGY, PROVIDES DISPLAY OF CO-ALIGNED 4D ULTRASOUND AND CT DATA BOTH IN LIVE AND REPLAY RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1	MMI990031
4827	MMI990031-W3	4200012063100	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1.000	MMI990031

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4828	MMI990031-W4	4200012068400	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1.000	MMI990031
4829	MMI990031-W5	4200012074100	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1.000	MMI990031
4830	MMI990031-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1.000	MMI990031
4831	MMI990031-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND CARDIAC ADVANCE	EACH	1.000	MMI990031
4832	MMI990032	4220171201600	ULTRASOUND GENERAL BASIC	EACH	1.000	MMI990032
4833	MMI990032-001	4200000171400	VOLUME 4D CONVEX PROBE; 2 - 7 MHZ (±2) RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4834	MMI990032-002	4200000149100	PEDIATRIC CONVEX ARRAY; 5 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4835	MMI990032-003	4200000150500	PHASED ARRAY (TCDI) ; 1 - 5 MHZ (±2) RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4836	MMI990032-004	4200000096100	2D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4837	MMI990032-005	4200000172200	VOLUME IMAGING (3D/4D) SOFTWARE OPTION; VOLUME RATE NOT LESS THAN 20 PER SEC, RENDERING MODES, AUTOMATIC STATIC 3D, MULTIPLANAR IMAGING, 4D CINE LOOP RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4838	MMI990032-006	4200000162200	STAND-BY BATTERY RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4839	MMI990032-007	4200000158200	SCANNING BATTERY RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4840	MMI990032-008	4200000139100	LINEAR ARRAY RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4841	MMI990032-009	4200000116200	CONVEX ARRAY RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4842	MMI990032-010	4200000152000	PRINTER B/W THERMAL RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4843	MMI990032-011	4200000168700	TISSUE DOPPLER MODE RELATED TO ULTRASOUND GENERAL BASIC	EACH	1	MMI990032
4844	MMI990032-W3	4200012063600	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL BASIC	EACH	1.000	MMI990032
4845	MMI990032-W4	4200012068900	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL BASIC	EACH	1.000	MMI990032
4846	MMI990032-W5	4200012074600	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL BASIC	EACH	1.000	MMI990032
4847	MMI990032-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL BASIC	EACH	1.000	MMI990032
4848	MMI990032-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL BASIC	EACH	1.000	MMI990032
4849	MMI990033	4220171201700	ULTRASOUND GENERAL MID RANGE	EACH	1.000	MMI990033
4850	MMI990033-001	4200000171600	VOLUME 4D CONVEX; 2 - 7 MHZ (±2) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4851	MMI990033-002	4200000149200	PEDIATRIC CONVEX ARRAY; 5 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4852	MMI990033-003	4200000150700	PHASED ARRAY (TCDI) ; 1 - 6 MHZ (±2) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4853	MMI990033-004	4200000096200	2D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4854	MMI990033-005	4200000100800	4D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4855	MMI990033-006	4200000134700	HOCKEY-STICK PROBE; 5 - 18 MHZ (±3) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4856	MMI990033-007	4200000162900	STRAIN ELASTOGRAPHY RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4857	MMI990033-008	4200000160200	SHEAR WAVE ELASTOGRAPHY RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4858	MMI990033-009	4200000115700	CONTRAST-ENHANCED ULTRASOUND RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4859	MMI990033-010	4200000171900	VOLUME IMAGING (3D/4D) ; VOLUME RATE NOT LESS THAN 20 PER SEC, RENDERING MODES, AUTOMATIC STATIC 3D, MULTIPLANAR IMAGING, 4D CINE LOOP RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4860	MMI990033-011	4200000157900	SCAN PROTOCOLS RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4861	MMI990033-012	4200000110400	AUTO IMT RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4862	MMI990033-013	4200000162300	STAND-BY BATTERY RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4863	MMI990033-014	4200000170200	TRUE HEMODYNAMIC FLOW BASED ON 2D IMAGING RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4864	MMI990033-015	4200000141800	MICRO/LOW FLOW VASCULAR IMAGING RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4865	MMI990033-016	4200000158300	SCANNING BATTERY RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4866	MMI990033-017	4200000129800	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4867	MMI990033-018	4200000168800	TISSUE DOPPLER MODE RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4868	MMI990033-019	4200014236700	LINEAR ARRAY 2 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4869	MMI990033-020	4200014236800	WIDE FOOTPRINT LINEAR ARRAY PROBE 4 - 13 MHZ (±2) , 5 CM RADIUS RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4870	MMI990033-021	4200014236900	CURVILINEAR ARRAY 1 - 5 MHZ (±2) RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1	MMI990033
4871	MMI990033-W3	4200012063700	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1.000	MMI990033
4872	MMI990033-W4	4200012069000	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1.000	MMI990033
4873	MMI990033-W5	4200012074700	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1.000	MMI990033
4874	MMI990033-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1.000	MMI990033
4875	MMI990033-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL MID RANGE	EACH	1.000	MMI990033
4876	MMI990034	4220171201500	ULTRASOUND GENERAL ADVANCE	EACH	1.000	MMI990034
4877	MMI990034-001	4200000171500	VOLUME 4D CONVEX; 2 - 7 MHZ (±2) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4878	MMI990034-002	4200000149000	PEDIATRIC CONVEX ARRAY; 5 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4879	MMI990034-003	4200000151000	PHASED ARRAY; 3 - 7 MHZ (±2) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4880	MMI990034-004	4200000150600	PHASED ARRAY (TCDI) ; 1 - 6 MHZ (±2) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4881	MMI990034-005	4200000096000	2D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4882	MMI990034-006	4200000100700	4D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4883	MMI990034-007	4200000134600	HOCKEY-STICK PROBE; 5 - 18 MHZ (±3) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4884	MMI990034-008	4200000116400	CONVEX REUSABLE BIOPSY KIT RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4885	MMI990034-009	4200000139800	LINEAR REUSABLE BIOPSY KIT RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4886	MMI990034-010	4200000123500	ENDOCAVITY REUSABLE BIOPSY KIT RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4887	MMI990034-011	4200000162800	STRAIN ELASTOGRAPHY RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4888	MMI990034-012	4200000160100	SHEAR WAVE ELASTOGRAPHY RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4889	MMI990034-013	4200000115600	CONTRAST-ENHANCED ULTRASOUND RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4890	MMI990034-014	4200000111200	AUTOMATED NEEDLE TRACKING RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4891	MMI990034-015	4200000132800	FUSION IMAGING (ULTRASOUND FUSION WITH MR, PET, CT) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4892	MMI990034-016	4200000133400	GPS (AUTOMATIC TRACKING FOR LESIONS) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4893	MMI990034-017	4200000136900	IVF AUTO MEASUREMENT RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4894	MMI990034-018	4200000137100	IVF PRESETS RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4895	MMI990034-019	4200000131200	FETAL ECHO RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4896	MMI990034-020	4200000172000	VOLUME IMAGING (3D/4D) ; VOLUME RATE NOT LESS THAN 40 PER SEC, RENDERING MODES, AUTOMATIC STATIC 3D, MULTIPLANAR IMAGING, 4D CINE LOOP RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4897	MMI990034-021	4200000107500	ANATOMICAL INTELLIGENCE RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4898	MMI990034-022	4200000157800	SCAN PROTOCOLS RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4899	MMI990034-023	4200000110300	AUTO IMT RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4900	MMI990034-024	4200000170100	TRUE HEMODYNAMIC FLOW BASED ON 2D IMAGING RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4901	MMI990034-025	4200000129700	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4902	MMI990034-026	4200014237000	LINEAR ARRAY 2 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4903	MMI990034-027	4200014237100	WIDE FOOTPRINT LINEAR ARRAY PROBE 4 - 13 MHZ (±2) , 5 CM RADIUS RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4904	MMI990034-028	4200014237200	CURVILINEAR ARRAY 1 - 5 MHZ (±2) RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1	MMI990034
4905	MMI990034-W3	4200012024400	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1.000	MMI990034
4906	MMI990034-W4	4200012024500	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1.000	MMI990034
4907	MMI990034-W5	4200012024600	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1.000	MMI990034
4908	MMI990034-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1.000	MMI990034
4909	MMI990034-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL ADVANCE	EACH	1.000	MMI990034
4910	MMI990035	4220171201800	ULTRASOUND GENERAL PREMIUM	EACH	1.000	MMI990035
4911	MMI990035-001	4200000171700	VOLUME 4D CONVEX; 2 - 7 MHZ (±2) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4912	MMI990035-002	4200000149300	PEDIATRIC CONVEX ARRAY; 5 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4913	MMI990035-003	4200000151100	PHASED ARRAY; 3 - 7 MHZ (±2) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4914	MMI990035-004	4200000150800	PHASED ARRAY (TCDI) ; 1 - 6 MHZ (±2) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4915	MMI990035-005	4200000096300	2D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4916	MMI990035-006	4200000100900	4D ENDOCAVITY; 4 - 11 MHZ (±3) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4917	MMI990035-007	4200000134800	HOCKEY-STICK PROBE; 5 - 18 MHZ (±3) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4918	MMI990035-008	4200000116500	CONVEX REUSABLE BIOPSY KIT RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4919	MMI990035-009	4200000139900	LINEAR REUSABLE BIOPSY KIT RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4920	MMI990035-010	4200000123600	ENDOCAVITY REUSABLE BIOPSY KIT RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4921	MMI990035-011	4200000163000	STRAIN ELASTOGRAPHY RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4922	MMI990035-012	4200000160000	SHEAR WAVE ELASTOGRAPHY (LINEAR AND CONVEX) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4923	MMI990035-013	4200000159900	SHEAR WAVE ELASTOGRAPHY (ENDOCAVITY) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4924	MMI990035-014	4200000115800	CONTRAST-ENHANCED ULTRASOUND RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4925	MMI990035-015	4200000111300	AUTOMATED NEEDLE TRACKING RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4926	MMI990035-016	4200000132900	FUSION IMAGING (ULTRASOUND FUSION WITH MR, PET, CT) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4927	MMI990035-017	4200000133500	GPS (AUTOMATIC TRACKING FOR LESIONS) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4928	MMI990035-018	4200000137000	IVF AUTO MEASUREMENT RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4929	MMI990035-019	4200000137200	IVF PRESETS RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4930	MMI990035-020	4200000131300	FETAL ECHO RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4931	MMI990035-021	4200000172100	VOLUME IMAGING (3D/4D) ; VOLUME RATE NOT LESS THAN 40 PER SEC, RENDERING MODES, AUTOMATIC STATIC 3D, MULTIPLANAR IMAGING, 4D CINE LOOP RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4932	MMI990035-022	4200000107600	ANATOMICAL INTELLIGENCE RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4933	MMI990035-023	4200000158000	SCAN PROTOCOLS RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4934	MMI990035-024	4200000110500	AUTO IMT RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4935	MMI990035-025	4200000170300	TRUE HEMODYNAMIC FLOW BASED ON 2D IMAGING RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4936	MMI990035-026	4200000123000	ELECTRONIC 4D TRANSDUCER MATRIX 1 - 6 MHZ (±3) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4937	MMI990035-027	4200000123100	ELECTRONIC 4D TRANSDUCER MATRIX LINEAR 3 - 14 MHZ (±3) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4938	MMI990035-028	4200000119200	DEEP ABDOMINAL TRANSDUCER DEPTH 55 CM DAX RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4939	MMI990035-029	4200000116700	CONVEX WITH BULT IN VOLUME NAVIGATION SENSORS RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4940	MMI990035-030	4200000122800	ELECTRICAL RADIAL 360 DEGREE PROBE 5 - 10 MGHZ RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4941	MMI990035-031	4200000139700	LINEAR MATRIX PROBE 9-33 MGHZ RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4942	MMI990035-032	4200000139600	LINEAR MATRIX PROBE 8-24 MGHZ RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4943	MMI990035-033	4200000158400	SCANNING BATTERY RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4944	MMI990035-034	4200000145300	NEEDLE VISUALIZATION ENHANCEMENT RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4945	MMI990035-035	4200000107200	AI FOR DETECTION FOR BREAST LESION RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4946	MMI990035-036	4200000107300	AI FOR DETECTION FOR THYROID LESION RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4947	MMI990035-037	4200000170500	ULTRA SOUND ATTENUATION FOR LIVER STEAOSIS RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4948	MMI990035-038	4200000168900	TISSUE DOPPLER MODE RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4949	MMI990035-039	4200000130000	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4950	MMI990035-040	4200014237300	LINEAR ARRAY 2 - 8 MHZ (±2) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4951	MMI990035-041	4200014237400	WIDE FOOTPRINT LINEAR ARRAY PROBE 4 - 13 MHZ (±2) , 5 CM RADIUS RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4952	MMI990035-042	4200014237500	CURVILINEAR ARRAY 1 - 5 MHZ (±2) RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1	MMI990035
4953	MMI990035-W3	4200012063900	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1.000	MMI990035
4954	MMI990035-W4	4200012069200	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1.000	MMI990035
4955	MMI990035-W5	4200012074900	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1.000	MMI990035
4956	MMI990035-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1.000	MMI990035
4957	MMI990035-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND GENERAL PREMIUM	EACH	1.000	MMI990035
4958	MMI990036	4214000011500	ULTRASOUND OB/GYN BASIC	EACH	1.000	MMI990036
4959	MMI990036-001	4200000095000	2D CONVEX ARRAY PROBE 2 – 5 (±1) MHZ RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4960	MMI990036-002	4200000096400	2D ENDOVAGINAL PROBE 4 – 9 (±1) MHZ RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4961	MMI990036-003	4200000102300	4D VOLUME CURVED ARRAY PROBE 2 – 8 (±1) MHZ RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4962	MMI990036-004	4200000102600	4D VOLUME ENDOVAGINAL ARRAY (4D) PROBE 4 – 9 (±1) MHZ RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4963	MMI990036-005	4200000097700	2D LINEAR PROBE 3-15 MHZ (±2) RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4964	MMI990036-006	4200000102100	4D VOLUME CONTRAST IMAGING RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4965	MMI990036-007	4200000100500	4D AUTOMATED VOLUME COUNT FOLLICLES AND GENERAL RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4966	MMI990036-008	4200000101900	4D VOLUME CALCULATION RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4967	MMI990036-009	4200000144500	MULTIPLANAR IMAGING RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4968	MMI990036-010	4200000095500	2D CONVEX ARRAY RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4969	MMI990036-011	4200000096800	2D ENDOVAGINAL RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1	MMI990036
4970	MMI990036-W3	4200012064100	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1.000	MMI990036
4971	MMI990036-W4	4200012069400	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1.000	MMI990036
4972	MMI990036-W5	4200012075100	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1.000	MMI990036
4973	MMI990036-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1.000	MMI990036
4974	MMI990036-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND OB/GYN BASIC	EACH	1.000	MMI990036
4975	MMI990037	4220171200700	ULTRASOUND POC PORTABLE	EACH	1.000	MMI990037
4976	MMI990037-001	4200000138800	LINEAR ARRAY 6 -13 MHZ (±2) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4977	MMI990037-002	4200000115900	CONVEX ARRAY 2 - 5 MHZ (±2) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4978	MMI990037-003	4200000150300	PHASED ARRAY (TCD) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4979	MMI990037-004	4200000113200	CARRYING CASE 1 - 5 MHZ (±2) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4980	MMI990037-005	4200000167900	THREE ACTIVE PORTS IN CART RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4981	MMI990037-006	4200000139400	LINEAR HOCKEY STICK5 - 18 MHZ (±3) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4982	MMI990037-007	4200000167500	TEE PROBE 3-8 MHZ (±3) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4983	MMI990037-008	4200012025200	PHASED ARRAY 4-8 MHZ (±3) RELATED TO ULTRASOUND POC PORTABLE	EACH	1	MMI990037
4984	MMI990037-W3	4200012024900	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND POC PORTABLE	EACH	1.000	MMI990037
4985	MMI990037-W4	4200012025000	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND POC PORTABLE	EACH	1.000	MMI990037
4986	MMI990037-W5	4200012025100	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND POC PORTABLE	EACH	1.000	MMI990037
4987	MMI990037-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND PORTABLE POC	EACH	1.000	MMI990037
4988	MMI990037-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND PORTABLE POC	EACH	1.000	MMI990037
4989	MMI990038	4220170002700	ULTRASOUND SURGICAL	EACH	1.000	MMI990038
4990	MMI990038-001	4200000157200	ROBOTIC DROP-IN INTRAOPERATIVE, UROLOGY 12 - 4 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4991	MMI990038-002	4200000136500	INTRAOPERATIVE, NEUROSURGERY 11-5 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4992	MMI990038-003	4200000117100	CRANIOTOMY INTRAOPERATIVE, NEONATAL CEPHALIC, NEUROSURGERY, PEDIATRIC 13-5 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4993	MMI990038-004	4200000170400	T-SHAPED INTRAOPERATIVE ABDOMINAL, INTRAOPERATIVE 14 - 5 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
4994	MMI990038-005	4200000136600	INTRAOPERATIVE, PEDIATRIC 14 - 5 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4995	MMI990038-006	4200000136400	INTRAOPERATIVE BIPLANE, MUSCULOSKELETAL, PERIPHERAL VASCULAR 12 - 5 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4996	MMI990038-007	4200000116600	CONVEX TRANSDUCER 1-5 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4997	MMI990038-008	4200000099900	4 WAY LAPAROSCOPIC TRANSDUCER 4- 12 MHZ INTRAOPERATIVE RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4998	MMI990038-009	4200000100000	4 WAY LAPAROSCOPIC TRANSDUCER 4- 12 MHZ INTRAOPERATIVE WITH LASER RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
4999	MMI990038-010	4200000141900	MINIMAL INVASIVE PROBE 20-6 MHZ RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5000	MMI990038-011	4200000134500	HOCKEY STICK PROBE FOUR WAY 5-18 MHZ±3 RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5001	MMI990038-012	4200000130300	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5002	MMI990038-013	4200020002500	BIPLANE ENDOCAVITY TRANSDUCER RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5003	MMI990038-014	4200020002600	CURVED ARRAY TRANSDUCER ABDOMINAL RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5004	MMI990038-015	4200020002700	REUSABLE DUAL BIOPSY GUIDE RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5005	MMI990038-016	4200020002800	ENDOCAVITY TRANSDUCER RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5006	MMI990038-017	4200020002900	UROLOGY APPLICATION PACK S/W RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5007	MMI990038-018	4200000275800	MRI-ULTRASOUND FUSION SOLUTION RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5008	MMI990038-019	4210000165300	HIGH FREQUENCY LINEAR ARRAY RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5009	MMI990038-020	4210000165400	VASCULAR PROCEDURE APPLICATION RELATED TO ULTRASOUND SURGICAL	EACH	1	MMI990038
5010	MMI990038-W3	4200012061400	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND SURGICAL	EACH	1.000	MMI990038
5011	MMI990038-W4	4200012066600	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND SURGICAL	EACH	1.000	MMI990038
5012	MMI990038-W5	4200012072300	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND SURGICAL	EACH	1.000	MMI990038
5013	MMI990038-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND SURGICAL	EACH	1.000	MMI990038
5014	MMI990038-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND SURGICAL	EACH	1.000	MMI990038
5015	MMI990039	4220171201300	ULTRASOUND BREAST AUTOMATED	EACH	1.000	MMI990039
5016	MMI990039-001	4200000129300	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND BREAST AUTOMATED	EACH	1	MMI990039
5017	MMI990039-W3	4200012063000	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND BREAST AUTOMATED	EACH	1.000	MMI990039
5018	MMI990039-W4	4200012068300	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND BREAST AUTOMATED	EACH	1.000	MMI990039
5019	MMI990039-W5	4200012074000	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND BREAST AUTOMATED	EACH	1.000	MMI990039
5020	MMI990039-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND BREAST AUTOMATED	EACH	1.000	MMI990039
5021	MMI990039-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND BREAST AUTOMATED	EACH	1.000	MMI990039
5022	MOR30025	4229511903400	ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1.000	MOR30025
5023	MOR30025-001	4200000129200	FACTORY LEVEL SERVICE TRAINING RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025
5024	MOR30025-003	4200012451400	HIGH FREQUENCY PROBE 18 MHZ RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025
5025	MOR30025-007	4200012451800	ECG INTERCONNECT CABLE RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5026	MOR30025-002	4200012451300	TRANSIT TIME BLOOD FLOW METER CHANNEL RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025
5027	MOR30025-004	4200012451500	TRANSIT TIME BLOOD FLOW METER PROBE SIZE 2MM RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025
5028	MOR30025-005	4200012451600	TRANSIT TIME BLOOD FLOW METER PROBE SIZE 4MM RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025
5029	MOR30025-006	4200012451700	TRANSIT TIME BLOOD FLOW METER PROBE SIZE 5MM RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1	MOR30025
5030	MOR30025-W3	4200014028000	3RD YEAR WARRANTY COST RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1.000	MOR30025
5031	MOR30025-W4	4200014028100	4TH YEAR WARRANTY COST RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1.000	MOR30025
5032	MOR30025-W5	4200014028200	5TH YEAR WARRANTY COST RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1.000	MOR30025
5033	MOR30025-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1.000	MOR30025
5034	MOR30025-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO ULTRASOUND BLOOD FLOW METER INTRA OPERATIVE	EACH	1.000	MOR30025
5035	MMI40011	4220180600100	FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5036	MMI40011-001	4200014228200	PLACEMENT EXAM ROOM MONITOR TO 50 INCH RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1	MMI40011
5037	MMI40011-002	4200014228300	SECOND CONTROL MODULES FOR CONTROL ROOM RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1	MMI40011
5038	MMI40011-003	4200014228400	SKIN DOSE MANAGEMENT RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1	MMI40011
5039	MMI40011-004	4200014228500	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1	MMI40011
5040	MMI40011-005	4200014302000	FACTORY LEVEL SERVICE TRAINING RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1	MMI40011
5041	MMI40011-W10	4200014228600	10TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5042	MMI40011-W3	4200014228700	3RD YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5043	MMI40011-W4	4200014228800	4TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5044	MMI40011-W5	4200014228900	5TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5045	MMI40011-W6	4200014229000	6TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5046	MMI40011-W7	4200014229100	7TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5047	MMI40011-W8	4200014229200	8TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5048	MMI40011-W9	4200014229300	9TH YEAR WARRANTY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5049	MMI40011-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5050	MMI40011-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO FLUOROSCOPY FLAT PANEL MULTIPURPOSE	EACH	1.000	MMI40011
5051	MMI110024	4115161400000	DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5052	MMI110024-W3	4200014225800	3RD YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5053	MMI110024-W4	4200014225900	4TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5054	MMI110024-W5	4200014226000	5TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5055	MMI110024-W6	4200014226100	6TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5056	MMI110024-W7	4200014226200	7TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5057	MMI110024-W8	4200014226300	8TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5058	MMI110024-W9	4200014226400	9TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5059	MMI110024-W10	4200014226500	10TH YEAR WARRANTY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5060	MMI110024-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5061	MMI110024-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO DENSITOMETERS BONE PORTABLE	EACH	1.000	MMI110024
5062	MMI100086	4220150001200	SPECT CT 32 SLICE	EACH	1.000	MMI100086
5063	MMI100086-001	4200013530000	ADVANCED CARDIAC FUNCTION APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5064	MMI100086-002	4200013550000	ADVANCED DENTAL APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5065	MMI100086-003	4200013710000	APPLICATIONS ADVANCED ABDOMINAL RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5066	MMI100086-004	4200014000000	TABLE 300KG LOAD CAPACITY RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5067	MMI100086-005	4200013770000	CT NAVIGATOR/CT COLONOGRAPHY RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5068	MMI100086-006	4200013990000	STENT PLANNING TECHNIQUES RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5069	MMI100086-007	4200013920000	LUNG NODULE ASSESSMENT PACKAGE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5070	MMI100086-009	4200013690000	ADVANCED VIRTUAL ENDOSCOPY APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5071	MMI100086-010	4200013510000	ADVANCED BRAIN PERFUSION APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5072	MMI100086-011	4200013490000	ADVANCED BODY PERFUSION APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5073	MMI100086-012	4200013360000	PARENCHYMA ANALYSIS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5074	MMI100086-013	4200013670000	ADVANCED PULMONARY APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5075	MMI100086-014	4200013590000	ADVANCED FUSION APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5076	MMI100086-015	4200013470000	ADVANCED 3D & 4D APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5077	MMI100086-016	4200013570000	ADVANCED DUAL ENERGY / SPECTRAL APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5078	MMI100086-017	4200013650000	ADVANCED MUSCULOSKELETAL APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5079	MMI100086-018	4200013630000	ADVANCED INTERVENTIONAL STEP AND SHOT APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5080	MMI100086-019	4200013610000	ADVANCED INTERVENTIONAL FLURO APPLICATIONS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5081	MMI100086-020	4200013370000	QUALITY CONTROL SET INCLUDING (CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC) RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5082	MMI100086-021	4200013750000	COLOR INKJET PRINTER FOR DICOM CD LABELING RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5083	MMI100086-022	4200013320000	POSITIONING CAMERA RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5084	MMI100086-023	4200013810000	FACTORY LEVEL SERVICE TRAINING RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5085	MMI100086-024	4200013280000	INJECTOR SYNC RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5086	MMI100086-025	4200013730000	CAUDAL AND CEPHALIC TILT RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5087	MMI100086-027	4200013960000	PIN HOLE COLLIMATORS (PHC) RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5088	MMI100086-028	4200013860000	LOW ENERGY HIGH RESOLUTION SENSITIVITY RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5089	MMI100086-029	4200013880000	LOW ENERGY HIGH SENSITIVITY RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5090	MMI100086-030	4200013790000	EXTENDED LOW ENERGY GENERAL PURPOSE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5091	MMI100086-031	4200013900000	LOW PENETRATION HIGH RESOLUTION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5092	MMI100086-032	4200013420000	LOW ENERGY ALL PURPOSE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5093	MMI100086-033	4200013290000	CONE BEAM BRAIN RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5094	MMI100086-034	4200013300000	CONE BEAM CARDIAC RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5095	MMI100086-035	4200014006000	AXIAL HEAD HOLDER RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5096	MMI100086-036	4200014006100	TOUCH RULER FOR SCAN TABLE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5097	MMI100086-037	4200014006200	TOOLKIT CAMERA APPLICATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5098	MMI100086-038	4200014006300	IMAGE ANALYSIS MEASUREMENT APPLICATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5099	MMI100086-039	4200014006400	DOSIMETRIX CAMERA APPLICATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5100	MMI100086-040	4200014006500	WIDEVIEW RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5101	MMI100086-041	4200014006600	QUANTITATIVE ATTENUATION CORRECTION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5102	MMI100086-042	4200014006700	UPS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5103	MMI100086-043	4200014006800	TOOLKIT FOR XELERIS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5104	MMI100086-044	4200014006900	RADIOTRACER UPTAKE QUANTIFICATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5105	MMI100086-045	4200014007000	MULTI VENDOR REGISTRATION FOR WORKSTATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5106	MMI100086-046	4200014239500	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5107	MMI100086-P001	4200000290600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5108	MMI100086-P002	4200000290700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5109	MMI100086-P003	4200000290800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5110	MMI100086-P004	4200000290900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS AND RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5111	MMI100086-P005	4200000291000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5112	MMI100086-P006	4200000291100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5113	MMI100086-P007	4200000291200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5114	MMI100086-P008	4200000291300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5115	MMI100086-P009	4200000291400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5116	MMI100086-P010	4200000285500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5117	MMI100086-P011	4200000285600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5118	MMI100086-P012	4200000285700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5119	MMI100086-P013	4200000285800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM AND TOILET RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5120	MMI100086-P014	4200000285900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5121	MMI100086-P015	4200000286000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5122	MMI100086-P016	4200000286100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5123	MMI100086-P017	4200000286200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13)RELATED TO SPECT CT 32 SLICE	LOT	1	MMI100086
5124	MMI100086-P018	4200000286300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5125	MMI100086-P019	4200000286400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES. ETC... RELATED TO SPECT CT 32 SLICE	LOT	1	MMI100086
5126	MMI100086-P020	4200000286500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST AND MOH RELATED TO SPECT CT 32 SLICE	LOT	1	MMI100086
5127	MMI100086-P021	4200000286600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5128	MMI100086-P022	4200000286700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5129	MMI100086-P023	4200000286800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5130	MMI100086-P024	4200000286900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5131	MMI100086-P025	4200000287000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5132	MMI100086-P026	4200000287100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5133	MMI100086-P027	4200000287200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SPECT CT 32 SLICE	SHEET	1	MMI100086
5134	MMI100086-P028	4200000287300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SPECT CT 32 SLICE	SHEET	1	MMI100086
5135	MMI100086-P029	4200000287400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5136	MMI100086-P030	4200000287500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR) RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5137	MMI100086-P031	4200000287600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5138	MMI100086-P032	4200000287700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5139	MMI100086-P033	4200000287800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5140	MMI100086-P034	4200000287900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5141	MMI100086-P035	4200000288000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5142	MMI100086-P036	4200000288100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5143	MMI100086-P037	4200000288200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5144	MMI100086-P038	4200000288300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5145	MMI100086-P039	4200000288400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5146	MMI100086-P040	4200000288500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5147	MMI100086-P041	4200000288600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5148	MMI100086-P042	4200000288700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5149	MMI100086-P043	4200000288800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086
5150	MMI100086-P044	4200000288900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL RELATED TO SPECT CT 32 SLICE	SQ METER	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5151	MMI100086-P045	4200000289000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5152	MMI100086-P046	4200000289100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5153	MMI100086-P047	4200000289200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5154	MMI100086-P048	4200000289300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5155	MMI100086-P049	4200000289400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5156	MMI100086-P050	4200000289500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5157	MMI100086-P051	4200000289600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5158	MMI100086-P052	4200000297300	ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING.. RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5159	MMI100086-P053	4200000297400	ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5160	MMI100086-P054	4200000297500	ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5161	MMI100086-P055	4200000297600	ELECTRICAL WORKS / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5162	MMI100086-P056	4200000297700	ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SPECT CT 32 SLICE	LOT	1	MMI100086
5163	MMI100086-P057	4200000297800	ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS RELATED TO SPECT CT 32 SLICE	LOT	1	MMI100086
5164	MMI100086-P058	4200000297900	ELECTRICAL WORKS / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SPECT CT 32 SLICE	LOT	1	MMI100086
5165	MMI100086-P059	4200000298000	ELECTRICAL WORKS / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5166	MMI100086-P060	4200000298100	ELECTRICAL WORKS / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5167	MMI100086-P061	4200000298200	ELECTRICAL WORKS / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5168	MMI100086-P062	4200000298300	ELECTRICAL WORKS / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5169	MMI100086-P063	4200000298400	ELECTRICAL WORKS / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC... RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5170	MMI100086-P064	4200000298500	ELECTRICAL WORKS / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5171	MMI100086-P065	4200000298600	ELECTRICAL WORKS / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5172	MMI100086-P066	4200000298700	ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5173	MMI100086-P067	4200000298800	ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5174	MMI100086-P068	4200000298900	ELECTRICAL WORKS / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5175	MMI100086-P069	4200000299000	ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5176	MMI100086-P070	4200000299100	ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5177	MMI100086-P071	4200000299200	ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5178	MMI100086-P072	4200000299300	ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5179	MMI100086-P073	4200000299400	ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5180	MMI100086-P074	4200000299500	ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5181	MMI100086-P075	4200000299600	ELECTRICAL WORKS / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5182	MMI100086-P076	4200000299700	ELECTRICAL WORKS / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5183	MMI100086-P077	4200000299800	ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5184	MMI100086-P078	4200000299900	ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK) RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5185	MMI100086-P079	4200000300000	ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW) RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5186	MMI100086-P080	4200000300100	ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK) RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5187	MMI100086-P081	4200000300200	ELECTRICAL WORKS / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5188	MMI100086-P082	4200000300300	ELECTRICAL WORKS / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5189	MMI100086-P083	4200000300400	ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5190	MMI100086-P084	4200000300500	ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5191	MMI100086-P085	4200000300600	ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5192	MMI100086-P086	4200000300700	ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5193	MMI100086-P087	4200000300800	ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5194	MMI100086-P088	4200000300900	ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5195	MMI100086-P089	4200000301000	ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5196	MMI100086-P090	4200000301100	ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES RELATED TO SPECT CT 32 SLICE	SET	1	MMI100086
5197	MMI100086-P091	4200000301200	ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5198	MMI100086-P092	4200000301300	ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5199	MMI100086-P093	4200000301400	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5200	MMI100086-P094	4200000301500	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5201	MMI100086-P095	4200000301600	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5202	MMI100086-P096	4200000301700	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5203	MMI100086-P097	4200000301800	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN) RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5204	MMI100086-P098	4200000301900	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5205	MMI100086-P099	4200000302000	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5206	MMI100086-P100	4200000304100	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5207	MMI100086-P101	4200000304200	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5208	MMI100086-P102	4200000304300	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5209	MMI100086-P103	4200000304400	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5210	MMI100086-P104	4200000304500	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5211	MMI100086-P105	4200000304600	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5212	MMI100086-P106	4200000304700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5213	MMI100086-P107	4200000304800	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5214	MMI100086-P108	4200000304900	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5215	MMI100086-P109	4200000305000	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5216	MMI100086-P110	4200000302100	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5217	MMI100086-P111	4200000302200	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5218	MMI100086-P112	4200000302300	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5219	MMI100086-P113	4200000302400	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5220	MMI100086-P114	4200000302500	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5221	MMI100086-P115	4200000302600	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086
5222	MMI100086-P116	4200000302700	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5223	MMI100086-P117	4200000302800	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC RELATED TO SPECT CT 32 SLICE	PIECE	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5224	MMI100086-P118	4200000302900	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES RELATED TO SPECT CT 32 SLICE	METER	1	MMI100086
5225	MMI100086-P119	4200000303000	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY RELATED TO SPECT CT 32 SLICE	JOB	1	MMI100086
5226	MMI100086-P120	4200000278600	NRRC AND HOT LAB REQUIREMENTS / 1 / DUAL AREA MONITORS WITH SINGLE PROBE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5227	MMI100086-P121	4200000278700	NRRC AND HOT LAB REQUIREMENTS / 2 / EMERGENCY DECONTAMINATION BODY / EYE SHOWER RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5228	MMI100086-P122	4200000278800	NRRC AND HOT LAB REQUIREMENTS / 3 / ACCESS CONTROL RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5229	MMI100086-P123	4200000278900	NRRC AND HOT LAB REQUIREMENTS / 4 / 2X CCTV RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5230	MMI100086-P124	4200000279000	NRRC AND HOT LAB REQUIREMENTS / 5 / SEPARATE AIR EXTRACTION SYSTEM RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5231	MMI100086-P125	4200000279100	NRRC AND HOT LAB REQUIREMENTS / 6 / CASEWORK WITH CORIAN TOPS AND OVERHEAD OF 3-METER LENGTH AND 2 METER IN CORNER ALONG WITH SINK CASEWORK RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5232	MMI100086-P126	4200000279200	NRRC AND HOT LAB REQUIREMENTS / 7 / DOSE CALIBRATOR ALONG WITH ITS CALIBRATION ISOTOPE SOURCE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5233	MMI100086-P127	4200000279300	NRRC AND HOT LAB REQUIREMENTS / 8 / THICK SHIELDING FOR DOSE CALIBRATION RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5234	MMI100086-P128	4200000279400	NRRC AND HOT LAB REQUIREMENTS / 9 / GM, SURVEY METER RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5235	MMI100086-P129	4200000279500	NRRC AND HOT LAB REQUIREMENTS / 10 / CABINET FOR PET DOSE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5236	MMI100086-P130	4200000279600	NRRC AND HOT LAB REQUIREMENTS / 11 / L-SHAPE LEAD SHIELD WITH LEAD GLASS FOR OPERATION OF FDG RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5237	MMI100086-P131	4200000279700	NRRC AND HOT LAB REQUIREMENTS / 12 / SYRINGE SHIELD, 3CC RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5238	MMI100086-P132	4200000279800	NRRC AND HOT LAB REQUIREMENTS / 13 / SYRINGE SHIELD, 5CC RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5239	MMI100086-P133	4200000279900	NRRC AND HOT LAB REQUIREMENTS / 14 / SYRINGE SHIELD, 1CC RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5240	MMI100086-P134	4200000280000	NRRC AND HOT LAB REQUIREMENTS / 15 / CARRIER FOR SYRINGE 5 – 8 MM LEAD THICK RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5241	MMI100086-P135	4200000280100	NRRC AND HOT LAB REQUIREMENTS / 16 / SHARP CONTAINER 2 – 4 MM LEAD THICK SHIELD (INCLUDING THE PLASTIC CONTAINER 25 – 50 PKG) RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5242	MMI100086-P136	4200000280200	NRRC AND HOT LAB REQUIREMENTS / 17 / RADIO-DECONTAMINATION KIT RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5243	MMI100086-P137	4200000280300	NRRC AND HOT LAB REQUIREMENTS / 18 / SET OF WARNING SIGNS (ALL SIGNS FOR A WHOLE PET CENTER) RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5244	MMI100086-P138	4200000280400	NRRC AND HOT LAB REQUIREMENTS / 19 / CARRIERS TABLE FOR TRANSPORTING THE DOSE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5245	MMI100086-P139	4200000280500	NRRC AND HOT LAB REQUIREMENTS / 20 / RECLINING CHAIR PER UPTAKE ROOM RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5246	MMI100086-P140	4200000280600	NRRC AND HOT LAB REQUIREMENTS / 21 / FORCEPS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5247	MMI100086-P141	4200000280700	NRRC AND HOT LAB REQUIREMENTS / 22 / FDG AUTOMATIC INJECTOR RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5248	MMI100086-P142	4200000280800	NRRC AND HOT LAB REQUIREMENTS / 23 / SLIDING BOARD RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5249	MMI100086-P143	4200000280900	NRRC AND HOT LAB REQUIREMENTS / 24 / SMALL TROLLEY PORTABLE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5250	MMI100086-P144	4200000281000	NRRC AND HOT LAB REQUIREMENTS / 25 / WEIGHING SCALE RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5251	MMI100086-P145	4200000281100	NRRC AND HOT LAB REQUIREMENTS / 26 / IV STAND RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5252	MMI100086-P146	4200000281200	NRRC AND HOT LAB REQUIREMENTS / 27 / LOCKER FOR PATIENTS RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5253	MMI100086-P147	4200014200800	LEAD VIAL SHIELD WITH MAGNETIC CAP RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5254	MMI100086-P148	4200014200900	CABINET DECAY AND STORAGE 25 LEAD RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5255	MMI100086-P149	4200014201000	CABINET GENERATOR AND STORAGE 5 LEAD RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5256	MMI100086-P151	4200014201200	WASTE AND STORAGE CABINET 0.5 LEAD RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5257	MMI100086-P152	4200014201300	HOT POT DRY HEATER RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5258	MMI100086-P153	4200014201400	CLEAR LEAD MOBILE BARRIER RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5259	MMI100086-P150	4200014201100	BIOHAZARD CLASS A VERTICAL LAMINAR FLOW MANIPULATION CABINET 5 MM LEAD RELATED TO SPECT CT 32 SLICE	EACH	1	MMI100086
5260	MMI100086-W10	4200014130000	10TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5261	MMI100086-W3	4200012432500	3RD YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5262	MMI100086-W4	4200012434700	4TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5263	MMI100086-W5	4200013410000	5TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5264	MMI100086-W6	4200014090000	6TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5265	MMI100086-W7	4200014100000	7TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5266	MMI100086-W8	4200014110000	8TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5267	MMI100086-W9	4200014120000	9TH YEAR WARRANTY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5268	MMI100086-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5269	MMI100086-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SPECT CT 32 SLICE	EACH	1.000	MMI100086
5270	MMI110025	4111180800900	X-RAY DIGITAL FOOT AND ANKLE	EACH	1.000	MMI110025
5271	MMI110025-W3	4200014032200	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FOOT AND ANKLE	EACH	1.000	MMI110025
5272	MMI110025-W4	4200014032300	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FOOT AND ANKLE	EACH	1.000	MMI110025
5273	MMI110025-W5	4200014032400	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL FOOT AND ANKLE	EACH	1.000	MMI110025
5274	MMI110025-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL FOOT AND ANKLE	EACH	1.000	MMI110025
5275	MMI110025-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL FOOT AND ANKLE	EACH	1.000	MMI110025
5276	MMI70013	4221150104700	CATHLAB MOBILE	EACH	1.000	MMI70013
5277	MMI70013-001	4200014237600	DETECTOR SIZE 20X20 CM APPROX. RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5278	MMI70013-002	4200014237700	DETECTOR SIZE 30X30 CM APPROX. RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5279	MMI70013-003	4200014237800	WIRELESS COMMUNICATION RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5280	MMI70013-004	4200014237900	FACTORY LEVEL SERVICE TRAINING RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5281	MMI70013-005	4200014238000	ADDITIONAL MONITOR 55 INCH RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5282	MMI70013-006	4200014238100	ADDITIONAL CONTROLLER RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5283	MMI70013-007	4200014238200	CONTROLLER TROLLY RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5284	MMI70013-008	4200014238300	EXAMINATION LIGHT MOBILE RELATED TO CATHLAB MOBILE	EACH	1	MMI70013
5285	MMI70013-W10	4200014238400	10TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5286	MMI70013-W3	4200014238500	3RD YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5287	MMI70013-W4	4200014238600	4TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5288	MMI70013-W5	4200014238700	5TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5289	MMI70013-W6	4200014238800	6TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5290	MMI70013-W7	4200014238900	7TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5291	MMI70013-W8	4200014239000	8TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5292	MMI70013-W9	4200014239100	9TH YEAR WARRANTY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5293	MMI70013-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013
5294	MMI70013-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO CATHLAB MOBILE	EACH	1.000	MMI70013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5295	MMI10011	4220151100500	SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5296	MMI10011-001	4200014239600	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5297	MMI10011-002	4200014239700	REPLACEMENT TO TABLE 300KG LOAD CAPACITY RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5298	MMI10011-003	4200014239800	LUNG NODULE ASSESSMENT PACKAGE RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5299	MMI10011-004	4200014239900	ADVANCED VIRTUAL ENDOSCOPY APPLICATIONS RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5300	MMI10011-005	4200014240000	ADVANCED BRAIN PERFUSION APPLICATIONS RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5301	MMI10011-006	4200014240100	ADVANCED 3D AND 4D APPLICATIONS RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5302	MMI10011-007	4200014240200	ADVANCED MUSCULOSKELETAL APPLICATIONS RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5303	MMI10011-008	4200014240300	QUALITY CONTROL SET INCLUDING: CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5304	MMI10011-009	4200014240400	COLOR INKJET PRINTER FOR DICOM CD LABELING RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5305	MMI10011-010	4200014240500	POSITIONING CAMERA RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5306	MMI10011-011	4200014240600	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5307	MMI10011-012	4200014240700	INJECTOR SYNC RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5308	MMI10011-013	4200014240800	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5309	MMI10011-P001	4200014240900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5310	MMI10011-P002	4200014241000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5311	MMI10011-P003	4200014241100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5312	MMI10011-P004	4200014241200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5313	MMI10011-P005	4200014241300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5314	MMI10011-P006	4200014241400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5315	MMI10011-P007	4200014241500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5316	MMI10011-P008	4200014241600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5317	MMI10011-P009	4200014241700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5318	MMI10011-P010	4200014241800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5319	MMI10011-P011	4200014241900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5320	MMI10011-P012	4200014242000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5321	MMI10011-P013	4200014242100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5322	MMI10011-P014	4200014242200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5323	MMI10011-P015	4200014242300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5324	MMI10011-P016	4200014242400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5325	MMI10011-P017	4200014242500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5326	MMI10011-P018	4200014242600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5327	MMI10011-P019	4200014242700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5328	MMI10011-P020	4200014242800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5329	MMI10011-P021	4200014242900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5330	MMI10011-P022	4200014243000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5331	MMI10011-P023	4200014243100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5332	MMI10011-P024	4200014243200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5333	MMI10011-P025	4200014243300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5334	MMI10011-P026	4200014243400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5335	MMI10011-P027	4200014243500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 32 SLICE	SHEET	1	MMI10011
5336	MMI10011-P028	4200014243600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT SCAN 32 SLICE	SHEET	1	MMI10011
5337	MMI10011-P029	4200014243700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5338	MMI10011-P030	4200014243800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5339	MMI10011-P031	4200014243900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5340	MMI10011-P032	4200014244000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5341	MMI10011-P033	4200014244100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5342	MMI10011-P034	4200014244200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5343	MMI10011-P035	4200014244300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5344	MMI10011-P036	4200014244400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5345	MMI10011-P037	4200014244500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5346	MMI10011-P038	4200014244600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5347	MMI10011-P039	4200014244700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5348	MMI10011-P040	4200014244800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5349	MMI10011-P041	4200014244900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5350	MMI10011-P042	4200014245000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5351	MMI10011-P043	4200014245100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5352	MMI10011-P044	4200014245200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SQ METER	1	MMI10011
5353	MMI10011-P045	4200014245300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5354	MMI10011-P046	4200014245400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5355	MMI10011-P047	4200014245500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5356	MMI10011-P048	4200014245600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5357	MMI10011-P049	4200014245700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5358	MMI10011-P050	4200014245800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5359	MMI10011-P051	4200014245900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5360	MMI10011-P052	4200014246000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5361	MMI10011-P053	4200014246100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5362	MMI10011-P054	4200014246200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5363	MMI10011-P055	4200014246300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5364	MMI10011-P056	4200014246400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5365	MMI10011-P057	4200014246500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5366	MMI10011-P058	4200014246600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5367	MMI10011-P059	4200014246700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5368	MMI10011-P060	4200014246800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5369	MMI10011-P061	4200014246900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5370	MMI10011-P062	4200014247000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5371	MMI10011-P063	4200014247100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5372	MMI10011-P064	4200014247200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5373	MMI10011-P065	4200014247300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5374	MMI10011-P066	4200014247400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5375	MMI10011-P067	4200014247500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5376	MMI10011-P068	4200014247600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5377	MMI10011-P069	4200014247700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5378	MMI10011-P070	4200014247800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5379	MMI10011-P071	4200014247900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5380	MMI10011-P072	4200014248000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5381	MMI10011-P073	4200014248100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5382	MMI10011-P074	4200014248200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5383	MMI10011-P075	4200014248300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5384	MMI10011-P076	4200014248400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5385	MMI10011-P077	4200014248500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5386	MMI10011-P078	4200014248600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5387	MMI10011-P079	4200014248700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5388	MMI10011-P080	4200014248800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5389	MMI10011-P081	4200014248900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5390	MMI10011-P082	4200014249000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5391	MMI10011-P083	4200014249100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5392	MMI10011-P084	4200014249200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5393	MMI10011-P085	4200014249300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5394	MMI10011-P086	4200014249400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5395	MMI10011-P087	4200014249500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5396	MMI10011-P088	4200014249600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5397	MMI10011-P089	4200014249700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5398	MMI10011-P090	4200014249800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5399	MMI10011-P091	4200014249900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5400	MMI10011-P092	4200014250000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5401	MMI10011-P093	4200014250100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5402	MMI10011-P094	4200014250200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5403	MMI10011-P095	4200014250300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT SCAN 32 SLICE	SET	1	MMI10011
5404	MMI10011-P096	4200014250400	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5405	MMI10011-P097	4200014250500	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5406	MMI10011-P098	4200014250600	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5407	MMI10011-P099	4200014250700	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5408	MMI10011-P100	4200014250800	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5409	MMI10011-P101	4200014250900	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5410	MMI10011-P102	4200014251000	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5411	MMI10011-P103	4200014251100	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5412	MMI10011-P104	4200014251200	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5413	MMI10011-P105	4200014251300	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5414	MMI10011-P106	4200014251400	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5415	MMI10011-P107	4200014251500	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5416	MMI10011-P108	4200014251600	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5417	MMI10011-P109	4200014251700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5418	MMI10011-P110	4200014251800	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5419	MMI10011-P111	4200014251900	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5420	MMI10011-P112	4200014252000	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5421	MMI10011-P113	4200014252100	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5422	MMI10011-P114	4200014252200	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5423	MMI10011-P115	4200014252300	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5424	MMI10011-P116	4200014252400	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5425	MMI10011-P117	4200014252500	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5426	MMI10011-P118	4200014252600	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5427	MMI10011-P119	4200014252700	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5428	MMI10011-P120	4200014252800	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT SCAN 32 SLICE	PIECE	1	MMI10011
5429	MMI10011-P121	4200014252900	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT SCAN 32 SLICE	METER	1	MMI10011
5430	MMI10011-P122	4200014253000	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT SCAN 32 SLICE	ACTIVITY UNIT	1	MMI10011
5431	MMI10011-P123	4200014253100	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1	MMI10011
5432	MMI10011-W3	4200014253200	3RD YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5433	MMI10011-W4	4200014253300	4TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5434	MMI10011-W5	4200014253400	5TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5435	MMI10011-W6	4200014253500	6TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5436	MMI10011-W7	4200014253600	7TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5437	MMI10011-W8	4200014253700	8TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5438	MMI10011-W9	4200014253800	9TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5439	MMI10011-W10	4200014253900	10TH YEAR WARRANTY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5440	MMI10011-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5441	MMI10011-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT SCAN 32 SLICE	EACH	1.000	MMI10011
5442	MMI110026	4220180009400	RADIOGRAPHY SPECIMEN	EACH	1.000	MMI110026
5443	MMI110026-001	4200014254200	WIRELESS ADAPTER RELATED TO RADIOGRAPHY SPECIMEN	EACH	1	MMI110026
5444	MMI110026-002	4200014254300	MONITOR TOUCH SCREEN RELATED TO RADIOGRAPHY SPECIMEN	EACH	1	MMI110026
5445	MMI110026-003	4200014302900	FACTORY LEVEL SERVICE TRAINING RELATED TO RADIOGRAPHY SPECIMEN	EACH	1	MMI110026
5446	MMI110026-W3	4200014254400	3RD YEAR WARRANTY COST RELATED TO RADIOGRAPHY SPECIMEN	EACH	1.000	MMI110026
5447	MMI110026-W4	4200014254500	4TH YEAR WARRANTY COST RELATED TO RADIOGRAPHY SPECIMEN	EACH	1.000	MMI110026
5448	MMI110026-W5	4200014254600	5TH YEAR WARRANTY COST RELATED TO RADIOGRAPHY SPECIMEN	EACH	1.000	MMI110026
5449	MMI110026-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO RADIOGRAPHY SPECIMEN	EACH	1.000	MMI110026
5450	MMI110026-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO RADIOGRAPHY SPECIMEN	EACH	1.000	MMI110026
5451	MMI10012	4220180009500	SCANNER CT POC	EACH	1.000	MMI10012
5452	MMI10012-001	4200014254700	NEONATAL SCANNING PLATFORM RELATED TO SCANNER CT POC	EACH	1	MMI10012
5453	MMI10012-002	4200014254800	NEURO SURGICAL OR KIT RELATED TO SCANNER CT POC	EACH	1	MMI10012
5454	MMI10012-003	4200014254900	PEDIATRIC FULL BODY SCANNING PLATFORM RELATED TO SCANNER CT POC	EACH	1	MMI10012
5455	MMI10012-004	4200014302600	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT POC	EACH	1	MMI10012
5456	MMI10012-W3	4200014255000	3RD YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5457	MMI10012-W4	4200014255100	4TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5458	MMI10012-W5	4200014255200	5TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5459	MMI10012-W6	4200014255300	6TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5460	MMI10012-W7	4200014255400	7TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5461	MMI10012-W8	4200014255500	8TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5462	MMI10012-W9	4200014255600	9TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5463	MMI10012-W10	4200014255700	10TH YEAR WARRANTY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5464	MMI10012-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5465	MMI10012-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT POC	EACH	1.000	MMI10012
5466	MMI110027	4220180009600	DETECTOR X-RAY LONG LENGTH	EACH	1.000	MMI110027
5467	MMI110027-001	4200014255800	REPLACEMENT TO PC WORKSTATION RELATED TO DETECTOR X-RAY LONG LENGTH	EACH	1	MMI110027
5468	MMI110027-W3	4200014255900	3RD YEAR WARRANTY COST RELATED TO DETECTOR X-RAY LONG LENGTH	EACH	1.000	MMI110027
5469	MMI110027-W4	4200014256000	4TH YEAR WARRANTY COST RELATED TO DETECTOR X-RAY LONG LENGTH	EACH	1.000	MMI110027
5470	MMI110027-W5	4200014256100	5TH YEAR WARRANTY COST RELATED TO DETECTOR LONG LENGTH	EACH	1.000	MMI110027
5471	MMI110027-W6	4200014256200	6TH YEAR WARRANTY COST RELATED TO DETECTOR LONG LENGTH	EACH	1.000	MMI110027
5472	MMI110027-W7	4200014256300	7TH YEAR WARRANTY COST RELATED TO DETECTOR LONG LENGTH	EACH	1.000	MMI110027
5473	MMI110027-W8	4200014256400	8TH YEAR WARRANTY COST RELATED TO DETECTOR LONG LENGTH	EACH	1.000	MMI110027

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5474	MMI110027-W9	4200014256500	9TH YEAR WARRANTY COST RELATED TO DETECTOR LONG LENGTH	EACH	1.000	MMI110027
5475	MMI110027-W10	4200014256600	10TH YEAR WARRANTY COST RELATED TO DETECTOR LONG LENGTH	EACH	1.000	MMI110027
5476	MMI110027-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO DETECTOR X-RAY LONG LENGTH	EACH	1.000	MMI110027
5477	MMI110027-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO DETECTOR X-RAY LONG LENGTH	EACH	1.000	MMI110027
5478	MMI10013	4220180009700	SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5479	MMI10013-001	4200014256700	APPROVED INJECTOR SYNC SOFTWARE RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5480	MMI10013-002	4200014256800	CT NAVIGATOR RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5481	MMI10013-003	4200014256900	UPS FOR MAIN SYSTEM INCLUDING ACQUISITION WORKSTATION RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5482	MMI10013-004	4200014257000	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5483	MMI10013-005	4200014257100	INJECTOR CT SYNC INTERFACE RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5484	MMI10013-006	4200014257200	QUALITY CONTROL SET INCLUDING (CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC) RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5485	MMI10013-007	4200014257300	POSITIONING CAMERA RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5486	MMI10013-008	4200014257400	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5487	MMI10013-009	4200014257500	STANDARD POST-PROCESSING WORKSTATION AND SERVER RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5488	MMI10013-010	4200014257600	ADVANCED POST-PROCESSING WORKSTATION AND SERVER RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5489	MMI10013-P001	4200014257700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5490	MMI10013-P002	4200014257800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5491	MMI10013-P003	4200014257900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5492	MMI10013-P004	4200014258000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5493	MMI10013-P005	4200014258100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5494	MMI10013-P006	4200014258200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5495	MMI10013-P007	4200014258300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5496	MMI10013-P008	4200014258400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5497	MMI10013-P009	4200014258500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5498	MMI10013-P010	4200014258600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5499	MMI10013-P011	4200014258700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5500	MMI10013-P012	4200014258800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5501	MMI10013-P013	4200014258900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5502	MMI10013-P014	4200014259000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5503	MMI10013-P015	4200014259100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5504	MMI10013-P016	4200014259200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5505	MMI10013-P017	4200014259300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5506	MMI10013-P018	4200014259400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5507	MMI10013-P019	4200014259500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5508	MMI10013-P020	4200014259600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5509	MMI10013-P021	4200014259700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5510	MMI10013-P022	4200014259800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5511	MMI10013-P023	4200014259900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5512	MMI10013-P024	4200014260000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5513	MMI10013-P025	4200014260100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5514	MMI10013-P026	4200014260200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5515	MMI10013-P027	4200014260300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT PHOTON COUNTING BASIC	SHEET	1	MMI10013
5516	MMI10013-P028	4200014260400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT PHOTON COUNTING BASIC	SHEET	1	MMI10013
5517	MMI10013-P029	4200014260500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5518	MMI10013-P030	4200014260600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5519	MMI10013-P031	4200014260700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5520	MMI10013-P032	4200014260800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5521	MMI10013-P033	4200014260900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5522	MMI10013-P034	4200014261000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5523	MMI10013-P035	4200014261100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5524	MMI10013-P036	4200014261200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5525	MMI10013-P037	4200014261300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5526	MMI10013-P038	4200014261400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5527	MMI10013-P039	4200014261500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5528	MMI10013-P040	4200014261600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5529	MMI10013-P041	4200014261700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5530	MMI10013-P042	4200014261800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5531	MMI10013-P043	4200014261900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5532	MMI10013-P044	4200014262000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SQ METER	1	MMI10013
5533	MMI10013-P045	4200014262100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5534	MMI10013-P046	4200014262200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5535	MMI10013-P047	4200014262300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5536	MMI10013-P048	4200014262400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5537	MMI10013-P049	4200014262500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5538	MMI10013-P050	4200014262600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5539	MMI10013-P051	4200014262700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5540	MMI10013-P052	4200014262800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5541	MMI10013-P053	4200014262900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5542	MMI10013-P054	4200014263000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5543	MMI10013-P055	4200014263100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5544	MMI10013-P056	4200014263200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5545	MMI10013-P057	4200014263300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5546	MMI10013-P058	4200014263400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5547	MMI10013-P059	4200014263500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5548	MMI10013-P060	4200014263600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5549	MMI10013-P061	4200014263700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5550	MMI10013-P062	4200014263800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5551	MMI10013-P063	4200014263900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5552	MMI10013-P064	4200014264000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5553	MMI10013-P065	4200014264100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5554	MMI10013-P066	4200014264200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5555	MMI10013-P067	4200014264300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5556	MMI10013-P068	4200014264400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5557	MMI10013-P069	4200014264500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5558	MMI10013-P070	4200014264600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5559	MMI10013-P071	4200014264700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5560	MMI10013-P072	4200014264800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5561	MMI10013-P073	4200014264900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5562	MMI10013-P074	4200014265000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5563	MMI10013-P075	4200014265100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5564	MMI10013-P076	4200014265200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5565	MMI10013-P077	4200014265300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5566	MMI10013-P078	4200014265400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5567	MMI10013-P079	4200014265500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5568	MMI10013-P080	4200014265600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5569	MMI10013-P081	4200014265700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5570	MMI10013-P082	4200014265800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5571	MMI10013-P083	4200014265900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5572	MMI10013-P084	4200014266000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5573	MMI10013-P085	4200014266100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5574	MMI10013-P086	4200014266200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5575	MMI10013-P087	4200014266300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5576	MMI10013-P088	4200014266400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5577	MMI10013-P089	4200014266500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5578	MMI10013-P090	4200014266600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5579	MMI10013-P091	4200014266700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5580	MMI10013-P092	4200014266800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5581	MMI10013-P093	4200014266900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5582	MMI10013-P094	4200014267000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5583	MMI10013-P095	4200014267100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING BASIC	SET	1	MMI10013
5584	MMI10013-P096	4200014267200	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5585	MMI10013-P097	4200014267300	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5586	MMI10013-P098	4200014267400	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5587	MMI10013-P099	4200014267500	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5588	MMI10013-P100	4200014267600	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5589	MMI10013-P101	4200014267700	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5590	MMI10013-P102	4200014267800	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5591	MMI10013-P103	4200014267900	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5592	MMI10013-P104	4200014268000	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5593	MMI10013-P105	4200014268100	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5594	MMI10013-P106	4200014268200	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5595	MMI10013-P107	4200014268300	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5596	MMI10013-P108	4200014268400	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5597	MMI10013-P109	4200014268500	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5598	MMI10013-P110	4200014268600	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5599	MMI10013-P111	4200014268700	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5600	MMI10013-P112	4200014268800	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5601	MMI10013-P113	4200014268900	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5602	MMI10013-P114	4200014269000	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5603	MMI10013-P115	4200014269100	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5604	MMI10013-P116	4200014269200	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5605	MMI10013-P117	4200014269300	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5606	MMI10013-P118	4200014269400	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5607	MMI10013-P119	4200014269500	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5608	MMI10013-P120	4200014269600	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT PHOTON COUNTING BASIC	PIECE	1	MMI10013
5609	MMI10013-P121	4200014269700	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT PHOTON COUNTING BASIC	METER	1	MMI10013
5610	MMI10013-P122	4200014269800	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT PHOTON COUNTING BASIC	ACTIVITY UNIT	1	MMI10013
5611	MMI10013-P123	4200014269900	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1	MMI10013
5612	MMI10013-W3	4200014270000	3RD YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5613	MMI10013-W4	4200014270100	4TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5614	MMI10013-W5	4200014270200	5TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5615	MMI10013-W6	4200014270300	6TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5616	MMI10013-W7	4200014270400	7TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5617	MMI10013-W8	4200014270500	8TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5618	MMI10013-W9	4200014270600	9TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5619	MMI10013-W10	4200014270700	10TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5620	MMI10013-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5621	MMI10013-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT PHOTON COUNTING BASIC	EACH	1.000	MMI10013
5622	MMI10014	4220180009800	SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5623	MMI10014-001	4200014270800	APPROVED INJECTOR SYNC SOFTWARE RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5624	MMI10014-002	4200014270900	CT NAVIGATOR RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5625	MMI10014-003	4200014271000	UPS FOR MAIN SYSTEM INCLUDING ACQUISITION WORKSTATION RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5626	MMI10014-004	4200014271100	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5627	MMI10014-005	4200014271200	INJECTOR CT SYNC INTERFACE RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5628	MMI10014-006	4200014271300	QUALITY CONTROL SET INCLUDING (CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5629	MMI10014-007	4200014271400	POSITIONING CAMERA RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5630	MMI10014-008	4200014271500	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5631	MMI10014-009	4200014271600	STANDARD POST-PROCESSING WORKSTATION AND SERVER RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5632	MMI10014-010	4200014271700	ADVANCED POST-PROCESSING WORKSTATION AND SERVER RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5633	MMI10014-P001	4200014271800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5634	MMI10014-P002	4200014271900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5635	MMI10014-P003	4200014272000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5636	MMI10014-P004	4200014272100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5637	MMI10014-P005	4200014272200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5638	MMI10014-P006	4200014272300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5639	MMI10014-P007	4200014272400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5640	MMI10014-P008	4200014272500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5641	MMI10014-P009	4200014272600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5642	MMI10014-P010	4200014272700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5643	MMI10014-P011	4200014272800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5644	MMI10014-P012	4200014272900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5645	MMI10014-P013	4200014273000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5646	MMI10014-P014	4200014273100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5647	MMI10014-P015	4200014273200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5648	MMI10014-P016	4200014273300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5649	MMI10014-P017	4200014273400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5650	MMI10014-P018	4200014273500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5651	MMI10014-P019	4200014273600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5652	MMI10014-P020	4200014273700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5653	MMI10014-P021	4200014273800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5654	MMI10014-P022	4200014273900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5655	MMI10014-P023	4200014274000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5656	MMI10014-P024	4200014274100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5657	MMI10014-P025	4200014274200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5658	MMI10014-P026	4200014274300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5659	MMI10014-P027	4200014274400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SHEET	1	MMI10014
5660	MMI10014-P028	4200014274500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SHEET	1	MMI10014
5661	MMI10014-P029	4200014274600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5662	MMI10014-P030	4200014274700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5663	MMI10014-P031	4200014274800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5664	MMI10014-P032	4200014274900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5665	MMI10014-P033	4200014275000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5666	MMI10014-P034	4200014275100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5667	MMI10014-P035	4200014275200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5668	MMI10014-P036	4200014275300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5669	MMI10014-P037	4200014275400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5670	MMI10014-P038	4200014275500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5671	MMI10014-P039	4200014275600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5672	MMI10014-P040	4200014275700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5673	MMI10014-P041	4200014275800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5674	MMI10014-P042	4200014275900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5675	MMI10014-P043	4200014276000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5676	MMI10014-P044	4200014276100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SQ METER	1	MMI10014
5677	MMI10014-P045	4200014276200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5678	MMI10014-P046	4200014276300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5679	MMI10014-P047	4200014276400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5680	MMI10014-P048	4200014276500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5681	MMI10014-P049	4200014276600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5682	MMI10014-P050	4200014276700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5683	MMI10014-P051	4200014276800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5684	MMI10014-P052	4200014276900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5685	MMI10014-P053	4200014277000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5686	MMI10014-P054	4200014277100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5687	MMI10014-P055	4200014277200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5688	MMI10014-P056	4200014277300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5689	MMI10014-P057	4200014277400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5690	MMI10014-P058	4200014277500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5691	MMI10014-P059	4200014277600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5692	MMI10014-P060	4200014277700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5693	MMI10014-P061	4200014277800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5694	MMI10014-P062	4200014277900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5695	MMI10014-P063	4200014278000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5696	MMI10014-P064	4200014278100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5697	MMI10014-P065	4200014278200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5698	MMI10014-P066	4200014278300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5699	MMI10014-P067	4200014278400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5700	MMI10014-P068	4200014278500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5701	MMI10014-P069	4200014278600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5702	MMI10014-P070	4200014278700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5703	MMI10014-P071	4200014278800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5704	MMI10014-P072	4200014278900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5705	MMI10014-P073	4200014279000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5706	MMI10014-P074	4200014279100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5707	MMI10014-P075	4200014279200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5708	MMI10014-P076	4200014279300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5709	MMI10014-P077	4200014279400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5710	MMI10014-P078	4200014279500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5711	MMI10014-P079	4200014279600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5712	MMI10014-P080	4200014279700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5713	MMI10014-P081	4200014279800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5714	MMI10014-P082	4200014279900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5715	MMI10014-P083	4200014280000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5716	MMI10014-P084	4200014280100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5717	MMI10014-P085	4200014280200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5718	MMI10014-P086	4200014280300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5719	MMI10014-P087	4200014280400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5720	MMI10014-P088	4200014280500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5721	MMI10014-P089	4200014280600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5722	MMI10014-P090	4200014280700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5723	MMI10014-P091	4200014280800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5724	MMI10014-P092	4200014280900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5725	MMI10014-P093	4200014281000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5726	MMI10014-P094	4200014281100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5727	MMI10014-P095	4200014281200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	SET	1	MMI10014
5728	MMI10014-P096	4200014281300	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5729	MMI10014-P097	4200014281400	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5730	MMI10014-P098	4200014281500	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5731	MMI10014-P099	4200014281600	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5732	MMI10014-P100	4200014281700	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5733	MMI10014-P101	4200014281800	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5734	MMI10014-P102	4200014281900	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5735	MMI10014-P103	4200014282000	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5736	MMI10014-P104	4200014282100	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5737	MMI10014-P105	4200014282200	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5738	MMI10014-P106	4200014282300	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5739	MMI10014-P107	4200014282400	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5740	MMI10014-P108	4200014282500	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5741	MMI10014-P109	4200014282600	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5742	MMI10014-P110	4200014282700	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5743	MMI10014-P111	4200014282800	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5744	MMI10014-P112	4200014282900	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5745	MMI10014-P113	4200014283000	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5746	MMI10014-P114	4200014283100	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5747	MMI10014-P115	4200014283200	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5748	MMI10014-P116	4200014283300	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5749	MMI10014-P117	4200014283400	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5750	MMI10014-P118	4200014283500	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5751	MMI10014-P119	4200014283600	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5752	MMI10014-P120	4200014283700	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	PIECE	1	MMI10014
5753	MMI10014-P121	4200014283800	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	METER	1	MMI10014
5754	MMI10014-P122	4200014283900	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	ACTIVITY UNIT	1	MMI10014
5755	MMI10014-P123	4200014284000	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1	MMI10014
5756	MMI10014-W3	4200014284100	3RD YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5757	MMI10014-W4	4200014284200	4TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5758	MMI10014-W5	4200014284300	5TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5759	MMI10014-W6	4200014284400	6TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5760	MMI10014-W7	4200014284500	7TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5761	MMI10014-W8	4200014284600	8TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5762	MMI10014-W9	4200014284700	9TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5763	MMI10014-W10	4200014284800	10TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5764	MMI10014-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5765	MMI10014-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT PHOTON COUNTING MID RANGE	EACH	1.000	MMI10014
5766	MMI10015	4220180009900	SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5767	MMI10015-001	4200014284900	APPROVED INJECTOR SYNC SOFTWARE RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5768	MMI10015-002	4200014285000	CT NAVIGATOR RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5769	MMI10015-003	4200014285100	UPS FOR MAIN SYSTEM INCLUDING ACQUISITION WORKSTATION RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5770	MMI10015-004	4200014285200	ADVANCED DENTAL APPLICATIONS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5771	MMI10015-005	4200014285300	INJECTOR CT SYNC INTERFACE RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5772	MMI10015-006	4200014285400	QUALITY CONTROL SET INCLUDING (CATPHAN PHANTOM, ACR LOW CONTRAST PHANTOM, DOSE ESTIMATION PHANTOM, SOFTWARE FOR QC) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5773	MMI10015-007	4200014285500	POSITIONING CAMERA RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5774	MMI10015-008	4200014285600	FACTORY LEVEL SERVICE TRAINING RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5775	MMI10015-009	4200014285700	STANDARD POST-PROCESSING WORKSTATION AND SERVER RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5776	MMI10015-010	4200014285800	ADVANCED POST-PROCESSING WORKSTATION AND SERVER RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5777	MMI10015-P001	4200014285900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5778	MMI10015-P002	4200014286000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5779	MMI10015-P003	4200014286100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5780	MMI10015-P004	4200014286200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALLATION OF SINGLE FIRE RATED GYPSUM BOARD 16MM CLADDING TO MAXIMUM OF 4.5M HIGH (12.5MM CLAD THICK, G.I. STUDS & RUNNER PURLING) AS PER MINIMUM STANDARD. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5781	MMI10015-P005	4200014286300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF LEAD-LINED SHEETS WITH THE CORRESPONDENCE TO RECOMMENDATION AND CUSTOMER RADIATION PROTECTION CALCULATION. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5782	MMI10015-P006	4200014286400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5783	MMI10015-P007	4200014286500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5784	MMI10015-P008	4200014286600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5785	MMI10015-P009	4200014286700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5786	MMI10015-P010	4200014286800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5787	MMI10015-P011	4200014286900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / SUPPLY AND INSTALLATION OF DOUBLE LEAF LEADED SWING DOOR, WITH LEADED FRAME FOR EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5788	MMI10015-P012	4200014287000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5789	MMI10015-P013	4200014287100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF SWING DOOR, WITH STEEL FRAME FOR CONTROL, DRESSING ROOM & TOILET RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5790	MMI10015-P014	4200014287200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5791	MMI10015-P015	4200014287300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF LEADED SWING DOOR, WITH LEADED FRAME FOR DRESSING ROOM RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5792	MMI10015-P016	4200014287400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, WITH STEEL FRAME FOR RECOVERY AREA. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5793	MMI10015-P017	4200014287500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... (FOR ITEM # 8,9,10 ,11,12 AND 13) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5794	MMI10015-P018	4200014287600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF LEADED GLASS WINDOW AT 4 MM THICK EQUIVALENT WITH 4 MM LEADED STEEL FRAME IN THE CONTROL ROOM.(L=150CM X H=100CM) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5795	MMI10015-P019	4200014287700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5796	MMI10015-P020	4200014287800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / PROVISION OF RADIATION LEAKAGE TEST REPORT FROM CERTIFIED SUPPLIER RECOGNIZED BY KACST & MOH. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5797	MMI10015-P021	4200014287900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5798	MMI10015-P022	4200014288000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5799	MMI10015-P023	4200014288100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5800	MMI10015-P024	4200014288200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5801	MMI10015-P025	4200014288300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. PLATFORM MUST BE DESIGNED BY A 3RD PARTY CONSULTANT COMPANY TO CARRY THE LOAD OF THE EQUIPMENT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5802	MMI10015-P026	4200014288400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5803	MMI10015-P027	4200014288500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (2MM LEAD THICKNESS) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SHEET	1	MMI10015
5804	MMI10015-P028	4200014288600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF LEAD SHEETS IN EXAMINATION ROOM WITH THE MINIMUM HEIGHT OF 220 CM FROM FINISH FLOOR LEVEL, LEAD PURITY SHALL BE 99.99%. (4MM LEAD THICKNESS) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SHEET	1	MMI10015
5805	MMI10015-P029	4200014288700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF CEILING SUB-STRUCTURE SUPPORT FOR CEILING MOUNTING INJECTOR. COMPLETE WITH ALL THE NECESSARY FRAMING, WELDED AND BOLTED TO THE CONCRETE SLAB SOFFIT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5806	MMI10015-P030	4200014288800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5807	MMI10015-P031	4200014288900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5808	MMI10015-P032	4200014289000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING, ETC. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5809	MMI10015-P033	4200014289100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND WHERE PATIENT TABLE AND GANTRY UNIT WILL BE MOUNTED. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5810	MMI10015-P034	4200014289200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 2MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5811	MMI10015-P035	4200014289300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF LEAD GLASS WINDOW ON LEADED FRAME. LEAD EQUIVALENT AS PER APPROVED RADIATION PROTECTION PLAN. SIZE WILL APPLY AS PER APPROVED DRAWING. 4MM LEAD THICKNESS (WINDOW) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5812	MMI10015-P036	4200014289400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5813	MMI10015-P037	4200014289500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5814	MMI10015-P038	4200014289600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5815	MMI10015-P039	4200014289700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5816	MMI10015-P040	4200014289800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF SINGLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5817	MMI10015-P041	4200014289900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF DOUBLE SWING LEAD-LINED DOORS, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5818	MMI10015-P042	4200014290000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF SINGLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5819	MMI10015-P043	4200014290100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5820	MMI10015-P044	4200014290200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SQ METER	1	MMI10015
5821	MMI10015-P045	4200014290300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 45 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5822	MMI10015-P046	4200014290400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 46 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, STEEL FRAMED COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5823	MMI10015-P047	4200014290500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 47 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. MINIMUM WIDTH OF 4 METERS WITH FULL CEILING HEIGHT. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5824	MMI10015-P048	4200014290600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 48 / PERFORMANCE OF RADIATION PROTECTION TEST FOR THE EXAMINATION ROOM, COMPLETE WITH OFFICIAL REPORT FROM AN APPROVED LICENSED 3RD PARTY SERVICE PROVIDER. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5825	MMI10015-P049	4200014290700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 49 / SUPPLY OF HQ SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5826	MMI10015-P050	4200014290800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 50 / CONSTRUCTION OF CONCRETE FOUNDATION FOR EXTERNAL COOLING SYSTEM INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5827	MMI10015-P051	4200014290900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 51 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID GROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5828	MMI10015-P052	4200014291000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING... RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5829	MMI10015-P053	4200014291100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5830	MMI10015-P054	4200014291200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5831	MMI10015-P055	4200014291300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 4 / SUPPLY AND INSTALL X-RAY WARNING SIGN (X-RAY- IN USE BOX) ABOVE THE MAIN ENTRY DOOR OF THE SYSTEM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5832	MMI10015-P056	4200014291400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN EXAM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5833	MMI10015-P057	4200014291500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5834	MMI10015-P058	4200014291600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 7 / INSTALLATION OF FLOOR DUCT TRUCK ON THE FLOOR AS PER REQUIRED. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5835	MMI10015-P059	4200014291700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 8 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5836	MMI10015-P060	4200014291800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 9 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5837	MMI10015-P061	4200014291900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 10 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5838	MMI10015-P062	4200014292000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 11 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5839	MMI10015-P063	4200014292100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 12 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5840	MMI10015-P064	4200014292200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 13 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5841	MMI10015-P065	4200014292300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 14 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5842	MMI10015-P066	4200014292400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 15 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5843	MMI10015-P067	4200014292500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 16 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5844	MMI10015-P068	4200014292600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 17 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5845	MMI10015-P069	4200014292700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 18 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5846	MMI10015-P070	4200014292800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 19 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5847	MMI10015-P071	4200014292900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 20 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5848	MMI10015-P072	4200014293000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 21 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5849	MMI10015-P073	4200014293100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 22 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5850	MMI10015-P074	4200014293200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 23 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5851	MMI10015-P075	4200014293300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 24 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5852	MMI10015-P076	4200014293400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 25 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5853	MMI10015-P077	4200014293500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 26 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5854	MMI10015-P078	4200014293600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 27 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5855	MMI10015-P079	4200014293700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 28 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5856	MMI10015-P080	4200014293800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 29 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5857	MMI10015-P081	4200014293900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 30 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5858	MMI10015-P082	4200014294000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 31 / SUPPLY AND INSTALLATION OF RADIATION WARNING LIGHTS ABOVE THE EXAMINATION ENTRANCE DOOR. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5859	MMI10015-P083	4200014294100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 32 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5860	MMI10015-P084	4200014294200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 33 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5861	MMI10015-P085	4200014294300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 34 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5862	MMI10015-P086	4200014294400	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 35 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5863	MMI10015-P087	4200014294500	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 36 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5864	MMI10015-P088	4200014294600	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 37 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5865	MMI10015-P089	4200014294700	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 38 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5866	MMI10015-P090	4200014294800	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 39 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5867	MMI10015-P091	4200014294900	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 40 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5868	MMI10015-P092	4200014295000	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 41 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5869	MMI10015-P093	4200014295100	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 42 / SUPPLY AND INSTALLATION OF DOUBLE SWING UN-LEADED DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5870	MMI10015-P094	4200014295200	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 43 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5871	MMI10015-P095	4200014295300	CIVIL AND STRUCTURAL AND FINISHING WORKS: / 44 / SUPPLY AND INSTALLATION OF UN-LEADED MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE AND ALL DOOR ACCESSORIES. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	SET	1	MMI10015
5872	MMI10015-P096	4200014295400	MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5873	MMI10015-P097	4200014295500	MECHANICAL WORKS / 2 / PROPERLY INSTALLED LEADED ISOLATION OF THE BACK MEDICAL GAS OUTLET AFTER INSTALLATION OF THE 3RD PARTY. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5874	MMI10015-P098	4200014295600	MECHANICAL WORKS / 3 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5875	MMI10015-P099	4200014295700	MECHANICAL WORKS / 4 / SUPPLY AND INSTALLATION OF A/C DUCTS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5876	MMI10015-P100	4200014295800	MECHANICAL WORKS / 5 / SUPPLY AND INSTALLATION OF A/C DIFFUSERS (SUPPLY/ RETURN). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5877	MMI10015-P101	4200014295900	MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF A/C GRILLS. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5878	MMI10015-P102	4200014296000	MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5879	MMI10015-P103	4200014296100	MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5880	MMI10015-P104	4200014296200	MECHANICAL WORKS / 9 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5881	MMI10015-P105	4200014296300	MECHANICAL WORKS / 10 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5882	MMI10015-P106	4200014296400	MECHANICAL WORKS / 11 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5883	MMI10015-P107	4200014296500	MECHANICAL WORKS / 12 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5884	MMI10015-P108	4200014296600	MECHANICAL WORKS / 13 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5885	MMI10015-P109	4200014296700	MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5886	MMI10015-P110	4200014296800	MECHANICAL WORKS / 15 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5887	MMI10015-P111	4200014296900	MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5888	MMI10015-P112	4200014297000	MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN CONTROL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5889	MMI10015-P113	4200014297100	MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5890	MMI10015-P114	4200014297200	MECHANICAL WORKS / 19 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5891	MMI10015-P115	4200014297300	MECHANICAL WORKS / 20 / PROVISION FOR CONDENSATE DRAIN INSTALLED IN THE FLOOR TRUNKING FROM CT GANTRY TAPPED TO NEAREST EXISTING EFFLUENT OUTLET. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5892	MMI10015-P116	4200014297400	MECHANICAL WORKS / 21 / SUPPLY AND INSTALLATION OF WATER SUPPLY AND FLOOR DRAINAGE SYSTEM WHICH INCLUDE PIPING WORKS, TAPPED TO THE NEAREST BUILDING UTILITY SYSTEM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5893	MMI10015-P117	4200014297500	MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5894	MMI10015-P118	4200014297600	MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5895	MMI10015-P119	4200014297700	MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5896	MMI10015-P120	4200014297800	MECHANICAL WORKS / 25 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	PIECE	1	MMI10015
5897	MMI10015-P121	4200014297900	MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	METER	1	MMI10015
5898	MMI10015-P122	4200014298000	MECHANICAL WORKS / 27 / ANY OTHER ITEMS RELATED TO MECHANICAL AND PLUMBING WORKS NOT MENTIONED ON THIS SOW BUT FOUND NEEDED AS PER ACTUAL SITE SITUATION OR ANY ADDITIONAL REQUEST OF THE END-USER, SHALL BE QUOTED SEPARATELY. RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	ACTIVITY UNIT	1	MMI10015
5899	MMI10015-P123	4200014298100	INSTALLATION FOR MAIN ITEM RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1	MMI10015
5900	MMI10015-W3	4200014298200	3RD YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5901	MMI10015-W4	4200014298300	4TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5902	MMI10015-W5	4200014298400	5TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5903	MMI10015-W6	4200014298500	6TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5904	MMI10015-W7	4200014298600	7TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5905	MMI10015-W8	4200014298700	8TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5906	MMI10015-W9	4200014298800	9TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5907	MMI10015-W10	4200014298900	10TH YEAR WARRANTY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5908	MMI10015-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5909	MMI10015-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO SCANNER CT PHOTON COUNTING ADVANCE	EACH	1.000	MMI10015
5910	MMI110028	4220180010000	X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5911	MMI110028-001	4200014299000	DETECTOR FLAT PANEL SIZE 24X30 CM APPROX. RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1	MMI110028
5912	MMI110028-002	4200014299100	EXTERNAL CHARGING PORT FOR SMALL FPD RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1	MMI110028
5913	MMI110028-003	4200014299200	REMOTE CONTROL FOR DOSE EXPOSURE RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1	MMI110028
5914	MMI110028-004	4200014299300	DOSE ACCUMULATED PRODUCT METER (DAP) RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1	MMI110028
5915	MMI110028-005	4200014302700	FACTORY LEVEL SERVICE TRAINING RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1	MMI110028
5916	MMI110028-W3	4200014299400	3RD YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5917	MMI110028-W4	4200014299500	4TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5918	MMI110028-W5	4200014299600	5TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5919	MMI110028-W6	4200014299700	6TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5920	MMI110028-W7	4200014299800	7TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5921	MMI110028-W8	4200014299900	8TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5922	MMI110028-W9	4200014300000	9TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5923	MMI110028-W10	4200014300100	10TH YEAR WARRANTY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5924	MMI110028-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5925	MMI110028-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO X-RAY DIGITAL POC MOBILE	EACH	1.000	MMI110028
5926	MMI20005	4220160002200	MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
5927	MMI20005-001	4200014302300	FACTORY LEVEL SERVICE TRAINING RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5928	MMI20005-002	4200014303000	WRIST COIL RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5929	MMI20005-003	4200014304000	GENERAL PURPOSE COIL RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5930	MMI20005-004	4200014305000	BREAST COIL RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5931	MMI20005-005	4200014306000	AI BASED AUTOMATIC PATIENT POSITIONING EQUIVALENT ACROSS MULTIPLE BODY REGIONS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5932	MMI20005-006	4200014307000	DEEP LEARNING RECONSTRUCTION (DLR) EQUIVALENT WITH NOISE REDUCTION AND RESOLUTION ENHANCEMENT CAPABILITIES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5933	MMI20005-007	4200014308000	COMPRESSED SENSE EQUIVALENT ACCELERATION RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5934	MMI20005-008	4200014309000	PATIENT POSITIONING CUSHION RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5935	MMI20005-009	4200014310000	ADDITIONAL POST-PROCESSING WORKSTATION RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5936	MMI20005-P001		CIVIL AND STRUCTURAL AND FINISHING WORKS / 1 / SUPPLY AND INSTALLATION OF GYPSUM DRYWALL PARTITION 12.5MM FIRE AND MOISTURE RESISTANT GYPSUM DRYWALL DOUBLE FACED ON METAL FURRING CHANNELS, WITH FIBER OR ROCKWOOL SOUND-PROOF INSULATION, WHERE REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5937	MMI20005-P002		CIVIL AND STRUCTURAL AND FINISHING WORKS / 2 / SUPPLY AND INSTALLATION OF FIRE RATED 60X60CM ACOUSTIC BOARD ALUMINUM FOIL BACKING WASHABLE FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, T-RUNNERS, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5938	MMI20005-P003		CIVIL AND STRUCTURAL AND FINISHING WORKS / 3 / SUPPLY AND INSTALLATION OF FIRE RATED GYPSUM BOARD AS FALSE CEILING WITH REQUIRED FRAMING SYSTEM, WALL ANGLES, ANCHORAGE, BRACING, BULKHEADS, FIXATION, SEALANT, AND CEILING SUPPORT. MATERIAL TO MATCH EXISTING PROFILE OR APPROVED EQUIVALENT BY THE HOSPITAL MANAGEMENT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5939	MMI20005-P004		CIVIL AND STRUCTURAL AND FINISHING WORKS / 4 / PROVISION OF PAINT WALLS WITH PRIMER AND FILLERS AND THREE-COATED WASHABLE HYGIENIC PAINTS. PAINTING MATERIALS AND COLOR TO MATCH EXISTING WALL PAINT OR AS PER HOSPITAL REQUIREMENTS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5940	MMI20005-P005		CIVIL AND STRUCTURAL AND FINISHING WORKS / 5 / APPLICATION OF SELF LEVELING COMPOUND. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5941	MMI20005-P006		CIVIL AND STRUCTURAL AND FINISHING WORKS / 6 / SUPPLY AND INSTALLATION OF 2MM THICK WELDED, ROLLED TYPE, HEAVY-DUTY, ANTISTATIC VINYL FLOORING IN THE EXAM ROOM AND CONTROL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5942	MMI20005-P007		CIVIL AND STRUCTURAL AND FINISHING WORKS / 7 / SUPPLY AND INSTALLATION OF 10CM OF WALL BASE VINYL SKIRTING WITH GLUE IN EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
5943	MMI20005-P008		CIVIL AND STRUCTURAL AND FINISHING WORKS / 8 / SUPPLY AND INSTALLATION OF 60X 60 MINERAL FIBER DROPPED, ANTI-BACTERIAL, ACOUSTICAL AND SMOOTH SURFACE CEILING RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5944	MMI20005-P009		CIVIL AND STRUCTURAL AND FINISHING WORKS / 9 / LEVELING OF SCREED 50-55MM TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, IN PREPARATION OF THE RF CABIN INSTALLATION, INCLUDING SELF LEVELLING OF FINISHED FLOOR AS PER RF DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5945	MMI20005-P010		CIVIL AND STRUCTURAL AND FINISHING WORKS / 10 / CUTTING OF FLOOR CEMENT SCREED (LAYER ABOVE CONCRETE SLAB) TO THE REQUIRED DEPTH OF THE EXAMINATION ROOM FLOOR, TECHNICAL ROOM AND CONTROL ROOM, INCLUDING SELF-LEVELING OF FINISHED FLOOR. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5946	MMI20005-P011		CIVIL AND STRUCTURAL AND FINISHING WORKS / 11 / SUPPLY OF GLYCOL, FREON AND BOTTLED WATER THEN FILL TO CHILLER TANK. PORTABLE WATER PUMP MUST BE PROVIDED DURING FILLING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5947	MMI20005-P012		CIVIL AND STRUCTURAL AND FINISHING WORKS / 12 / SUPPLY AND INSTALLATION OF EPOXY PAINT FLOOR FOR TECHNICAL ROOM AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5948	MMI20005-P013		CIVIL AND STRUCTURAL AND FINISHING WORKS / 13 / SUPPLY AND INSTALLATION OF SINGLE LEAF SWING DOOR, WITH LEADED FRAME FOR CONTROL ROOM ,EQUIPMENT ROOM & TOILET RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5949	MMI20005-P014		CIVIL AND STRUCTURAL AND FINISHING WORKS / 14 / SUPPLY AND INSTALLATION OF HARDWARE ACCESSORIES FOR THE DOORS, COMPLETE WITH HINGES, DOOR LOCKS, DOOR CLOSER, DOOR STOPPER. ETC... RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5950	MMI20005-P015		CIVIL AND STRUCTURAL AND FINISHING WORKS / 15 / PROVISION OF STEEL PLATFORM STRUCTURE FOR EQUIPMENT RIGGING -IN / RIGGING -OUT OF EXAM ROOM AND/OR TECHNICAL ROOM RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5951	MMI20005-P016		CIVIL AND STRUCTURAL AND FINISHING WORKS / 16 / PROVISION OF WALL OPENINGS FOR DOORS, WINDOWS, RF FILTER, QUENCH PIPE, A/C DUCTS, ETC., WHERE REQUIRED IN THE EXAMINATION, CONTROL AND TECHNICAL ROOM WALLS AND WHERE ELSE REQUIRED AS INDICATED IN THE RF DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5952	MMI20005-P017		CIVIL AND STRUCTURAL AND FINISHING WORKS / 17 / PROVISION OF TEMPORARY TRANSPORT ACCESS FOR MAGNET DELIVERY BY CUTTING THE EXISTING WALL AND RE-BUILD AFTER THE NEW MAGNET IS INSTALLED. (OPENING DIMENSIONS: 3.00MW X 3.00MH). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5953	MMI20005-P018		CIVIL AND STRUCTURAL AND FINISHING WORKS / 18 / REMOVE ALL EXISTING SERVICES(METAL SUBJECTS, STEEL & PVC PIPES, DUCTING, ETC.) WITH IN THE EXAM ROOM AREA RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5954	MMI20005-P019		CIVIL AND STRUCTURAL AND FINISHING WORKS / 19 / RECEIVING AND POSITIONING OF MAIN CHILLER UNIT TO ITS BASE. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5955	MMI20005-P020		CIVIL AND STRUCTURAL AND FINISHING WORKS / 20 / SUPPLY AND INSTALLATION OF ACOUSTIC LAYERS (50MM LAYER PLASTERBOARD + 70MM ROCK WOOL + 50MM LAYER PLASTERBOARD)INSIDE EXAM ROOM WALLS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5956	MMI20005-P021		CIVIL AND STRUCTURAL AND FINISHING WORKS / 21 / BUILT AND MAKE THE TOILET COMPLETE WITH ALL REQUIRED AND AS PER APPROVAL. SINK, BOWL, ACCESSORIES..ETC... RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5957	MMI20005-P022		CIVIL AND STRUCTURAL AND FINISHING WORKS / 22 / CLEARING AND CLEANING OF ANY OBSTRUCTIONS WITHIN THE PROPOSED WORK AREA. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5958	MMI20005-P023		CIVIL AND STRUCTURAL AND FINISHING WORKS / 23 / DISMANTLING OF THE EXISTING MEDICAL EQUIPMENT. WORKS INCLUDE, WOOD CRATING AND TRANSPORT TO HOSPITAL'S WAREHOUSE. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
5959	MMI20005-P024		CIVIL AND STRUCTURAL AND FINISHING WORKS / 24 / REMOVAL, DEMOLITION OF EXISTING WALLS, TO ACCOMMODATE THE NEW MEDICAL EQUIPMENT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5960	MMI20005-P025		CIVIL AND STRUCTURAL AND FINISHING WORKS / 25 / REMOVAL AND REINSTATEMENT OF WALLS (EXTERNAL/ INTERNAL)/ WINDOW/ DOOR, AFFECTED TO CLEAR THE MEDICAL EQUIPMENT DELIVERY ROUTE. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
5961	MMI20005-P026		CIVIL AND STRUCTURAL AND FINISHING WORKS / 26 / FABRICATION OF TEMPORARY PLATFORM FOR EQUIPMENT DELIVERY, TO MAKE IT LEVEL WITH THE HOSPITAL FLOORS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
5962	MMI20005-P027		CIVIL AND STRUCTURAL AND FINISHING WORKS / 27 / CONSTRUCTION OF MASONRY WALLS WITH FIRE RATED AND MOISTURE RESISTANT, FIBER OR ROCKWOOL SOUND-PROOF INSULATION, AS REQUIRED IN THE DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5963	MMI20005-P028		CIVIL AND STRUCTURAL AND FINISHING WORKS / 28 / SUPPLY AND INSTALLATION OF VISUAL THERAPY LIGHTING AND MURAL (PICTURES SHOULD BE CHOICE BY HOSPITAL ADMINISTRATOR). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5964	MMI20005-P029		CIVIL AND STRUCTURAL AND FINISHING WORKS / 29 / CUTTING, BREAKING AND RE-CONCRETING OF FLOOR SCREED TO FORM AS CABLE DUCT/ TRUNKING AS REQUIRED IN THE COMPLETE DRAWING LAYOUT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
5965	MMI20005-P030		CIVIL AND STRUCTURAL AND FINISHING WORKS / 30 / CONCRETE CORING ON FLOOR/ WALL AS REQUIRED FOR CABLE ROUTING/ QUENCH PIPES/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
5966	MMI20005-P031		CIVIL AND STRUCTURAL AND FINISHING WORKS / 31 / SUPPLY AND INSTALLATION OF SELF-LEVELING COMPOUND FOR THE RF CABIN. LEVELING MATERIAL TO BE USED SHALL BE HILTI OR ANY LOCAL BRAND AVAILABLE APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5967	MMI20005-P032		CIVIL AND STRUCTURAL AND FINISHING WORKS / 32 / SUPPLY AND INSTALLATION OF PRIVACY DIMMING FACILITY FOR CONTROL ROOM WINDOW. SIZE WILL APPLY AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
5968	MMI20005-P033		CIVIL AND STRUCTURAL AND FINISHING WORKS / 33 / SUPPLY AND INSTALLATION OF DOORS ACCESS CONTROL SYSTEM CONNECTED TO HOSPITAL SECURITY. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
5969	MMI20005-P034		CIVIL AND STRUCTURAL AND FINISHING WORKS / 34 / SUPPLY AND INSTALLATION OF SINGLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
5970	MMI20005-P035		CIVIL AND STRUCTURAL AND FINISHING WORKS / 35 / SUPPLY AND INSTALLATION OF DOUBLE SWING DOOR, INCLUDING HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
5971	MMI20005-P036		CIVIL AND STRUCTURAL AND FINISHING WORKS / 36 / SUPPLY AND INSTALLATION OF MOTORIZED SWING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
5972	MMI20005-P037		CIVIL AND STRUCTURAL AND FINISHING WORKS / 37 / SUPPLY AND INSTALLATION OF MOTORIZED SLIDING DOOR, INCLUDING OVERHEAD MECHANISM, HEAVY DUTY HARDWARE HINGES AND DOOR HANDLES ON HOLLOW METAL DOOR FRAME. SIZE AS PER DRAWING. MATERIAL AS APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5973	MMI20005-P038		CIVIL AND STRUCTURAL AND FINISHING WORKS / 38 / SUPPLY AND APPLICATION OF WASHABLE HYGIENIC SEMI-GLOSS WALL PAINT, INCLUDING SURFACE PREPARATION WITH A MINIMUM OF THREE COATS AND PREFERABLY OF SIGMA PAINT. COLOR TO MATCH EXISTING OR AS PER APPROVED EQUIVALENT OF THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5974	MMI20005-P039		CIVIL AND STRUCTURAL AND FINISHING WORKS / 39 / SUPPLY AND INSTALLATION OF HEAVY-DUTY WELDED ROLLED TYPE ANTI-STATIC VINYL FLOOR COVERING WITH BORDER WELDED SEAMS EXTENDED TO THE WALL WITH COVER FORMER AND CAPPING STRIP SYSTEM. MATERIALS/ DESIGN/ COLOR TO MATCH EXISTING PROFILE OR APPROVED BY HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SQ METER	1	MMI20005
5975	MMI20005-P040		CIVIL AND STRUCTURAL AND FINISHING WORKS / 40 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD PRIVACY CURTAIN WASHABLE FABRIC WITH ANTI-MICROBIAL PROPERTIES INSTALLED ON SUSPENDED ALUMINUM CURTAIN TRACK. COLOR AND DESIGN TO MATCH EXISTING HOSPITAL PROFILE OR AS PER APPROVED EQUIVALENT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
5976	MMI20005-P041		CIVIL AND STRUCTURAL AND FINISHING WORKS / 41 / FABRICATION AND INSTALLATION OF CASEWORK IN CONTROL ROOM WITH CORIAN TOP FINISHED, COMPLETE WITH DRAWERS. SIZE AND MATERIALS AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
5977	MMI20005-P042		CIVIL AND STRUCTURAL AND FINISHING WORKS / 42 / SUPPLY AND INSTALLATION OF HIGH QUALITY CABINET IN EXAMINATION ROOM FOR STORAGE OF ACCESSORIES. AS APPROVED BY THE HOSPITAL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
5978	MMI20005-P043		CIVIL AND STRUCTURAL AND FINISHING WORKS / 43 / SUPPLY OF MRI COMPATIBLE SWIVEL MEDICAL CHAIR WITH CASTOR IN THE CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
5979	MMI20005-P044		CIVIL AND STRUCTURAL AND FINISHING WORKS / 44 / SUPPLY AND INSTALLATION OF STORAGE CABINET IN THE EQUIPMENT ROOM FOR ENGINEER'S TOOLS AND FILES, AS PER APPROVED DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
5980	MMI20005-P045		CIVIL AND STRUCTURAL AND FINISHING WORKS / 45 / PROVISION TO CONSTRUCT CONCRETE FOUNDATION FOR ECO CHILLER INCLUSIVE OF POLYETHYLENE SHEETS, LEAN CONCRETE, STRUCTURAL CONCRETE, FILLER BOARDS, WATERPROOFING MEMBRANE, TAR COATING, CONCRETE TOPPING/ STRUCTURAL SCREED, STRUCTURAL REINFORCEMENT AND STEEL LOUVER ENCLOSURES. FOUNDATION SHALL REST AT 95% COMPACTED FILL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
5981	MMI20005-P046		CIVIL AND STRUCTURAL AND FINISHING WORKS / 46 / SUPPLY AND INSTALLATION OF STRUCTURAL SUPPORT BELOW THE EQUIPMENT. INCLUDE ENGINEERING, STRUCTURAL DESIGN AND CONSULTATION. SYSTEM HAS TO BE INSTALLED ON A SOLID UNDERGROUND WITH SUFFICIENT CARRYING CAPACITY. THE LOAD BEARING CAPACITY HAS TO BE CHECKED BY A STRESS ANALYST. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
5982	MMI20005-P047		CIVIL AND STRUCTURAL AND FINISHING WORKS / 47 / FABRICATION OF ALL NECESSARY WARNING SIGNS OUTSIDE PERIMETER OF THE EXAMINATION ROOM FOR KEEPING AWAY PACEMAKER PATIENTS AND ANY FERROMAGNETIC OBJECT "SUCH AS CARS, TROLLEYS, ETC., SHOULD ALWAYS FAR FROM THE MAGNETIC FIELD COVERAGE. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
5983	MMI20005-P048		CIVIL AND STRUCTURAL AND FINISHING WORKS / 48 / SUPPLY AND INSTALLATIONS OF SCREENED FENCE BELOW/ SIDE OF THE MRI MAGNET AREA, TO KEEP ANY FERROMAGNETIC OBJECT (SUCH AS CARS, TROLLEY, ETC.) AWAY FROM MAGNETIC FIELD COVERAGE. WORKS INCLUDE STEEL FRAMING SYSTEM. SIZE AS PER APPROVED DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
5984	MMI20005-P049		ELECTRICAL WORKS / 1 / SUPPLY AND INSTALL PDB (POWER DISTRIBUTION BOARD) PER FINAL/ELECTRICAL DRAWINGS FOR ENTIRE SUITE, COMPLETE WITH THE REQUIRED CABLES AND ACCESSORIES, CIRCUIT BREAKER, GROUNDING SYSTEM AND ALL ACCESSORIES AS PER SPECIFICATION SHOWN ON THE DRAWING...SECONDARY PANEL BOARD RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
5985	MMI20005-P050		ELECTRICAL WORKS / 2 / SUPPLY AND INSTALLATION OF REMOTE IMPULSE BUTTON WITH INDICATOR LAMPS (GREEN=ON) AND (RED=OFF) AND WITH CONTROL- LOCK INSTALLED IN THE CONTROL ROOM PER FINAL DRAWING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5986	MMI20005-P051		ELECTRICAL WORKS / 3 / SUPPLY AND INSTALLATION OF (EMERGENCY ON/OFF) DUAL BUTTON SWITCH IN THE CONTROL AND EXAM ROOM WITH INTERLOCKING SYSTEM IN THE PDB PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5987	MMI20005-P052		ELECTRICAL WORKS / 4 / SUPPLY AND INSTALLATION OF EXHAUST FAN MIN. 1200 CFM. FROM EXAM ROOM TILL OUTSIDE END-TERMINAL AS PER DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5988	MMI20005-P053		ELECTRICAL WORKS / 5 / SUPPLY AND INSTALLATION OF DUCTS, TRUNKS, ELECTRICAL CABLE TRAY, CEILING CABLE LADDER IN TECHNICAL ROOM AND CONTROL ROOM AS PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5989	MMI20005-P054		ELECTRICAL WORKS / 6 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO PDU INSIDE TECHNICAL OR EXAM ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINALS/ELECTRICAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5990	MMI20005-P055		ELECTRICAL WORKS / 7 / INSTALLATION OF LED LIGHTING FIXTURES (60CM X 60 CM) WITH SWITCHES AND WIRING DEVICES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5991	MMI20005-P056		ELECTRICAL WORKS / 8 / INSTALLATION OF LED DOWN LIGHTING CONTROLLED BY DIMMER SWITCH, INCLUDING CONDUITS, BOXES AND ELECTRICAL WIRING/CABLES AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5992	MMI20005-P057		ELECTRICAL WORKS / 9 / INSTALLATION OF NETWORK OUTLETS IN THE CONTROL ROOM, INCLUDING CONDUITS, BOXES AND WIRING AS PER FINAL DRAWINGS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5993	MMI20005-P058		ELECTRICAL WORKS / 10 / INSTALLATION OF INTERNAL TELEPHONE OUTLET AND DEDICATED DATA MODEM LINE OUTLET IN THE CONTROL AREA AS PER FINAL DRAWINGS(VPN CONNECTIVITY). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5994	MMI20005-P059		ELECTRICAL WORKS / 11 / INSTALLATION OF POWER SOCKET COMPLETE WITH ALL ELECTRICAL CONDUITS, WIRING, BOXES, ETC.... RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
5995	MMI20005-P060		ELECTRICAL WORKS / 12 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES (380 VAC, 3 PHASE, 150 A) FOR THE OUTDOOR WATER CHILLER FROM THE MRI MAINS DISTRIBUTION PANEL IN THE TECHNICAL ROOM TO THE CHILLER POWER DISCONNECT SWITCH (CHILLER TERMINAL BOX). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5996	MMI20005-P061		ELECTRICAL WORKS / 13 / SUPPLY AND INSTALL FLEXIBLE POWER CABLE FROM PDB AS PER ELECTRICAL DRAWINGS FOR UPS 160KVA, COMPLETE WITH REQUIRED CABLES AND ACCESSORIES ,CIRCUIT BREAKER ,GROUNDING SYSTEM AS PER THE DRAWING . RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5997	MMI20005-P062		ELECTRICAL WORKS / 14 / SUPPLYING AND INSTALLATION OF POWER DEDICATED FOR THE RF PANEL MODULE INCLUDING CONTROL . RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5998	MMI20005-P063		ELECTRICAL WORKS / 15 / SUPPLY AND INSTALLATION OF POWER SUPPLY FOR EXHAUST FAN FOR HELIUM RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
5999	MMI20005-P064		ELECTRICAL WORKS / 16 / SUPPLY AND INSTALLATION OF FLEXIBLE POWER CABLE FROM PDB TO UPS, MDP AND PGR INSIDE TECHNICAL ROOM AS PER ELECTRICAL FEEDER WIRE SIZE IN TABLE PER FINAL DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6000	MMI20005-P065		ELECTRICAL WORKS / 17 / INSTALLATION OF CHILLER INTERFACE PANEL THAT COMES WITH THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6001	MMI20005-P066		ELECTRICAL WORKS / 18 / SUPPLY AND INSTALLATION OF CIRCUIT BREAKER FOR THE CHILLER WITH THE REQUIRED CABLES, ACCESSORIES AND GROUNDING SYSTEM AS PER CHILLER TECHNICAL SPECIFICATION. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
6002	MMI20005-P067		ELECTRICAL WORKS / 19 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 35 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6003	MMI20005-P068		ELECTRICAL WORKS / 20 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 50 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6004	MMI20005-P069		ELECTRICAL WORKS / 21 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 70 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6005	MMI20005-P070		ELECTRICAL WORKS / 22 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 90 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6006	MMI20005-P071		ELECTRICAL WORKS / 23 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 120 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6007	MMI20005-P072		ELECTRICAL WORKS / 24 / SUPPLY AND INSTALLATION OF THE REQUIRED POWER CABLES; 3 PHASE, 380V, 185 MM2 CABLE WIRES RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6008	MMI20005-P073		ELECTRICAL WORKS / 25 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 200 AMP RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6009	MMI20005-P074		ELECTRICAL WORKS / 26 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 250 AMP RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6010	MMI20005-P075		ELECTRICAL WORKS / 27 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 300 AMP RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6011	MMI20005-P076		ELECTRICAL WORKS / 28 / SUPPLY AND INSTALLATION OF MAIN DISCONNECT SWITCH IN THE EQUIPMENT ROOM. 400 AMP RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6012	MMI20005-P077		ELECTRICAL WORKS / 29 / SUPPLY AND INSTALLATION OF EXTERNAL TYPE DISCONNECT SWITCH (±63 AMP) NEAR THE CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6013	MMI20005-P078		ELECTRICAL WORKS / 30 / SUPPLY, LAYING/ PULLING AND TERMINATION OF 4X25MM2 XLPE CABLE + 1X16MM2(PE) FROM EQUIPMENT UPS TO MDP, AND FROM MDP TO CHILLER. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6014	MMI20005-P079		ELECTRICAL WORKS / 31 / SUPPLY AND INSTALL THE REQUIRED SHIELDED POWER CABLES FROM THE MDP TO THE ELECTRONIC CABINET. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6015	MMI20005-P080		ELECTRICAL WORKS / 32 / SUPPLY AND INSTALLATION OF MAINS DISTRIBUTION PANEL BOARD (MDP), COMPLETE WITH THE REQUIRED CONNECTION CABLES AND ACCESSORIES, GFI, CIRCUIT BREAKER, SLOW BLOW FUSES, CONTACTORS, GROUNDING BUS-BARS AND ALL ACCESSORIES, AS PER MANUFACTURER SPECIFICATIONS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
6016	MMI20005-P081		ELECTRICAL WORKS / 33 / SUPPLY AND INSTALLATION OF BENDER ITEM; 4KVA ISOLATION TRANSFORMER INCLUDE ISOMETER, REMOTE INDICATOR AND REQUIRED ACCESSORIES, ALL ENCLOSED. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6017	MMI20005-P082		ELECTRICAL WORKS / 34 / SUPPLY AND INSTALLATION OF CABLE TRUNKING SURFACE MOUNTED (IK). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6018	MMI20005-P083		ELECTRICAL WORKS / 35 / SUPPLY AND INSTALLATION OF CABLE TRAY INSIDE THE FALSE CEILING (KW). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6019	MMI20005-P084		ELECTRICAL WORKS / 36 / SUPPLY AND INSTALLATION OF FLUSH-FLOOR CABLE TRUNKING (KK). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6020	MMI20005-P085		ELECTRICAL WORKS / 37 / SUPPLY AND INSTALLATION OF EMERGENCY OFF (AT) BUTTON WITH INTERLOCKING DEVICES AND ON/OFF (EAT) BUTTON WITH PILOT LAMP AS SHOWN ON THE DRAWINGS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6021	MMI20005-P086		ELECTRICAL WORKS / 38 / SUPPLY AND INSTALLATION OF POWER OUTLET COMPLETE WITH CABLES. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
6022	MMI20005-P087		ELECTRICAL WORKS / 39 / SUPPLY AND INSTALLATION OF TELEPHONE OUTLET COMPLETE WITH RJ45. AS PER HOSPITAL STANDARDS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6023	MMI20005-P088		ELECTRICAL WORKS / 40 / SUPPLY AND INSTALLATION OF DEDICATED NETWORK SWITCHES WITH COMPLETE CABLING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6024	MMI20005-P089		ELECTRICAL WORKS / 41 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 8 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
6025	MMI20005-P090		ELECTRICAL WORKS / 42 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 16 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
6026	MMI20005-P091		ELECTRICAL WORKS / 43 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 32 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
6027	MMI20005-P092		ELECTRICAL WORKS / 44 / SUPPLY AND INSTALLATION OF REQUIRED PATCH PANELS INCLUDE ALL ACCESSORIES. 48 PORTS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
6028	MMI20005-P093		ELECTRICAL WORKS / 45 / SUPPLY AND INSTALLATION OF LIGHTING SYSTEM COMPLETE WITH SWITCHES, WIRING AND ALL ACCESSORIES. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	SET	1	MMI20005
6029	MMI20005-P094		ELECTRICAL WORKS / 46 / SUPPLY AND INSTALLATION OF 60 WATTS INCANDESCENT DOWN LIGHTS WITH DIMMER. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6030	MMI20005-P095		ELECTRICAL WORKS / 47 / SUPPLY AND INSTALLATION OF NETWORK PORTS. WORKS NOT LIMITED TO PHASE PLATE LABELING AND CABLE PULLING TAPPED TO EXISTING HOSPITAL PATCH PANEL. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6031	MMI20005-P096		MECHANICAL WORKS / 1 / SUPPLY INSTALLATION OF THE A/C DIFFUSERS COMPLETE WITH PLENUM BOX, FLEXIBLE, COLAR AND AS PER HVAC DRAWING AND LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6032	MMI20005-P097		MECHANICAL WORKS / 2 / SUPPLY AND INSTALLATION OF THERMAL INSULATED COPPER PIPES INCLUDING GAUGES, FITTINGS, AIR VENTS, AND ALL NECESARY VALVES AND CONNECTORS THEN CONNECT WITH CHILLER INTERFACE PANEL AND MAIN CHILLER UNIT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6033	MMI20005-P098		MECHANICAL WORKS / 3 / SUPPLY AND INSTALLATION OF THE NON-MAGNETIC QUENCH PIPE FROM THE MAGNET ROOM TO THE OUTSIDE OF THE BUILDING INCLINING FITTINGS & END-TERMINALS USING RECOMMENDED DIMENSIONS PROVIDED IN CALCULATION CHARTS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6034	MMI20005-P099		MECHANICAL WORKS / 4 / FLUSHING AND CLEANING OF CHILLER PIPE NETWORK INCLUDING PIPE PRESSURE TEST AS PER CHILLER REQUIREMENTS BEFORE CHILLER RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6035	MMI20005-P100		MECHANICAL WORKS / 5 / SUPPLY & INSTALLATION OF MEDICAL GAS LINES, OUTLETS, NIST CONNECTORS AND OTHER ACCESSORIES. NUMBER OF OUTLETS & LINES TO BE CORRESPONDING WITH THE HOSPITAL MEDICAL GAS STANDARDS. PROVIDE OFFICIAL COMMISSIONING CERTIFICATE FOR MEDICAL GAS OUTLETS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6036	MMI20005-P101		MECHANICAL WORKS / 6 / SUPPLY AND INSTALLATION OF DRAIN SYSTEM IN TECHNICAL ROOM CONNECTED TO HOSPITAL DRAINAGE SYSTEM RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6037	MMI20005-P102		MECHANICAL WORKS / 7 / SUPPLY AND INSTALLATION OF WATER LINE WITH DRAINAGE AT CHILLER LOCATION RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6038	MMI20005-P103		MECHANICAL WORKS / 8 / SUPPLY AND INSTALLATION OF THERMAL INSULATED CLOSED LOOP CHILLED WATER BACKUP SYSTEM CONNECTED TO HOSPITAL MAIN CHILLED WATER SYSTEM INCLUDING COMPATIBLE PIPES, GAUGES, FITTINGS, AND BOOSTING PUMP. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6039	MMI20005-P104		MECHANICAL WORKS / 9 / PROVISION OF PRESSURE TEST(8BAR) UPON TESTING AND COMMISSIONING RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
6040	MMI20005-P105		MECHANICAL WORKS / 10 / SUPPLY & INSTALLATION OF RF COMPATIBLE MEDICAL GAS FLEXIBLE HOSES FROM PENETRATION PANEL TO MEDICAL GAS OUTLETS INSIDE EXAM ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6041	MMI20005-P106		MECHANICAL WORKS / 11 / SUPPLY AND INSTALLATION OF ADDITIONAL SPLIT TYPE 4T IN THE TECHNICAL ROOM COMPLETE WITH FLEXIBLE DUCT , PROPER INSULATION, POWER AND CONTROLS REQUIRED. (CARRIER , ZAMIL OR EQUIVALENT) RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
6042	MMI20005-P107		MECHANICAL WORKS / 12 / INSTALLATION OF WATER FILTER WITH STAINLESS STEEL MATERIAL OUTSIDE TECHNICAL ROOM AND RECOMMENDED TO BE PLACED CLOSE TO CHILLER LOCATION. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	LOT	1	MMI20005
6043	MMI20005-P108		MECHANICAL WORKS / 13 / RELOCATION/ DIVERSION OF ANY EXISTING UTILITY PIPES WITHIN THE CEILING VOID AREA DIRECTLY ABOVE THE EQUIPMENT, SUCH AS FIRE WATER LINE, SPRINKLER HEADS, DRAIN PIPES, ETC. PLUMBING PIPES SHALL BE PROPERLY SEALED AND CHECKED FOR VISIBLE LEAKS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6044	MMI20005-P109		MECHANICAL WORKS / 14 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DUCTS. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6045	MMI20005-P110		MECHANICAL WORKS / 15 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C DIFFUSERS (RETURN/ SUPPLY) RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6046	MMI20005-P111		MECHANICAL WORKS / 16 / SUPPLY AND INSTALLATION OF MRI COMPATIBLE A/C GRILLS RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6047	MMI20005-P112		MECHANICAL WORKS / 17 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 2 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6048	MMI20005-P113		MECHANICAL WORKS / 18 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 3 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6049	MMI20005-P114		MECHANICAL WORKS / 19 / SUPPLY AND INSTALLATION OF ADDITIONAL A/C UNIT TO COVER THE HEAT DISSIPATION OF THE EQUIPMENT. 5 TONNER AIR COOLING UNIT (FCU) RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6050	MMI20005-P115		MECHANICAL WORKS / 20 / CONNECTIVITY OF A/C UNIT TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, ALL ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6051	MMI20005-P116		MECHANICAL WORKS / 21 / SUPPLY OF PORTABLE CO2 FIRE EXTINGUISHER. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6052	MMI20005-P117		MECHANICAL WORKS / 22 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 74 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6053	MMI20005-P118		MECHANICAL WORKS / 23 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6054	MMI20005-P119		MECHANICAL WORKS / 24 / SUPPLY AND INSTALLATION OF FM200 (@7% CONCENTRATION) FIRE FIGHTING SYSTEM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 25 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6055	MMI20005-P120		MECHANICAL WORKS / 25 / CONNECTIVITY OF FM200 SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
6056	MMI20005-P121		MECHANICAL WORKS / 26 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 89 KILOGRAM IN EXAMINATION ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6057	MMI20005-P122		MECHANICAL WORKS / 27 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN CONTROL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6058	MMI20005-P123		MECHANICAL WORKS / 28 / SUPPLY AND INSTALLATION OF NOVEC (@4.5% CONCENTRATION) FIRE FIGHTING SYSTEM IN THE MEDICAL EQUIPMENT ROOM. WORKS NOT LIMITED TO CONTROL PANELS, PIPING, FITTINGS AND ALL ACCESSORIES REQUIRE FOR FULL FUNCTIONALITY OF THE SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. 30 KILOGRAM IN TECHNICAL ROOM. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6059	MMI20005-P124		MECHANICAL WORKS / 29 / CONNECTIVITY OF NOVEC SYSTEM TO EXISTING HOSPITAL BMS FOR MONITORING AND CONTROL. WORKS NOT LIMITED TO WIRING, REQUIRED ACCESSORIES AND PROGRAMMING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6060	MMI20005-P125		MECHANICAL WORKS / 30 / SUPPLY AND INSTALLATION OF HOSPITAL STANDARD MEDICAL GAS SYSTEM NOT LIMITED TO OUTLETS, PIPINGS, SUPPORT, HANGERS, FITTINGS, VALVES, ETC., TAPPED TO EXISTING MEDICAL SYSTEM. MATERIALS SHALL BE MRI COMPATIBLE. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6061	MMI20005-P126		MECHANICAL WORKS / 31 / SUPPLY AND INSTALLATION OF TEMPERATURE AND HUMIDITY SENSOR WHICH CAN MONITOR AND STORE THE DATA FOR 6 MONTHS TO ONE (1) YEAR. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6062	MMI20005-P127		MECHANICAL WORKS / 32 / SUPPLY AND INSTALLATION OF CHILLED WATER LINE (SUPPLY AND RETURN COPPER PIPES WITH COMPLETE FITTINGS AND INSULATION AS REQUIRED). RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6063	MMI20005-P128		MECHANICAL WORKS / 33 / SUPPLY AND INSTALLATION OF EXHAUST FAN INSIDE TECHNICAL ROOM, TO DEFLECT HEAT DISSIPATION OF GENERATORS/ ELECTRONIC CABINETS/ UPS/ ETC. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	PIECE	1	MMI20005
6064	MMI20005-P129		MECHANICAL WORKS / 34 / SUPPLY AND INSTALLATION OF WATER SUPPLY NEAR THE WATER CHILLER FOR MAINTENANCE PURPOSES. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6065	MMI20005-P130		QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 1 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE (STAINLESS STEEL, ALUMINUM OR COPPER) WITH PROPER INSULATION AND CLADDING, FROM THE MAGNET TO THE OUTSIDE OF THE BUILDING. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	METER	1	MMI20005
6066	MMI20005-P131		QUENCH PIPE, OUTLETS, MESH, INSULATIONS, WARNING SIGNS, ETCH: / 2 / SUPPLY AND INSTALLATION OF NON-MAGNETIC QUENCH PIPE OUTLET (STAINLESS STEEL, ALUMINUM OR COPPER) OUTSIDE OF THE BUILDING WITH WIRE MESH TO COVER THE OUTLET END. WORKS INCLUDES WARNING SIGN IN ENGLISH AND ARABIC TEXT. RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	JOB	1	MMI20005
6067	MMI20005-P132		RF CAGE, CHILLER AND INSTALLATION RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1	MMI20005
6068	MMI20005-W3		3RD YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6069	MMI20005-W4		4TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6070	MMI20005-W5		5TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6071	MMI20005-W6		6TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6072	MMI20005-W7		7TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6073	MMI20005-W8		8TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005

SN	ITEM NO	NUPCO CODE	ITEM DESCRIPTION	UOM	QTY	GROUPS
6074	MMI20005-W9		9TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6075	MMI20005-W10		10TH YEAR WARRANTY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6076	MMI20005-D1	4000000054300	MAIN AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005
6077	MMI20005-D2	4000000054400	REMOTE AREA DELIVERY COST RELATED TO MAGNETIC RESONANCE IMAGING 0.4T OPEN	EACH	1.000	MMI20005